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 Index of Item Description
ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

0 - 9
1.2 M CHAIN LINK GATE (TYPE CL-1.8) 802585

1.2 M CHAIN LINK GATE (TYPE CL-1.8, 
SLATTED)

802588

1.5 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING

490663

1.5 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET)

490678

1.5 M CHAIN LINK GATE (TYPE CL-1.8) 802589

1.8 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING

490665

1.8 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET)

490679

1.8 M CHAIN LINK GATE (TYPE CL-1.8) 802590

1.8 M CHAIN LINK GATE (TYPE CL-2.4) 802945

100 MM GATE VALVE 208494

100 MM PLASTIC PIPE (EDGE DRAIN 
OUTLET)

681141

100 MM PLASTIC PIPE (EDGE DRAIN) 681135

100 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208256

100 MM THERMOPLASTIC TRAFFIC STRIPE 840561

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 1.83 M - 0.30 M)

840567

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M)

840570

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M)

840568

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 5.18 M - 2.14 M)

840571

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(DASHED WHITE)

840566

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(DASHED YELLOW)

840565

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED)

840572

100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED, BROKEN 10.98 M - 3.66 M)

840573

100 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE

840575

1050 MM ALTERNATIVE PIPE CULVERT 620930

1050 MM AUTOMATIC DRAINAGE GATE 705570

1050 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664038

1050 MM STEEL FLARED END SECTION 705049

0 - 9
12 SINGLEMODE FIBER OPTIC CABLE 867014

12 STATION IRRIGATION CONTROLLER 
(WALL MOUNTED)

206751

1200 MM ALTERNATIVE FLARED END 
SECTION

705341

1200 MM ALTERNATIVE PIPE CULVERT 620933

1200 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE INLET (2.01 MM 
THICK)

700860

1200 MM CONCRETE FLARED END 
SECTION

705229

1200 MM CORRUGATED STEEL PIPE (4.27 
MM THICK)

664046

1200 MM CORRUGATED STEEL PIPE INLET 
(3.51 MM THICK)

700663

1200 MM CORRUGATED STEEL PIPE RISER 
(2.01 MM THICK)

703287

1200 MM CORRUGATED STEEL PIPE RISER 
(2.77 MM THICK)

703288

1200 MM PRECAST CONCRETE PIPE 
MANHOLE

707247

1200 MM REINFORCED CONCRETE PIPE 650084

1200 MM STANDPIPE 709531

1200 MM STEEL FLARED END SECTION 705050

1220 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION)

561012

1225 MM X 825 MM ALTERNATIVE PIPE 
ARCH CULVERT

625393

1225 MM X 825 MM CORRUGATED STEEL 
PIPE ARCH (3.51 MM THICK)

667065

1225 MM X 825 MM STEEL FLARED END 
PIPE ARCH SECTION

705479

1350 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664047

1350 MM REINFORCED CONCRETE PIPE 
(CLASS III)

650385

150 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664002

150 MM CORRUGATED STEEL PIPE 
CONDUIT (1.63 MM THICK)

208741

150 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK)

690153

150 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN

680931

150 MM PLASTIC PIPE 681066

150 MM PLASTIC PIPE (EDGE DRAIN 
OUTLET)

681142
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

0 - 9
150 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208293

150 MM THERMOPLASTIC TRAFFIC STRIPE 840562

150 MM WELDED STEEL PIPE (3.40 MM 
THICK)

703522

150 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK)

208797

1500 MM PRECAST CONCRETE PIPE 
MANHOLE

707249

1524 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION)

561015

16 STATION IRRIGATION CONTROLLER 
(WALL MOUNTED)

206756

1600 MM X 1075 MM CORRUGATED STEEL 
PIPE ARCH (2.77 MM THICK)

667070

18 STATION IRRIGATION CONTROLLER 
(PEDESTAL MOUNTED)

206909

2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING

490669

2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET)

490680

2.4 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING

490671

2.4 M CHAIN LINK GATE (TYPE CL-1.8) 802592

2.4 M PERMANENT STEEL CASING 493487

20 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE)

208017

20 MM PLASTIC PIPE (IRRIGATION LINE) 208215

20 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208249

20 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208284

20 MM QUICK COUPLING VALVE 208517

200 MM ALTERNATIVE PIPE DOWNDRAIN 698084

200 MM ALTERNATIVE PIPE UNDERDRAIN 685067

200 MM ANCHOR ASSEMBLY 692382

200 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DO WNDRAIN 
(2.01 MM THICK)

690269

200 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK)

690268

200 MM BITUMINOUS COATED ENTRANCE 
TAPER

692093

200 MM BITUMINOUS COATED 
PERFORATED STEEL PIPE UNDERDRAIN 
(2.01 MM THICK)

680473

200 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT

208731

0 - 9
200 MM CORRUGATED STEEL PIPE (1.63 
MM THICK)

664003

200 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664004

200 MM CORRUGATED STEEL PIPE 
CONDUIT (1.63 MM THICK)

208742

200 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (1.63 MM THICK)

690155

200 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK)

690156

200 MM DOWNDRAIN SLIP JOINT 692244

200 MM ENTRANCE TAPER 692086

200 MM NON-PERFORATED STEEL PIPE 
UNDERDRAIN (2.01 MM THICK)

680637

200 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN

680933

200 MM PERFORATED STEEL PIPE 
UNDERDRAIN (2.01 MM THICK)

680466

200 MM THERMOPLASTIC TRAFFIC STRIPE 840563

200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M)

840574

200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M)

840564

200 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE

840577

200 MM WELDED STEEL PIPE (3.40 MM 
THICK)

703536

200 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK)

208798

24 STATION IRRIGATION CONTROLLER 
(WALL MOUNTED)

206753

25 MM BACKFLOW PREVENTER ASSEMBLY 208432

25 MM BATTERY CONTROL VALVE 206663

25 MM ELECTRIC REMOTE CONTROL 
VALVE

206611

25 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE)

208018

25 MM GATE VALVE 208488

25 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208250

25 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208285

25 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

208499

25 MM WYE STRAINER 208509

250 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (1.63 MM THICK)

664081

250 MM BITUMINOUS COATED STEEL PIPE 
CONDUIT (1.63 MM THICK)

208747
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

0 - 9
250 MM CORRUGATED STEEL FLUME 
DOWNDRAIN

691027

250 MM CORRUGATED STEEL PIPE 
CONDUIT (1.63 MM THICK)

208743

250 MM FLUME DOWNDRAIN 691903

250 MM TAPERED INLET 692148

250 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK)

208799

3.0 M CHAIN LINK GATE (TYPE CL-1.8) 802595

3.7 M CHAIN LINK GATE (TYPE CL-1.8) 802596

300 MM ALTERNATIVE ENTRANCE TAPER 692092

300 MM ALTERNATIVE FLARED END 
SECTION

705334

300 MM ALTERNATIVE PIPE CULVERT 620904

300 MM ALTERNATIVE PIPE DOWNDRAIN 698091

300 MM ANCHOR ASSEMBLY 692383

300 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN

690271

300 MM CONCRETE FLARED END SECTION 705220

300 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT

208733

300 MM CORRUGATED STEEL PIPE 664008

300 MM CORRUGATED STEEL PIPE (1.63 
MM THICK)

664009

300 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664010

300 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (1.63 MM THICK)

690159

300 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK)

690160

300 MM CORRUGATED STEEL PIPE RISER 
(2.01 MM THICK)

703268

300 MM DOWNDRAIN SLIP JOINT 692245

300 MM ENTRANCE TAPER 692088

300 MM PLASTIC PIPE 641132

300 MM REINFORCED CONCRETE PIPE 650067

300 MM REINFORCED CONCRETE PIPE 
(CLASS III)

650360

300 MM SLOTTED CORRUGATED STEEL 
PIPE (1.63 MM THICK)

665728

300 MM SLOTTED CORRUGATED STEEL 
PIPE (2.01 MM THICK)

665729

300 MM STEEL FLARED END SECTION 705042

0 - 9
300 MM TEMPORARY CULVERT 073026

300 MM WELDED STEEL PIPE (3.40 MM 
THICK)

703543

300 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK)

208800

32 MM ELECTRIC REMOTE CONTROL 
VALVE

206612

32 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208251

32 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208286

32 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

208500

32 MM WYE STRAINER 208510

350 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (SOUND WALL)

498026

365 MM X 575 MM OVAL SHAPED 
REINFORCED CONCRETE PIPE (CLASS III, 
RUBBER GASKET JOINT)

657343

375 MM ALTERNATIVE PIPE CULVERT 620908

375 MM REINFORCED CONCRETE PIPE 650068

4.3 M CHAIN LINK GATE (TYPE CL-3.0, 
VINYL-CLAD)

803012

4.9 M CHAIN LINK GATE (TYPE CL-1.8) 802672

4.9 M METAL GATE 801371

40 MM ELECTRIC REMOTE CONTROL 
VALVE

206613

40 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE)

208020

40 MM GATE VALVE 208490

40 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208252

40 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

208501

40 MM PLASTIC PIPE UNDERDRAIN 680269

400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING

490655

400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (BARRIER)

498024

400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (SOUND WALL)

498027

400 MM PLASTIC PIPE-LINER 152666

450 MM ALTERNATIVE FLARED END 
SECTION

705336

450 MM ALTERNATIVE PIPE CULVERT 620909

450 MM ALTERNATIVE PIPE DOWNDRAIN 698162
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

0 - 9
450 MM ANCHOR ASSEMBLY 692385

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.01 MM THICK)

664090

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.77 MM THICK)

664091

450 MM BITUMINOUS COATED SLOTTED 
CORRUGATED STEEL PIPE (2.77 MM THICK)

665834

450 MM BITUMINOUS COATED STEEL 
FLARED END SECTION

705055

450 MM CONCRETE FLARED END SECTION 705222

450 MM CORRUGATED STEEL PIPE (1.63 
MM THICK)

664014

450 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664015

450 MM CORRUGATED STEEL PIPE (2.77 
MM THICK)

664016

450 MM CORRUGATED STEEL PIPE (3.51 
MM THICK)

664068

450 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK)

690166

450 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.77 MM THICK)

690167

450 MM CORRUGATED STEEL PIPE RISER 
(2.01 MM THICK)

703271

450 MM CORRUGATED STEEL PIPE RISER 
(2.77 MM THICK)

703272

450 MM DOWNDRAIN SLIP JOINT 692246

450 MM ENTRANCE TAPER 692090

450 MM PLASTIC PIPE 641134

450 MM REINFORCED CONCRETE PIPE 650069

450 MM REINFORCED CONCRETE PIPE 
(CLASS II)

650273

450 MM REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT)

652359

450 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT)

650127

450 MM REINFORCED CONCRETE 
PRESSURE PIPE (CLASS IV, RUBBER 
GASKET JOINT)

654930

450 MM SLIDE HEADGATE 705648

450 MM SLOTTED CORRUGATED STEEL 
PIPE (2.01 MM THICK)

665733

450 MM SLOTTED CORRUGATED STEEL 
PIPE (4.27 MM THICK)

665734

450 MM STEEL FLARED END SECTION 705044

450 MM TEMPORARY CULVERT 073028

450 MM WELDED STEEL PIPE (6.35 MM 
THICK)

703572

0 - 9
48 SINGLEMODE FIBER OPTIC CABLE 867017

490 MM X 770 MM OVAL SHAPED 
REINFORCED CONCRETE PIPE (CLASS III)

657344

50 MM BACKFLOW PREVENTER ASSEMBLY 208435

50 MM ELECTRIC REMOTE CONTROL 
VALVE

206614

50 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE)

208021

50 MM GATE VALVE 208491

50 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208253

50 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208288

50 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)

208502

50 MM PLASTIC PIPE (SUBGRADE DRAIN 
OUTLET)

680266

50 MM SLOTTED PLASTIC PIPE 
(SUBGRADE DRAIN)

680265

50 MM WYE STRAINER 208512

525 MM REINFORCED CONCRETE PIPE 650072

600 MM ALTERNATIVE FLARED END 
SECTION

705337

600 MM ALTERNATIVE PIPE CULVERT 620913

600 MM ANCHOR ASSEMBLY 692386

600 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.01 MM THICK)

664096

600 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.77 MM THICK)

664097

600 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK)

690281

600 MM BITUMINOUS COATED STEEL 
FLARED END SECTION

705056

600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING

490657

600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (GUARD RAILING)

490651

600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (RETAINING WALL)

499011

600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (ROCK SOCKET)

490676

600 MM CONCRETE FLARED END SECTION 705224

600 MM CORRUGATED STEEL PIPE (1.63 
MM THICK)

664019

600 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664020

600 MM CORRUGATED STEEL PIPE (2.77 
MM THICK)

664021
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

0 - 9
600 MM CORRUGATED STEEL PIPE (3.51 
MM THICK)

664022

600 MM DEBRIS RACK 706592

600 MM HEAVY DUTY AUTOMATIC 
DRAINAGE GATE

705579

600 MM PLASTIC PIPE 641136

600 MM REINFORCED CONCRETE PIPE 650075

600 MM REINFORCED CONCRETE PIPE 
(CLASS III)

650370

600 MM REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT)

652361

600 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT)

650128

600 MM STEEL FLARED END SECTION 705045

600 MM WELDED STEEL PIPE CASING 
(BRIDGE)

703481

600 MM X 450 MM CORRUGATED STEEL 
PIPE ARCH (2.01 MM THICK)

667052

600 MM X 450 MM STEEL FLARED END 
PIPE ARCH SECTION

705475

610 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION)

561007

610 MM X 960 MM OVAL SHAPED 
REINFORCED CONCRETE PIPE (CLASS II)

657215

65 MM ELECTRIC REMOTE CONTROL 
VALVE

206615

65 MM GATE VALVE 208492

65 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208254

65 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208289

675 MM REINFORCED CONCRETE PIPE 650076

700 MM X 500 MM CORRUGATED STEEL 
PIPE ARCH (2.01 MM THICK)

667054

700 MM X 500 MM STEEL FLARED END 
PIPE ARCH SECTION

705476

72 SINGLEMODE FIBER OPTIC CABLE 867021

75 MM BACKFLOW PREVENTER ASSEMBLY 208437

75 MM ELECTRIC REMOTE CONTROL 
VALVE

206616

75 MM GATE VALVE 208493

75 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE)

208255

75 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE)

208291

750 MM ALTERNATIVE FLARED END 
SECTION

705338

0 - 9
750 MM ALTERNATIVE PIPE CULVERT 620919

750 MM ANCHOR ASSEMBLY 692387

750 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.01 MM THICK)

664104

750 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK)

690285

750 MM CONCRETE FLARED END SECTION 705226

750 MM CORRUGATED STEEL PIPE (1.63 
MM THICK)

664027

750 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664028

750 MM CORRUGATED STEEL PIPE (2.77 
MM THICK)

664029

750 MM REINFORCED CONCRETE PIPE 650077

750 MM REINFORCED CONCRETE PIPE 
(CLASS III)

650375

750 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT)

650129

750 MM STEEL FLARED END SECTION 705047

760 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION)

561008

8 STATION IRRIGATION CONTROLLER 
(WALL MOUNTED)

206749

80 MM PLASTIC PIPE 680256

80 MM PLASTIC PIPE (EDGE DRAIN 
OUTLET)

681137

80 MM PLASTIC PIPE (EDGE DRAIN) 681134

80 MM PLASTIC PIPE (SUBGRADE DRAIN 
OUTLET)

680267

80 MM SLOTTED PLASTIC PIPE 680259

80 MM SLOTTED PLASTIC PIPE 
UNDERDRAIN

680273

900 MM ALTERNATIVE FLARED END 
SECTION

705339

900 MM ALTERNATIVE PIPE CULVERT 620924

900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.77 MM THICK)

664110

900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE INLET (2.01 MM 
THICK)

700857

900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE INLET (2.77 MM 
THICK)

700858

900 MM CONCRETE FLARED END SECTION 705227

900 MM CORRUGATED STEEL PIPE (1.63 
MM THICK)

664032
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

0 - 9
900 MM CORRUGATED STEEL PIPE (2.01 
MM THICK)

664033

900 MM CORRUGATED STEEL PIPE (2.77 
MM THICK)

664034

900 MM CORRUGATED STEEL PIPE (3.51 
MM THICK)

664035

900 MM CORRUGATED STEEL PIPE INLET 
(1.63 MM THICK)

700657

900 MM CORRUGATED STEEL PIPE INLET 
(2.01 MM THICK)

700658

900 MM CORRUGATED STEEL PIPE INLET 
(2.77 MM THICK)

700659

900 MM CORRUGATED STEEL PIPE INLET 
(3.51 MM THICK)

700660

900 MM CORRUGATED STEEL PIPE INLET 
(4.27 MM THICK)

700661

900 MM CORRUGATED STEEL PIPE RISER 
(2.01 MM THICK)

703283

900 MM DEBRIS RACK CAGE (H = 1.8 M) 706652

900 MM PLASTIC PIPE 641140

900 MM PRECAST CONCRETE PIPE INLET 707133

900 MM PRECAST CONCRETE PIPE 
MANHOLE

707244

900 MM REINFORCED CONCRETE PIPE 650079

900 MM REINFORCED CONCRETE PIPE 
RISER

707479

900 MM STEEL FLARED END SECTION 705048

900 MM TEMPORARY CULVERT 073031

920 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION)

561009

A
ABANDON CULVERT 150206

ABANDON INLET 150221

ABANDON MANHOLE 150224

ABANDON PIPELINE 150227

ABANDON REINFORCED CONCRETE BOX 150205

ABANDON SEWER 150241

ABANDON WATER WELL 150229

ABUTMENT LUMBER BLOCKING 570115

ACCESS OPENING, SOFFIT 153531

ADJUST DOWNDRAIN 152436

A
ADJUST EDGE DRAIN CLEANOUT 152415

ADJUST FRAME AND COVER TO GRADE 152438

ADJUST FRAME AND GRATE TO GRADE 152439

ADJUST INLET 152430

ADJUST MANHOLE 152432

ADJUST MANHOLE TO GRADE 152440

ADJUST METAL BEAM GUARD RAILING 152500

ADJUST MONUMENT COVER 152422

ADJUST MONUMENT TO GRADE 152423

ADJUST PULL BOX 869042

ADJUST SEWER MANHOLE 152475

ADJUST SLOTTED DRAIN TO GRADE 152555

ADJUST UNDERDRAIN RISER 152473

ADJUST UTILITY COVER 152472

ADJUST UTILITY COVER TO GRADE 152469

ADJUST VALVE BOX FRAME AND COVER 
TO GRADE

152441

ADJUST WATER VALVE COVER TO GRADE 152402

AGGREGATE BASE (APPROACH SLAB) 260210

ALTERNATIVE FLARED TERMINAL SYSTEM 839585

ALTERNATIVE IN-LINE TERMINAL SYSTEM 839584

ANCHOR ASSEMBLY 692301

ANTI-GRAFFITI COATING 511047

APPLY ANTI-GRAFFITI COATING 511048

ARCHITECTURAL SURFACE (BARRIER) 511036

ARCHITECTURAL TREATMENT 511035

ASPHALT CONCRETE 390152

ASPHALT CONCRETE 390150

ASPHALT CONCRETE 390101

ASPHALT CONCRETE 390104

ASPHALT CONCRETE (LEVELING) 390107

ASPHALT CONCRETE (OPEN GRADED) 390106

ASPHALT CONCRETE (OPEN GRADED) 390165
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

A
ASPHALT CONCRETE (OPEN GRADED, 
POLYMER MODIFIED)

390168

ASPHALT CONCRETE (TYPE A) 390155

ASPHALT CONCRETE (TYPE A) 390102

ASPHALT CONCRETE (TYPE A) 390153

ASPHALT CONCRETE (TYPE A, 12.5-MM 
MAXIMUM GRADING)

390190

ASPHALT CONCRETE (TYPE A, 12.5-MM 
MAXIMUM GRADING)

390146

ASPHALT CONCRETE (TYPE A, 19-MM 
MAXIMUM GRADING)

390144

ASPHALT CONCRETE (TYPE A, 19-MM 
MAXIMUM GRADING)

390189

ASPHALT CONCRETE (TYPE A, 37.5-MM 
MAXIMUM GRADING)

390188

ASPHALT CONCRETE (TYPE B) 390103

ASPHALT CONCRETE (TYPE B) 390154

ASPHALT CONCRETE (TYPE B) 390160

ASPHALT CONCRETE BASE (TYPE A) 390171

ASPHALT CONCRETE BASE (TYPE A) 390108

ASPHALT MEMBRANE WATERPROOFING 540101

ASPHALT TREATED PERMEABLE BASE 290211

ASPHALT TREATED PERMEABLE BASE 290201

ASPHALT-RUBBER BINDER 370120

ASPHALTIC EMULSION (FOG SEAL COAT) 374002

ASPHALTIC EMULSION (PAINT BINDER) 397001

ASPHALTIC EMULSION (POLYMER 
MODIFIED)

374492

AUTOMATIC DRAINAGE GATE 705500

B
BACKFLOW PREVENTER ASSEMBLY 
ENCLOSURE

208421

BALL VALVE 208683

BAR REINFORCING STEEL 520101

BAR REINFORCING STEEL (BOX CULVERT) 520107

BAR REINFORCING STEEL (BRIDGE) 520102

BAR REINFORCING STEEL (EPOXY 
COATED)

520106

BAR REINFORCING STEEL (EPOXY 
COATED) (BRIDGE)

520110

B
BAR REINFORCING STEEL (RETAINING 
WALL)

520103

BAR REINFORCING STEEL, RETAINING 
WALL (SOUND WALL)

520114

BENCH 994425

BINDER (DUST PALLIATIVE) 180101

BLANK WELL CASING 760030

BOOSTER PUMP ELECTRICAL SYSTEM 860798

BOOSTER PUMP SYSTEM 209503

BRIDGE DECK DRAINAGE SYSTEM 750505

BRIDGE REMOVAL 157550

BRIDGE REMOVAL (PORTION) 157560

BRIDGE REMOVAL (PORTION), LOCATION 1 157581

BRIDGE REMOVAL (PORTION), LOCATION 2 157582

BRIDGE REMOVAL (PORTION), LOCATION A 157561

BRIDGE REMOVAL (PORTION), LOCATION B 157562

BRIDGE REMOVAL (PORTION), LOCATION C 157563

BRIDGE REMOVAL (PORTION), LOCATION D 157564

BRIDGE REMOVAL (PORTION), LOCATION E 157565

BRIDGE REMOVAL (PORTION), LOCATION F 157566

BRIDGE REMOVAL (PORTION), LOCATION G 157567

BRIDGE REMOVAL (PORTION), LOCATION H 157568

BRIDGE REMOVAL (PORTION), LOCATION I 157569

BRIDGE REMOVAL (PORTION), LOCATION J 157570

BRIDGE REMOVAL (PORTION), LOCATION K 157571

BRIDGE REMOVAL (PORTION), LOCATION L 157572

BRIDGE REMOVAL (PORTION), LOCATION M 157573

BRIDGE REMOVAL, LOCATION A 157551

BRIDGE REMOVAL, LOCATION B 157552

BRIDGE REMOVAL, LOCATION C 157553

BRIDGE REMOVAL, LOCATION D 157554

BUILDING WORK 994650

BURIED POST ANCHOR 839528
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

C
CABLE ANCHORAGE SYSTEM 692409

CABLE RAILING 839521

CABLE RAILING (MODIFIED) 839527

CAM COUPLER ASSEMBLY 208562

CAP INLET 155003

CAP MANHOLE 155007

CEMENT TREATED PERMEABLE BASE 290301

CHAIN LINK FENCE 800300

CHAIN LINK FENCE (TYPE CL-0.9) 800381

CHAIN LINK FENCE (TYPE CL-0.9, VINYL-
CLAD)

800382

CHAIN LINK FENCE (TYPE CL-1.1) 800384

CHAIN LINK FENCE (TYPE CL-1.2, VINYL-
CLAD)

800386

CHAIN LINK FENCE (TYPE CL-1.5) 800389

CHAIN LINK FENCE (TYPE CL-1.5, VINYL-
CLAD)

800390

CHAIN LINK FENCE (TYPE CL-1.8) 800391

CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) 800395

CHAIN LINK FENCE (TYPE CL-1.8, VINYL-
CLAD)

800392

CHAIN LINK FENCE (TYPE CL-2.4) 800423

CHAIN LINK FENCE (TYPE CL-3.0, VINYL-
CLAD)

800428

CHAIN LINK RAILING 833020

CHAIN LINK RAILING (TYPE 3L) 833023

CHAIN LINK RAILING (TYPE 7 MODIFIED) 833033

CHAIN LINK RAILING (TYPE 7) 833032

CHAIN LINK SLIDING GATE 804000

CHANGEABLE MESSAGE SIGN SYSTEM 860530

CHANNEL EXCAVATION 190151

CHANNELIZER (SURFACE MOUNTED) 120165

CHANNELIZER (SURFACE MOUNTED) 
(LEFT IN PLACE)

120166

CHECK VALVE 208670

CLASS 1 CONCRETE (BACKFILL) 510414

CLASS 1 CONCRETE (BOX CULVERT) 510413

C
CLASS 1 CONCRETE (RETAINING WALL) 510408

CLASS 1 PERMEABLE MATERIAL 682020

CLASS 2 AGGREGATE BASE 260201

CLASS 2 AGGREGATE SUBBASE 250201

CLASS 2 CONCRETE (BOX CULVERT) 510129

CLASS 2 CONCRETE (CHANNEL LINING) 510130

CLASS 2 CONCRETE (MINOR STRUCTURE) 510126

CLASS 2 CONCRETE (RETAINING WALL) 510133

CLASS 2 CONCRETE (WINGWALLS) 510138

CLASS 3 AGGREGATE BASE 260301

CLASS 3 AGGREGATE SUBBASE 250301

CLASS 3 CONCRETE 510217

CLASS 3 CONCRETE (BACKFILL) 510220

CLASS 3 PERMEABLE MATERIAL 682045

CLASS 3 PERMEABLE MATERIAL 
(BLANKET)

682049

CLASS 4 AGGREGATE SUBBASE 250401

CLASS 4 CONCRETE (BACKFILL) 510314

CLASS 4 CONCRETE (BACKFILL) 719598

CLASS A CONCRETE (RETAINING WALL) 510108

CLEAN AND PAINT STRUCTURAL STEEL 590115

CLEAN AND PAINT STRUCTURAL STEEL 
(EXISTING BRIDGE)

590116

CLEAN BRIDGE DECK 153235

CLEAN EXPANSION JOINT 511118

CLEANOUT ASSEMBLY (EDGE DRAIN) 681111

CLEARING AND GRUBBING 160101

CLOSED CIRCUIT TELEVISION SYSTEM 860990

COLD PLANE ASPHALT CONCRETE 
PAVEMENT

153103

COLD PLANE ASPHALT CONCRETE 
PAVEMENT (25 MM MAXIMUM)

153151

COLD PLANE ASPHALT CONCRETE 
PAVEMENT (30 MM MAXIMUM)

153152

COLD PLANE ASPHALT CONCRETE 
PAVEMENT (45 MM MAXIMUM)

153153

COLD PLANE ASPHALT CONCRETE 
PAVEMENT (60 MM MAXIMUM)

153154
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

C
COLD PLANE ASPHALT CONCRETE 
PAVEMENT (75 MM MAXIMUM)

153155

COLUMN CASING 550110

COMMERCIAL FERTILIZER (EROSION 
CONTROL)

203056

COMMERCIAL FERTILIZER (PACKET) 202033

COMMERCIAL FERTILIZER (SLOW 
RELEASE)

202031

COMMUNICATION CONDUIT 860791

COMMUNICATION CONDUIT (BRIDGE) 860792

COMMUNICATION PULL BOX 869039

COMPOST (EROSION CONTROL) 203024

CONCRETE (CHANNEL LINING) 721430

CONCRETE (CONCRETE APRON) 721431

CONCRETE (CONCRETED-ROCK SLOPE 
PROTECTION)

721501

CONCRETE (DITCH LINING) 721420

CONCRETE (GUTTER LINING) 721410

CONCRETE (SLOPE PROTECTION) 721400

CONCRETE BACKFILL 193118

CONCRETE BARRIER (TYPE 25 MODIFIED) 833128

CONCRETE BARRIER (TYPE 25) 833125

CONCRETE BARRIER (TYPE 25R MODIFIED) 833136

CONCRETE BARRIER (TYPE 25R) 833138

CONCRETE BARRIER (TYPE 26 MODIFIED) 833142

CONCRETE BARRIER (TYPE 26) 833140

CONCRETE BARRIER (TYPE 26R MODIFIED) 833148

CONCRETE BARRIER (TYPE 27 MODIFIED) 833187

CONCRETE BARRIER (TYPE 27B) 833162

CONCRETE BARRIER (TYPE 27R) 833182

CONCRETE BARRIER (TYPE 27SV) 833183

CONCRETE BARRIER (TYPE 50) 839481

CONCRETE BARRIER (TYPE 50A MODIFIED) 839484

CONCRETE BARRIER (TYPE 50E) 839491

CONCRETE BARRIER (TYPE 50W) 839472

CONCRETE BARRIER (TYPE 60) 839701

C
CONCRETE BARRIER (TYPE 60A) 839702

CONCRETE BARRIER (TYPE 60C) 839703

CONCRETE BARRIER (TYPE 60D) 839704

CONCRETE BARRIER (TYPE 60E) 839705

CONCRETE BARRIER (TYPE 60G) 839706

CONCRETE BARRIER (TYPE 60GC) 839708

CONCRETE BARRIER (TYPE 60GE) 839709

CONCRETE BARRIER (TYPE 60S) 839710

CONCRETE BARRIER (TYPE 60SA) 839711

CONCRETE BARRIER (TYPE 60SC) 839712

CONCRETE BARRIER (TYPE 60SE) 839713

CONCRETE BARRIER (TYPE 732 MODIFIED) 839717

CONCRETE BARRIER (TYPE 732) 839720

CONCRETE BARRIER (TYPE 732A) 839721

CONCRETE BARRIER (TYPE 732B) 839723

CONCRETE BARRIER (TYPE 732R) 839718

CONCRETE BARRIER (TYPE 736 MODIFIED) 839727

CONCRETE BARRIER (TYPE 736) 839725

CONCRETE BARRIER (TYPE 736A) 839726

CONCRETE BARRIER (TYPE 736B) 839731

CONCRETE BARRIER (TYPE 736R) 839728

CONCRETE BARRIER (TYPE 736SV) 839734

CONCRETE BARRIER (TYPE 80) 839714

CONCRETE BARRIER (TYPE K) 833080

CONCRETE PAVEMENT 401000

CONCRETE PAVEMENT (RAMP TERMINI) 401066

CONCRETE SEWER MANHOLE 719210

CONCRETED-ROCK SLOPE PROTECTION 
(1/2T, METHOD A)

721519

CONCRETED-ROCK SLOPE PROTECTION 
(1/4T, METHOD A)

721520

CONCRETED-ROCK SLOPE PROTECTION 
(1/4T, METHOD B)

721619

CONCRETED-ROCK SLOPE PROTECTION 
(COBBLE, METHOD B)

721616
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

C
CONCRETED-ROCK SLOPE PROTECTION 
(FACING, METHOD B)

721609

CONDUCTOR (NO. 6) 869006

CONNECT GUARD RAILING TO STRUCTURE 839525

CONSTRUCTION AREA SIGNS 120090

CONTROL AND NEUTRAL CONDUCTORS 206560

CORE CONCRETE (0 - 50 MM) 515072

CORE CONCRETE (101 MM - 150 MM) 515074

CORE CONCRETE (251 MM - 300 MM) 515077

CORE CONCRETE (351 MM - 400 MM) 515079

CORE CONCRETE (51 MM - 100 MM) 515073

CRACK EXISTING CONCRETE PAVEMENT 415101

CRASH CUSHION (ADIEM) 839603

CRASH CUSHION (REACT 9CBB) 839604

CRASH CUSHION (REACT 9SCBS) 839605

CRASH CUSHION (TYPE CAT) 839601

CRASH CUSHION (TYPE CAT) BACKUP 839602

CRASH CUSHION MODULE, SAND FILLED 839631

CRASH CUSHION, SAND FILLED 839591

CULTIVATE 200120

CULTIVATE (SOIL AMENDMENT) 200121

CURB RAMP DETECTABLE WARNING 
SURFACE

731656

D
DEBRIS RACK 706500

DELINEATOR (CLASS 1) 820107

DELINEATOR (CLASS 2) 820108

DETECTOR LOOP 860811

DEVELOP WATER SUPPLY 170101

DITCH EXCAVATION 194001

DOUBLE METAL BEAM GUARD RAILING 
(WOOD POST)

839220

DOUBLE THRIE BEAM BARRIER (BRIDGE) 839313

DOUBLE THRIE BEAM BARRIER (STEEL 
POST)

839312

D
DOUBLE THRIE BEAM BARRIER (WOOD 
POST)

839311

DRAINAGE INLET MARKER 700617

DRAINAGE MANHOLE 707051

DRILL AND BOND DOWEL 511106

DRILL AND BOND DOWEL (EPOXY 
CARTRIDGE)

511109

DRILL AND GROUT DOWEL 511102

DRILL HOLE (HORIZONTAL DRAIN) 681502

DRILL PILOT HOLE 760021

DRIVE CAST-IN-STEEL-SHELL CONCRETE 
PILE (406 MM)

499023

DRIVE CAST-IN-STEEL-SHELL CONCRETE 
PILE (460 MM)

499025

DRIVE CAST-IN-STEEL-SHELL CONCRETE 
PILE (610 MM)

499031

DRIVE CAST-IN-STEEL-SHELL CONCRETE 
PILE (762 MM)

499037

DRIVE PILE (CLASS 400) 491008

DRIVE PILE (CLASS 400) (ALTERNATIVE W) 491013

DRIVE PILE (CLASS 400C) 490760

DRIVE PILE (CLASS 625 MODIFIED) 490756

DRIVE PILE (CLASS 625) 490754

DRIVE PILE (CLASS 625) (ALTERNATIVE W) 490773

DRIVE PILE (CLASS 625C) 490758

DRIVE PILE (CLASS 900) (ALTERNATIVE W) 490701

DRIVE STEEL PILE (HP 250 X 62) 490506

DRIVE STEEL PILE (HP 250 X 85) 490512

DRIVE STEEL PILE (HP 360 X 132) 490567

DRIVE STEEL PILE (HP 360 X 174) 490571

DRIVE STEEL PIPE PILE (610 MM) 490585

DUFF 202007

E
EARTH RETAINING STRUCTURE (GUARD 
RAILING)

197030

EARTH RETAINING STRUCTURE 
(MECHANICALLY STABILIZED EARTH WALL)

197031

EARTH RETAINING STRUCTURE, 
LOCATION 1

197026
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

E
EARTH RETAINING STRUCTURE, 
LOCATION 2

197027

EARTH RETAINING STRUCTURE, 
LOCATION 3

197028

EARTH RETAINING STRUCTURE, 
LOCATION 4

197029

ELECTRIC SERVICE (IRRIGATION) 860797

ELECTRICAL WORK 991061

EMBANKMENT 198050

END ANCHOR ASSEMBLY (TYPE CA) 839582

END ANCHOR ASSEMBLY (TYPE SFT) 839581

END CAP 839555

END CAP (TYPE A) 839576

END CAP (TYPE TC) 839578

END SECTION 839553

ENTRANCE TAPER 692001

ERECT PRECAST CONCRETE DECK UNIT 512410

ERECT PRECAST PRESTRESSED 
CONCRETE DECK UNIT

512510

ERECT PRECAST PRESTRESSED 
CONCRETE GIRDER

512500

ERECT STRUCTURAL STEEL (BRIDGE) 550204

EROSION CONTROL 203015

EROSION CONTROL (BLANKET) 203001

EROSION CONTROL (DRILL SEED) 203012

EROSION CONTROL (TYPE D) 203016

EXPANSION DAM 519050

EXTEND 150 MM CONDUIT 208908

EXTEND 200 MM CONDUIT 208909

EXTEND 250 MM CONDUIT 208910

EXTINGUISHABLE MESSAGE SIGN 860503

EXTINGUISHABLE MESSAGE SIGN SYSTEM 860504

F
FENCE (TYPE BW, 5 STRAND, METAL 
POST)

800007

FENCE (TYPE BW, 5-STRAND, WOOD POST) 800004

F
FENCE (TYPE BW, 6 STRAND, METAL 
POST)

800016

FENCE (TYPE BW, METAL POST) 800001

FENCE (TYPE BW, WOOD POST) 800002

FENCE (TYPE WM AND BW) 800060

FENCE (TYPE WM, METAL POST) 800051

FENCE (TYPE WM, MODIFIED) 800054

FIBER (EROSION CONTROL) 203014

FIBER OPTIC SPLICE CLOSURE 867130

FIBER ROLLS 203021

FILTER ASSEMBLY UNIT 208560

FILTER FABRIC 681990

FILTER FABRIC 729000

FILTER FABRIC (GABION) 729002

FILTER FABRIC (UNDERDRAIN) 681988

FINISHING ROADWAY 220101

FLASHING ARROW SIGN 120110

FLASHING BEACON 860601

FLASHING BEACON (CANTILEVER) 860605

FLASHING BEACON (PORTABLE) 120200

FLASHING BEACON AND LIGHTING 860603

FLASHING BEACON AND SIGN 
ILLUMINATION

860602

FLASHING BEACON SYSTEM 860604

FLUME ANCHOR ASSEMBLY 692361

FLUME DOWNDRAIN 691900

FRACTURED RIB TEXTURE 511064

FRAME AND GRATE 750007

FURNISH AND INSTALL DRAIN PIPE 
(HORIZONTAL DRAIN)

681501

FURNISH BRIDGE DECK TREATMENT 
MATERIAL

540108

FURNISH BRIDGE DECK TREATMENT 
MATERIAL (LOW ODOR)

540109

FURNISH CAST-IN-STEEL-SHELL 
CONCRETE PILING (406 MM)

499022

FURNISH CAST-IN-STEEL-SHELL 
CONCRETE PILING (460 MM)

499024
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

F
FURNISH CAST-IN-STEEL-SHELL 
CONCRETE PILING (610 MM)

499030

FURNISH CAST-IN-STEEL-SHELL 
CONCRETE PILING (762 MM)

499036

FURNISH FORMED PANEL SIGN 
(ROADSIDE)

560232

FURNISH PILING (CLASS 400) 491007

FURNISH PILING (CLASS 400) 
(ALTERNATIVE W)

491012

FURNISH PILING (CLASS 400C) 490759

FURNISH PILING (CLASS 625 MODIFIED) 490755

FURNISH PILING (CLASS 625) 490753

FURNISH PILING (CLASS 625) 
(ALTERNATIVE W)

490772

FURNISH PILING (CLASS 625C) 490757

FURNISH PILING (CLASS 900) 
(ALTERNATIVE W)

490700

FURNISH POLYESTER CONCRETE 
OVERLAY

515041

FURNISH PRECAST PRESTRESSED 
CONCRETE BULB-TEE GIRDER (15 M-20 M)

512252

FURNISH PRECAST PRESTRESSED 
CONCRETE BULB-TEE GIRDER (20 M-25 M)

512253

FURNISH PRECAST PRESTRESSED 
CONCRETE BULB-TEE GIRDER (30 M-35 M)

512255

FURNISH PRECAST PRESTRESSED 
CONCRETE BULB-TEE GIRDER (35 M-40 M)

512256

FURNISH PRECAST PRESTRESSED 
CONCRETE BULB-TEE GIRDER (40 M-45 M)

512257

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (10 M - 15 M)

512230

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (15 M - 20 M)

512231

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (20 M - 25 M)

512232

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (25 M - 30 M)

512233

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (30 M - 35 M)

512234

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (35 M - 40 M)

512235

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (5 M - 10 M)

512229

FURNISH PRECAST PRESTRESSED 
CONCRETE SLAB (TYPE SIV)

512354

FURNISH SIGN STRUCTURE (BRIDGE 
MOUNTED WITH WALKWAY)

560203

FURNISH SIGN STRUCTURE (BRIDGE 
MOUNTED WITHOUT WALKWAY)

560223

F
FURNISH SIGN STRUCTURE 
(LIGHTWEIGHT)

560213

FURNISH SIGN STRUCTURE (TRUSS) 560218

FURNISH SIGN STRUCTURE (TUBULAR) 560208

FURNISH SINGLE SHEET ALUMINUM SIGN 
(1.6 MM-UNFRAMED)

560238

FURNISH SINGLE SHEET ALUMINUM SIGN 
(2.0 MM-UNFRAMED)

560239

FURNISH STEEL PILING (HP 250 X 62) 490505

FURNISH STEEL PILING (HP 250 X 85) 490511

FURNISH STEEL PILING (HP 360 X 132) 490566

FURNISH STEEL PILING (HP 360 X 174) 490570

FURNISH STEEL PIPE PILING (610 MM) 490584

FURNISH STRUCTURAL STEEL (BRIDGE) 550203

G
GABION 722020

GEOCOMPOSITE DRAIN 681132

GRATED LINE DRAIN 703233

GRAVEL BACKFILL 193120

GRIND EXISTING CONCRETE PAVEMENT 420201

GROOVE EXISTING CONCRETE PAVEMENT 420102

GUARD RAILING DELINEATOR 820118

H
HANDRAILING 839514

HEADED BAR REINFORCEMENT 520120

HEADER BOARD 206003

HEALTH AND SAFETY PLAN 074018

HIGH SPEED WEIGH-IN-MOTION SYSTEM 861203

HIGHWAY ADVISORY RADIO SYSTEM 860520

HIGHWAY LIGHTING 860403

HIGHWAY PLANTING 200001

HORIZONTAL DRAIN CONNECTOR UNIT 681510

I
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

I
IMPORTED BORROW 198001

IMPORTED BORROW (LIGHTWEIGHT 
AGGREGATE)

198009

IMPORTED BORROW (TYPE A) 198002

IMPORTED MATERIAL (SHOULDER 
BACKING)

198007

IMPORTED TOPSOIL 200101

INDUCTIVE LOOP DETECTOR 860810

INLET FRAME AND GRATE 750030

INLET GRATE 750050

INSTALL DRAINAGE INLET MARKER 700619

INSTALL MEDIAN MILEAGE PANEL 820180

INSTALL ROADSIDE SIGN (LAMINATED 
WOOD BOX POST)

568023

INSTALL ROADSIDE SIGN PANEL ON 
EXISTING POST

568017

INSTALL SIGN (MAST-ARM HANGER 
METHOD)

568015

INSTALL SIGN (STRAP AND SADDLE 
BRACKET METHOD)

568001

INSTALL SIGN OVERLAY 568007

INSTALL SIGN PANEL ON EXISTING FRAME 568016

INSTALL SIGN PANEL ON EXISTING 
STRUCTURE

568020

INSTALL SIGN STRUCTURE (BRIDGE 
MOUNTED WITH WALKWAY)

560204

INSTALL SIGN STRUCTURE (BRIDGE 
MOUNTED WITHOUT WALKWAY)

560224

INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 560214

INSTALL SIGN STRUCTURE (TRUSS) 560219

INSTALL SIGN STRUCTURE (TUBULAR) 560209

INTERCONNECTION CONDUIT AND CABLE 860703

INTERCONNECTION CONDUIT AND 
CONDUCTOR

860701

IRON SULFATE 202003

IRRIGATION CONTROLLER (BATTERY) 206929

IRRIGATION CONTROLLER ENCLOSURE 
CABINET

860640

IRRIGATION CONTROLLER ENCLOSURE 
CABINET

208301

IRRIGATION SYSTEM 208000

ISOLATION CASING 750041

J
JACKED 1500 MM REINFORCED 
CONCRETE PIPE (CLASS III)

655373

JACKED 2100 MM REINFORCED 
CONCRETE PIPE (CLASS IV)

655467

JACKED 450 MM REINFORCED CONCRETE 
PIPE (CLASS III)

655365

JACKED 450 MM WELDED STEEL PIPE 
(6.35 MM THICK)

704185

JACKED 600 MM REINFORCED CONCRETE 
PIPE (CLASS III)

655367

JACKED 600 MM REINFORCED CONCRETE 
PIPE (CLASS III, RUBBER GASKET JOINT)

656357

JACKED WELDED STEEL PIPE 704115

JOINT SEAL (ASPHALTIC PLUG) 519133

JOINT SEAL (MR 15 MM) 519120

JOINT SEAL (MR 30 MM) 519117

JOINT SEAL (MR 40 MM) 519142

JOINT SEAL (MR 50 MM) 519144

JOINT SEAL (TYPE A) 519101

JOINT SEAL (TYPE AL) 519102

JOINT SEAL (TYPE B - MR 30 MM) 519121

JOINT SEAL (TYPE B - MR 40 MM) 519122

JOINT SEAL (TYPE B - MR 50 MM) 519123

JOINT SEAL ASSEMBLY (MR 100 MM) 519128

JOINT SEAL ASSEMBLY (MR 101 MM - 160 
MM)

519129

JOINT SEAL ASSEMBLY (MR 60 MM) 519124

JOINT SEAL ASSEMBLY (MR 70 MM) 519125

JOINT SEAL ASSEMBLY (MR 80 MM) 519126

JOINT SEAL ASSEMBLY (MR 90 MM) 519127

JUTE MESH 203561

K
KILOMETER POST MARKER 820114

L
LEAD COMPLIANCE PLAN 190110

LEAN CONCRETE BACKFILL 193119

LEAN CONCRETE BASE 280000
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

L
LIGHTING 860401

LIGHTING (AREA) 862026

LIGHTING (CITY STREET) 860402

LIGHTING (LOCATION 1) 860461

LIGHTING (LOCATION 2) 860462

LIGHTING (LOCATION 3) 860463

LIGHTING (LOCATION 4) 860464

LIGHTING (LOCATION 5) 860465

LIGHTING (LOCATION 6) 860466

LIGHTING (STAGE CONSTRUCTION) 860415

LIGHTING (TEMPORARY) 860400

LIGHTING (TUNNEL) 860420

LIGHTING AND SIGN ILLUMINATION 860460

LIGHTING AND SIGN ILLUMINATION 
(LOCATION 1)

860551

LIGHTING AND SIGN ILLUMINATION 
(LOCATION 2)

860552

LIGHTING AND SIGN ILLUMINATION 
(LOCATION 3)

860553

LIGHTING CONDUIT (BRIDGE) 860761

LIGHTWEIGHT CONCRETE 511001

LIQUID ASPHALT (PRIME COAT) 395000

LIQUID ASPHALT, MC-70 (PRIME COAT) 395501

M
MAINTAIN EXISTING IRRIGATION 
FACILITIES

206401

MAINTAIN EXISTING PLANTED AREAS 204096

MAINTAIN EXISTING PLANTS 204098

MAINTENANCE VEHICLE PULLOUT 209801

MANHOLE 719300

MANHOLE (TYPE B) 719306

MANHOLE FRAME AND COVER 750010

MARKER (CULVERT) 820112

MASONRY BLOCK WALL 518201

METAL (BARRIER MOUNTED SIGN) 562002

M
METAL (RAIL MOUNTED SIGN) 562004

METAL (ROADSIDE SIGN) 562001

METAL BEAM GUARD RAILING 832001

METAL BEAM GUARD RAILING (2.1 M 
WOOD POST)

832061

METAL BEAM GUARD RAILING (ELEMENT) 832008

METAL BEAM GUARD RAILING (SPECIAL) 832004

METAL BEAM GUARD RAILING (STEEL 
POST)

832002

METAL BEAM GUARD RAILING (WOOD 
POST)

832003

METAL CATTLE GUARD (3.7 M) 558027

METAL GATE 801340

METAL RAILING 833000

MILEPOST MARKER 820110

MINOR CONCRETE 510501

MINOR CONCRETE (BACKFILL) 510526

MINOR CONCRETE (BACKFILL) 719589

MINOR CONCRETE (BOX CULVERT) 510512

MINOR CONCRETE (BUS PAD) 731535

MINOR CONCRETE (CHANNEL LINING) 727905

MINOR CONCRETE (CONCRETE DRAIN) 510520

MINOR CONCRETE (CONCRETE MOW 
STRIP)

731509

MINOR CONCRETE (CURB AND CURB 
RAMP)

731626

MINOR CONCRETE (CURB AND GUTTER) 731504

MINOR CONCRETE (CURB AND SIDEWALK) 731505

MINOR CONCRETE (CURB RAMP) 731623

MINOR CONCRETE (CURB) 731501

MINOR CONCRETE (CURB, GUTTER, 
SIDEWALK AND DRIVEWAY)

731510

MINOR CONCRETE (CURB, SIDEWALK AND 
CURB RAMP)

731627

MINOR CONCRETE (DITCH LINING) 727901

MINOR CONCRETE (DRIVEWAY) 731516

MINOR CONCRETE (GUTTER DEPRESSION) 731507

MINOR CONCRETE (GUTTER LINING) 727906
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

M
MINOR CONCRETE (GUTTER) 731517

MINOR CONCRETE (HEADWALL) 510535

MINOR CONCRETE (INVERT PAVING) 510510

MINOR CONCRETE (ISLAND PAVING) 731511

MINOR CONCRETE (MEDIAN PAVING) 510509

MINOR CONCRETE (MINOR STRUCTURE) 510502

MINOR CONCRETE (MINOR STRUCTURE) 
(FOOTING)

510540

MINOR CONCRETE (MISCELLANEOUS 
CONSTRUCTION)

731502

MINOR CONCRETE (PILE CAP) 510700

MINOR CONCRETE (PIPE ENCASEMENT) 510504

MINOR CONCRETE (RED BRICK PATTERN) 731531

MINOR CONCRETE (RETAINING WALL) 510516

MINOR CONCRETE (SIDEWALK) 731521

MINOR CONCRETE (SOUND WALL) 510524

MINOR CONCRETE (STAMPED CONCRETE) 731519

MINOR CONCRETE (STRUCTURE) 510503

MINOR CONCRETE (TEXTURED PAVING) 731530

MISCELLANEOUS ELECTRICAL 869001

MISCELLANEOUS IRON AND STEEL 750001

MISCELLANEOUS METAL 750500

MISCELLANEOUS METAL (BRIDGE) 750501

MISCELLANEOUS METAL (RESTRAINER - 
CABLE TYPE)

750498

MISCELLANEOUS METAL (RESTRAINER - 
PIPE TYPE)

750496

MOBILIZATION 999990

MOBILIZATION, DEMOBILIZATION, AND 
FINAL CLEANUP

760090

MODIFY CHAIN LINK FENCE 152650

MODIFY FLASHING BEACON 860615

MODIFY INLET 152604

MODIFY INLET GRATE 152605

MODIFY INLET TO MANHOLE 152609

MODIFY LIGHTING 861503

M
MODIFY LIGHTING (LOCATION 1) 861511

MODIFY LIGHTING (LOCATION 2) 861512

MODIFY LIGHTING (LOCATION 3) 861513

MODIFY LIGHTING AND SIGN ILLUMINATION 861504

MODIFY METAL BEAM GUARD RAILING 152632

MODIFY RAMP METERING SYSTEM 861088

MODIFY SIGN ILLUMINATION 860508

MODIFY SIGN STRUCTURE 152641

MODIFY SIGNAL 861502

MODIFY SIGNAL (LOCATION 1) 861491

MODIFY SIGNAL (LOCATION 2) 861492

MODIFY SIGNAL (LOCATION 3) 861493

MODIFY SIGNAL AND LIGHTING 861501

MODIFY SIGNAL AND LIGHTING (LOCATION 
1)

861497

MODIFY SIGNAL AND LIGHTING (LOCATION 
2)

861498

MODIFY SIGNAL AND LIGHTING (LOCATION 
3)

861499

MODIFY SIGNAL AND LIGHTING (LOCATION 
4)

861500

MODIFY TRAFFIC MONITORING STATION 860889

MODIFY TRAFFIC MONITORING STATION 
(COUNT)

860890

MOVE-IN/MOVE-OUT (EROSION CONTROL) 203026

MOVE-IN/MOVE-OUT (TEMPORARY 
EROSION CONTROL)

074037

MULCH 202011

N
NO. 5 PULL BOX 869035

NO. 5(T) PULL BOX 869034

NPS 2 SUPPLY LINE (BRIDGE) 208036

NPS 3 SUPPLY LINE (BRIDGE) 208038

O
OBJECT MARKER 820130

OBJECT MARKER (TYPE K) 820131
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

O
OBJECT MARKER (TYPE K-1) 820141

OBJECT MARKER (TYPE L) 820132

OBJECT MARKER (TYPE L-1) 820151

OBJECT MARKER (TYPE L-2) 820152

OBJECT MARKER (TYPE N) 820133

OBJECT MARKER (TYPE P) 820134

OBJECT MARKER (TYPE R) 820135

OBLITERATE SURFACING 150305

P
PAINT CURB (2-COAT) 597401

PAINT PAVEMENT MARKING 840660

PAINT PAVEMENT MARKING (1-COAT) 840665

PAINT PAVEMENT MARKING (2-COAT) 840666

PAINT TRAFFIC STRIPE 840653

PAINT TRAFFIC STRIPE (1-COAT) 840655

PAINT TRAFFIC STRIPE (2-COAT) 840656

PAINTED STALL LINES AND PAVEMENT 
MARKINGS

840651

PARKING BUMPER (PRECAST CONCRETE) 842000

PAVEMENT MARKER (NON-REFLECTIVE) 850101

PAVEMENT MARKER (REFLECTIVE) 850102

PAVEMENT MARKER (REFLECTIVE-
RECESSED)

850120

PAVEMENT MARKER (REFLECTIVE-
SPECIAL TYPE G)

850103

PAVEMENT MARKER (REFLECTIVE-
SPECIAL TYPE H)

850104

PAVEMENT MARKER (RETROREFLECTIVE) 850111

PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED)

850122

PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE C)

850110

PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE G)

850112

PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE H)

850113

PAVEMENT MARKINGS (TAPE) 840772

PAVEMENT REINFORCING FABRIC 393001

P
PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC)

391005

PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC)

391031

PAVING ASPHALT (PAINT BINDER) 391004

PAVING ASPHALT (PAINT BINDER) 391003

PAVING NOTCH EXTENSION 510800

PEDESTRIAN BARRICADE 833077

PERMEABLE MATERIAL 682001

PERVIOUS BACKFILL MATERIAL 193030

PERVIOUS BACKFILL MATERIAL 
(RETAINING WALL)

193031

PLACE AND COMPACT EMBANKMENT 197010

PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA)

394002

PLACE ASPHALT CONCRETE DIKE 394001

PLACE ASPHALT CONCRETE DIKE (TYPE A) 394040

PLACE ASPHALT CONCRETE DIKE (TYPE B) 394042

PLACE ASPHALT CONCRETE DIKE (TYPE C) 394044

PLACE ASPHALT CONCRETE DIKE (TYPE D) 394046

PLACE ASPHALT CONCRETE DIKE (TYPE E) 394048

PLACE ASPHALT CONCRETE DIKE (TYPE F) 394049

PLACE POLYESTER CONCRETE OVERLAY 515042

PLANT (GROUP A) 204001

PLANT (GROUP A) 204035

PLANT (GROUP B) 204036

PLANT (GROUP B) 204002

PLANT (GROUP D) 204004

PLANT (GROUP F) 204006

PLANT (GROUP G) 204007

PLANT (GROUP H) 204008

PLANT (GROUP I) 204009

PLANT (GROUP K) 204011

PLANT (GROUP O) 204010

PLANT (GROUP S) 204015

PLANT (GROUP U) 204021
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

P
PLANT (GROUP U) 204038

PLANT (GROUP W) 204017

PLANT (GROUP Z) 204022

PLANT ESTABLISHMENT WORK 204099

PLASTIC PIPE LINER (538 MM O.D.) 152672

PORTABLE CHANGEABLE MESSAGE SIGN 128650

PORTABLE DELINEATOR 120182

PORTLAND CEMENT CONCRETE (DECK 
OVERLAY)

511120

PREPARE AND PAINT CONCRETE 597600

PREPARE AND STAIN CONCRETE 597601

PREPARE CONCRETE BRIDGE DECK 
SURFACE

153225

PREPARE STORM WATER POLLUTION 
PREVENTION PLAN

074019

PREPARE WATER POLLUTION CONTROL 
PROGRAM

074017

PRESTRESSING 500010

PRESTRESSING CAST-IN-PLACE 
CONCRETE

500001

PROFILED THERMOPLASTIC TRAFFIC 
STRIPE

840513

PROGRESS SCHEDULE (CRITICAL PATH 
METHOD)

070012

PROGRESS SCHEDULE (CRITICAL PATH) 070010

PRUNE EXISTING PLANTS 200052

PTFE BEARING 518050

PURE LIVE SEED (EROSION CONTROL) 203045

Q
QUICK COUPLING VALVE 208649

R
RAIL TENSIONING ASSEMBLY 839561

RAMP METERING SYSTEM 861100

RAPID SETTING CONCRETE (PATCH) 511124

REAMING WATER WELL 760022

RECONSTRUCT CHAIN LINK FENCE 151540

RECONSTRUCT DOUBLE THRIE BEAM 
BARRIER

151570

R
RECONSTRUCT FENCE 151531

RECONSTRUCT FENCE (TYPE WM) 151537

RECONSTRUCT INLET 151512

RECONSTRUCT METAL BEAM GUARD 
RAILING

151572

RECONSTRUCT METAL BEAM GUARD 
RAILING (2.1 M POST)

151624

RECONSTRUCT METAL BEAM GUARD 
RAILING (WOOD POST)

151625

RECONSTRUCT THRIE BEAM BARRIER 151568

REFINISH BRIDGE DECK 515020

REFINISH CULVERT DECK 515021

RELAY METAL FLARED END SECTION 152043

RELOCATE CHAIN LINK FENCE 152380

RELOCATE CONCRETE BARRIER (TYPE K) 152372

RELOCATE CRASH CUSHION 152388

RELOCATE FENCE 152379

RELOCATE GATE 152381

RELOCATE IRRIGATION SYSTEM 152353

RELOCATE LIGHTING STANDARD 861300

RELOCATE MAILBOX 152370

RELOCATE MARKER 152385

RELOCATE ROADSIDE SIGN 152390

RELOCATE ROADSIDE SIGN (METAL POST) 152391

RELOCATE ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD)

152393

RELOCATE ROADSIDE SIGN (WOOD POST) 152392

RELOCATE ROADSIDE SIGN-ONE POST 152386

RELOCATE ROADSIDE SIGN-TWO POST 152387

RELOCATE SIGN PANEL 152396

RELOCATE SIGN STRUCTURE 152394

RELOCATE SIGN STRUCTURE (BRIDGE-
MOUNTED)

152398

REMODEL INLET 152703

REMOVE ASPHALT CONCRETE 150769

REMOVE ASPHALT CONCRETE DIKE 150771
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

R
REMOVE ASPHALT CONCRETE OVERSIDE 
DRAIN

150859

REMOVE ASPHALT CONCRETE SURFACING 150857

REMOVE BASE AND SURFACING 150860

REMOVE BOX CULVERT 156535

REMOVE BRIDGE MOUNTED SIGN 150767

REMOVE BRIDGE RAILING 156579

REMOVE CABLE ANCHOR ASSEMBLY 150658

REMOVE CABLE BARRIER 150656

REMOVE CABLE RAILING 150676

REMOVE CATCH BASIN 150827

REMOVE CHAIN LINK FENCE 150608

REMOVE CHANNELIZERS 150730

REMOVE CONCRETE 153210

REMOVE CONCRETE (CHANNEL) 153220

REMOVE CONCRETE (CURB AND GUTTER) 153215

REMOVE CONCRETE (CURB, GUTTER, AND 
SIDEWALK)

153239

REMOVE CONCRETE (MISCELLANEOUS) 153246

REMOVE CONCRETE (STRUCTURE) 153213

REMOVE CONCRETE BARRIER 153221

REMOVE CONCRETE BARRIER (TYPE 50) 153230

REMOVE CONCRETE BARRIER (TYPE 50C) 153231

REMOVE CONCRETE BARRIER (TYPE K) 153229

REMOVE CONCRETE CURB 153214

REMOVE CONCRETE CURB AND SIDEWALK 153216

REMOVE CONCRETE DECK SURFACE 150870

REMOVE CONCRETE FLARED END 
SECTION

153219

REMOVE CONCRETE ISLAND (PORTIONS) 153222

REMOVE CONCRETE PAVEMENT 150846

REMOVE CONCRETE PAVEMENT AND 
BASE

150847

REMOVE CONCRETE SIDEWALK 153218

REMOVE CONCRETE SIDEWALK AND 
DRIVEWAY

153211

R
REMOVE CONTRAST TREATMENT 150720

REMOVE CORRUGATED METAL PIPE 150811

REMOVE CORRUGATED STEEL PIPE 150813

REMOVE CRASH CUSHION 156585

REMOVE CRASH CUSHION (SAND FILLED) 156590

REMOVE CULVERT 150805

REMOVE CURB 150772

REMOVE DELINEATOR 151224

REMOVE DOUBLE METAL BEAM BARRIER 150667

REMOVE DOWNDRAIN 150823

REMOVE DRAINAGE FACILITY 150804

REMOVE ENTRANCE TAPER 150615

REMOVE FENCE 150605

REMOVE FENCE (TYPE BW) 150606

REMOVE FENCE (TYPE WM) 150607

REMOVE FLARED END SECTION 150668

REMOVE GATE 150620

REMOVE GUTTER DRAIN 150780

REMOVE HEADWALL 150821

REMOVE INLET 150820

REMOVE MANHOLE 150826

REMOVE MARKER 150630

REMOVE METAL BEAM GUARD RAILING 150662

REMOVE METAL POST 150749

REMOVE METAL RAILING 156576

REMOVE OVERSIDE DRAIN 150801

REMOVE PAINTED PAVEMENT MARKING 150712

REMOVE PAINTED TRAFFIC STRIPE 150711

REMOVE PAVEMENT MARKER 150722

REMOVE PAVEMENT MARKING 150713

REMOVE PIPE 150806

REMOVE RAILING 156572
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

R
REMOVE REINFORCED CONCRETE BOX 
CULVERT

150825

REMOVE RETAINING WALL 150829

REMOVE RETAINING WALL (PORTION) 150830

REMOVE ROADSIDE SIGN 150742

REMOVE ROADSIDE SIGN (METAL POST) 150745

REMOVE ROADSIDE SIGN (STEEL POST) 150750

REMOVE ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD)

150747

REMOVE ROADSIDE SIGN (TIMBER POLE) 150746

REMOVE ROADSIDE SIGN (WOOD POST) 150744

REMOVE ROADSIDE SIGN PANEL 150748

REMOVE SEWER MANHOLE 150824

REMOVE SIGN 150740

REMOVE SIGN PANEL 150763

REMOVE SIGN STRUCTURE 150760

REMOVE SINGLE METAL BEAM BARRIER 150665

REMOVE SLOPE PAVING 150844

REMOVE TERMINAL SECTION 150659

REMOVE THERMOPLASTIC PAVEMENT 
MARKING

150715

REMOVE THERMOPLASTIC TRAFFIC 
STRIPE

150714

REMOVE THERMOPLASTIC TRAFFIC 
STRIPE AND PAVEMENT MARKING

150718

REMOVE TRAFFIC STRIPE 150710

REMOVE TRAFFIC STRIPE AND PAVEMENT 
MARKING

150717

REMOVE TREE 160120

REMOVE UNSOUND CONCRETE 153223

REMOVE WOOD FENCE 150604

REMOVE YELLOW PAINTED PAVEMENT 
MARKING

150702

REMOVE YELLOW PAINTED TRAFFIC 
STRIPE

150701

REMOVE YELLOW THERMOPLASTIC 
PAVEMENT MARKING

150705

REMOVE YELLOW THERMOPLASTIC 
TRAFFIC STRIPE

150704

REMOVE YELLOW THERMOPLASTIC 
TRAFFIC STRIPE AND PAVEMENT MARKING

150706

R
REPAIR SPALLED JOINTS 413111

REPLACE 80 MM PLASTIC PIPE EDGE 
DRAIN

152694

REPLACE ASPHALT CONCRETE 
SURFACING

390095

REPLACE ASPHALT CONCRETE 
SURFACING

390145

REPLACE BEARING 518042

REPLACE BEARING PAD 518040

REPLACE CONCRETE PAVEMENT 401100

REPLACE CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE)

401108

REPLACE PULL BOX 862065

REPLACE SIGN PANEL 152750

REPLACE SIGN PANEL (ROADSIDE SIGN) 152752

RESET MAILBOX 152255

RESET MARKER 152301

RESET MARKERS AND DELINEATORS 152303

RESET MILEPOST MARKER 152299

RESET OBJECT MARKER 152300

RESET ROADSIDE SIGN 152320

RESET ROADSIDE SIGN (METAL POST) 152324

RESET ROADSIDE SIGN (ONE POST) 152316

RESET ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD)

152325

RESET ROADSIDE SIGN (TWO POST) 152317

RESET ROADSIDE SIGN (WOOD POST) 152322

RESET TEMPORARY RAILING (TYPE K) 158210

RESET TERMINAL SECTION (TYPE B) 152328

RETAINING WALL STEM (TYPE 6) 513551

RETURN CAP 839571

RETURN SECTION 839570

RETURN SECTION (THRIE BEAM BARRIER) 839545

ROADSIDE CLEARING 200002

ROADSIDE SIGN (METAL POST) 562007

ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD)

566013
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

R
ROADSIDE SIGN - ONE POST 566011

ROADSIDE SIGN - TWO POST 566012

ROADWAY EXCAVATION 190101

ROADWAY EXCAVATION (GORE REMOVAL) 190134

ROADWAY EXCAVATION (SLIDE REMOVAL) 190130

ROADWAY EXCAVATION (TYPE Y) 
(AERIALLY DEPOSITED LEAD)

190103

ROADWAY EXCAVATION (TYPE Y-1) 
(AERIALLY DEPOSITED LEAD)

190107

ROADWAY EXCAVATION (TYPE Y-2) 
(AERIALLY DEPOSITED LEAD)

190108

ROADWAY EXCAVATION (TYPE Z-1) 
(AERIALLY DEPOSITED LEAD)

190104

ROADWAY EXCAVATION (TYPE Z-2) 
(AERIALLY DEPOSITED LEAD)

190105

ROADWAY EXCAVATION (TYPE Z-3) 
(AERIALLY DEPOSITED LEAD)

190106

ROCK BLANKET 200114

ROCK EXCAVATION 190161

ROCK SLOPE PROTECTION (1 TON, 
METHOD A)

720104

ROCK SLOPE PROTECTION (1/2T, METHOD 
A)

720120

ROCK SLOPE PROTECTION (1/2T, METHOD 
B)

721023

ROCK SLOPE PROTECTION (1/4 TON, 
METHOD B)

721007

ROCK SLOPE PROTECTION (1/4T, METHOD 
B)

721024

ROCK SLOPE PROTECTION (1T, METHOD A) 720119

ROCK SLOPE PROTECTION (1T, METHOD B) 721022

ROCK SLOPE PROTECTION (2T, METHOD A) 720118

ROCK SLOPE PROTECTION (BACKING NO. 
1, METHOD B)

721010

ROCK SLOPE PROTECTION (BACKING NO. 
2, METHOD B)

721011

ROCK SLOPE PROTECTION (BACKING NO. 
3, METHOD B)

721012

ROCK SLOPE PROTECTION (FACING, 
METHOD B)

721009

ROCK SLOPE PROTECTION (LIGHT, 
METHOD B)

721008

ROCK SLOPE PROTECTION FABRIC 729010

ROOT PROTECTOR 205061

ROUT AND SEAL RANDOM CRACKS 414111

R
RUBBERIZED ASPHALT CONCRETE (TYPE 
G)

390206

RUBBERIZED ASPHALT CONCRETE (TYPE 
G)

390126

RUBBERIZED ASPHALT CONCRETE (TYPE 
G-ASPHALT RUBBER)

390195

RUBBERIZED ASPHALT CONCRETE (TYPE 
O)

390127

RUBBERIZED ASPHALT CONCRETE (TYPE 
O)

390207

S
SACKED CONCRETE SLOPE PROTECTION 725001

SALVAGE CONCRETE BARRIER (TYPE K) 151274

SALVAGE CRASH CUSHION 158100

SALVAGE CRASH CUSHION MODULES 158101

SALVAGE DOUBLE THRIE BEAM BARRIER 151266

SALVAGE DOWNDRAIN 151230

SALVAGE GRATE 151226

SALVAGE METAL BEAM BARRIER 151276

SALVAGE METAL BEAM GUARD RAILING 151272

SALVAGE METAL BRIDGE RAILING 151270

SALVAGE REMOTE CONTROL VALVE 151253

SALVAGE ROADSIDE SIGN 151281

SALVAGE ROADSIDE SIGN PANEL 151282

SALVAGE SINGLE THRIE BEAM BARRIER 151265

SALVAGE TERMINAL SECTION 158505

SAND BACKFILL 193114

SAND BEDDING 192502

SAND COVER 365001

SCREENINGS (COARSE) 375023

SCREENINGS (HOT-APPLIED) 375030

SCREENINGS (MEDIUM FINE) 375021

SCREENINGS (MEDIUM) 375022

SEAL COURSE CONCRETE 510000

SEAL JOINT (EXISTING CONCRETE 
PAVEMENT)

413115

SEAL LONGITUDINAL ISOLATION JOINT 404094
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

S
SEAL PAVEMENT JOINT 404092

SEAL RANDOM CRACKS 374206

SEED (EROSION CONTROL) 203040

SEED (TYPE 1) (EROSION CONTROL) 203043

SEED (TYPE 2) (EROSION CONTROL) 203044

SEEDING 204051

SHOTCRETE 530100

SHOULDER BACKING 190185

SHOULDER RUMBLE STRIP (AC, GROUND-
IN INDENTATIONS)

394054

SHOULDER RUMBLE STRIP (AC, ROLLED-
IN INDENTATIONS)

394052

SHOULDER RUMBLE STRIP (PCC, ROLLED-
IN INDENTATIONS)

401080

SIGN ILLUMINATION 860501

SIGNAL AND LIGHTING 860201

SIGNAL AND LIGHTING 860301

SIGNAL AND LIGHTING (CITY) 860297

SIGNAL AND LIGHTING (LOCATION 1) 860251

SIGNAL AND LIGHTING (LOCATION 11) 860261

SIGNAL AND LIGHTING (LOCATION 2) 860252

SINGLE THRIE BEAM BARRIER (STEEL 
POST)

839303

SINGLE THRIE BEAM BARRIER (WOOD 
POST)

839302

SIZE 103 CONDUIT 860766

SLOPE PAVING (CONCRETE) 721810

SLOPE PAVING (MASONRY BLOCK) 721811

SLURRY SEAL 377501

SNOW POLE MARKER 820115

SOIL AMENDMENT 202006

SOIL NAIL ASSEMBLY 197060

SOLDIER PILE 490305

SOUND WALL (BARRIER) 517950

SOUND WALL (BARRIER) (MASONRY 
BLOCK)

517961

SOUND WALL (MASONRY BLOCK) 518002

S
SPLICE VAULT 869047

SPOT BLAST CLEAN 590125

SPOT BLAST CLEAN AND PAINT 
UNDERCOAT

590135

SPRINKLER (TYPE A-1) 208461

SPRINKLER (TYPE A-5) 208465

SPRINKLER (TYPE A-6) 208466

SPRINKLER (TYPE A-7) 208467

SPRINKLER (TYPE A-8) 208468

SPRINKLER (TYPE B-1) 208471

SPRINKLER (TYPE B-2) 208472

SPRINKLER (TYPE B-5) 208475

SPRINKLER (TYPE C-2) 208482

SPRINKLER (TYPE C-3) 208483

SPRINKLER (TYPE D-1) 208526

SPRINKLER CONTROL CONDUIT (BRIDGE) 860796

STABILIZING EMULSION (EROSION 
CONTROL)

203061

STRAW (EROSION CONTROL) 203003

STREET SWEEPING 074041

STRUCTURAL CONCRETE 510050

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE EQ)

510085

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE N)

510086

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE R)

510087

STRUCTURAL CONCRETE, BARRIER SLAB 510072

STRUCTURAL CONCRETE, BRIDGE 510053

STRUCTURAL CONCRETE, BRIDGE 
FOOTING

510051

STRUCTURAL CONCRETE, RETAINING 
WALL

510060

STRUCTURAL STEEL (BRIDGE) 550102

STRUCTURE BACKFILL 193001

STRUCTURE BACKFILL (BRIDGE) 193003

STRUCTURE BACKFILL (CULVERT) 193004

STRUCTURE BACKFILL (RETAINING WALL) 193013

Page A 21



ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE

S
STRUCTURE BACKFILL (SLURRY CEMENT) 193006

STRUCTURE BACKFILL (SOIL NAIL WALL) 193028

STRUCTURE BACKFILL (SOLDIER PILE 
WALL)

193029

STRUCTURE BACKFILL (TIEBACK WALL) 193026

STRUCTURE BACKFILL, RETAINING WALL 
(SOUND WALL )

193020

STRUCTURE CONCRETE, RETAINING 
WALL (SOUND WALL)

510059

STRUCTURE EXCAVATION 192001

STRUCTURE EXCAVATION (BRIDGE) 192003

STRUCTURE EXCAVATION (CULVERT) 192025

STRUCTURE EXCAVATION (RETAINING 
WALL)

192037

STRUCTURE EXCAVATION (ROCK SLOPE 
PROTECTION)

192032

STRUCTURE EXCAVATION (SACKED 
CONCRETE SLOPE PROTECTION)

192034

STRUCTURE EXCAVATION (SOIL NAIL 
WALL)

192055

STRUCTURE EXCAVATION (SOLDIER PILE 
WALL)

192049

STRUCTURE EXCAVATION (TIEBACK WALL) 192050

STRUCTURE EXCAVATION (TYPE A) 192008

STRUCTURE EXCAVATION (TYPE D) 192020

STRUCTURE EXCAVATION (TYPE DH) 192021

STRUCTURE EXCAVATION (TYPE H) 192023

STRUCTURE EXCAVATION (TYPE Y) 
(AERIALLY DEPOSITED LEAD)

192051

STRUCTURE EXCAVATION (TYPE Y-1) 
(AERIALLY DEPOSITED LEAD)

192057

STRUCTURE EXCAVATION (TYPE Z-2) 
(AERIALLY DEPOSITED LEAD)

192053

STRUCTURE EXCAVATION, RETAINING 
WALL (SOUND WALL )

192048

SUBGRADE ENHANCEMENT FABRIC 198200

SURVEY MONUMENT 810110

SURVEY MONUMENT (TYPE A) 810111

SURVEY MONUMENT (TYPE B) 810112

SURVEY MONUMENT (TYPE D) 810116

SYSTEM TESTING AND DOCUMENTATION 869075

T
TAPERED INLET 692101

TEMPORARY CHECK DAM 074035

TEMPORARY CONCRETE WASHOUT 
(PORTABLE)

074042

TEMPORARY CONCRETE WASHOUT 
FACILITY

074032

TEMPORARY CONSTRUCTION ENTRANCE 074033

TEMPORARY COVER 074034

TEMPORARY CRASH CUSHION 129110

TEMPORARY CRASH CUSHION MODULE 129100

TEMPORARY CULVERT 073000

TEMPORARY DECK BRIDGING 072009

TEMPORARY DELINEATOR (CLASS 1) 128201

TEMPORARY DRAINAGE INLET 
PROTECTION

074038

TEMPORARY EROSION CONTROL 074023

TEMPORARY EROSION CONTROL 121100

TEMPORARY EROSION CONTROL BLANKET 074027

TEMPORARY FENCE 071301

TEMPORARY FENCE (TYPE CL-1.8) 071322

TEMPORARY FENCE (TYPE ESA) 071325

TEMPORARY FIBER ROLL 074028

TEMPORARY FLASHING BEACON 128660

TEMPORARY GRAVEL BAG BERM 074031

TEMPORARY METAL BEAM GUARD RAILING 121140

TEMPORARY MULCH 074026

TEMPORARY PAVEMENT MARKER 120300

TEMPORARY PAVEMENT MARKING (PAINT) 120149

TEMPORARY PAVEMENT MARKING (TAPE) 120152

TEMPORARY RAILING (TYPE K) 129000

TEMPORARY SIGNAL SYSTEM 128601

TEMPORARY SILT FENCE 074029

TEMPORARY SOIL STABILIZER 074025

TEMPORARY STRAW BALE 074030

TEMPORARY STRAW BALE BARRIER 074036
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T
TEMPORARY SUPPORT 072006

TEMPORARY TERMINAL SECTION (TYPE K) 121161

TEMPORARY TRAFFIC SCREEN 129150

TEMPORARY TRAFFIC STRIPE (PAINT) 120159

TEMPORARY TRAFFIC STRIPE (TAPE) 120151

TERMINAL ANCHOR ASSEMBLY (TYPE CA) 839569

TERMINAL ANCHOR ASSEMBLY (TYPE SFT) 839568

TERMINAL CONNECTOR (THRIE BEAM 
BARRIER)

839547

TERMINAL SECTION (THRIE BEAM 
BARRIER)

839546

TERMINAL SECTION (TYPE B) 839551

TERMINAL SECTION (TYPE C) 839552

TERMINAL SYSTEM (TYPE CAT) 839566

TERMINAL SYSTEM (TYPE CAT) BACKUP 839567

TERMINAL SYSTEM (TYPE ET) 839559

TERMINAL SYSTEM (TYPE SRT) 839565

TESTING WELL 760012

THERMOPLASTIC CROSSWALK AND 
PAVEMENT MARKING

840519

THERMOPLASTIC PAVEMENT MARKING 840515

THERMOPLASTIC TRAFFIC STRIPE 840501

THERMOPLASTIC TRAFFIC STRIPE 
(SPRAYABLE)

840560

TIE BAR (DRILL AND BOND) 406003

TIEBACK ANCHOR 500050

TIEDOWN ANCHOR 500060

TIMBER CATWALK 575040

TIMBER LAGGING 575004

TIMBER RETAINING WALL 575005

TIME-RELATED OVERHEAD 070018

TOPSOIL 201700

TRAFFIC CONTROL SURVEILLANCE 120102

TRAFFIC CONTROL SYSTEM 120100

TRAFFIC MONITORING STATION 860930

TRAFFIC MONITORING STATION (COUNT) 860925

T
TRAFFIC MONITORING STATION 
(LOCATION 1)

860931

TRAFFIC MONITORING STATION 
(LOCATION 2)

860932

TRAFFIC MONITORING STATION 
(LOCATION 3)

860933

TRAFFIC MONITORING STATION 
(LOCATION 4)

860934

TRAINING 869080

TRANSITION RAILING (TYPE DTB) 839542

TRANSITION RAILING (TYPE STB) 839540

TRANSITION RAILING (TYPE WB) 839541

TRANSPLANT PALM TREE 204031

TRANSPLANT TREE 204030

TRASH RECEPTACLE 994901

TREAT BRIDGE DECK 540102

TUBULAR HANDRAILING 833088

TUBULAR HANDRAILING (MODIFIED) 833090

TURF (SEED) 204043

TURF (SOD) 204042

TWO-COMPONENT PAINT PAVEMENT 
MARKING

840661

TYPE II BARRICADE 120116

TYPE III BARRICADE 120120

U
UNDERDRAIN MARKER 820111

W
WARRANTY 070020

WATER METER 208304

WATER POLLUTION CONTROL 074020

WATER SUPPLY SYSTEM 760080

WATERSTOP 519001

WELL DEVELOPMENT 760011

WELL SCREEN 760035

WILDLIFE PASSAGE WAY (TYPE M) 833073
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W
WOOD FENCE 800701

WORK AREA MONITORING 590301
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ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

070010 PROGRESS SCHEDULE (CRITICAL PATH) LS 5 1 1.00 $5,000.00 $5,000.00

LS 7 1 1.00 $5,000.00 $5,000.00

LS 12 2 2.00 $2,500.00 $5,000.00

Unit Sub Total 4LS 4.00 $3,750.00 $15,000.00

Item Code 070010 Total No. of Proj. 4 $15,000.00Total Amount

070012 PROGRESS SCHEDULE (CRITICAL PATH 
METHOD)

LS 1 2 2.00 $5,000.00 $10,000.00

LS 2 10 10.00 $7,755.00 $77,550.00

LS 3 2 2.00 $2,675.00 $5,350.00

LS 4 13 13.00 $5,249.92 $68,249.00

LS 5 1 1.00 $20,000.00 $20,000.00

LS 6 3 3.00 $5,000.00 $15,000.00

LS 7 27 27.00 $7,900.65 $213,317.50

LS 8 2 2.00 $12,500.00 $25,000.00

LS 9 1 1.00 $2,500.00 $2,500.00

LS 10 5 5.00 $4,120.00 $20,600.00

LS 11 5 5.00 $13,600.00 $68,000.00

LS 12 3 3.00 $5,666.67 $17,000.00

Unit Sub Total 74LS 74.00 $7,331.98 $542,566.50

Item Code 070012 Total No. of Proj. 74 $542,566.50Total Amount

070018 TIME-RELATED OVERHEAD LS 4 8 8.00 $1,096,000.00 $8,768,000.00

LS 6 2 2.00 $1,430,000.00 $2,860,000.00

LS 7 4 4.00 $2,850,000.00 $11,400,000.00

LS 8 1 1.00 $850,000.00 $850,000.00

LS 11 3 3.00 $477,333.33 $1,432,000.00

Unit Sub Total 18LS 18.00 $1,406,111.11 $25,310,000.00

070018 TIME-RELATED OVERHEAD WDAY 1 2 470.00 $2,710.64 $1,274,000.00

WDAY 2 8 1,260.00 $925.08 $1,165,600.00

WDAY 3 2 405.00 $2,574.07 $1,042,500.00

WDAY 4 3 535.00 $3,659.81 $1,958,000.00

WDAY 5 1 180.00 $2,500.00 $450,000.00

WDAY 6 2 160.00 $1,568.75 $251,000.00

WDAY 7 18 7,935.00 $1,282.41 $10,175,890.00

WDAY 8 1 280.00 $3,000.00 $840,000.00
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ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

070018 TIME-RELATED OVERHEAD WDAY 9 1 85.00 $2,500.00 $212,500.00

WDAY 10 4 1,360.00 $2,882.35 $3,920,000.00

WDAY 11 2 745.00 $2,454.36 $1,828,500.00

WDAY 12 1 250.00 $1,500.00 $375,000.00

Unit Sub Total 45WDAY 13,665.00 $1,719.21 $23,492,990.00

Item Code 070018 Total No. of Proj. 63 $48,802,990.00Total Amount

070020 WARRANTY LS 1 1 1.00 $1,000.00 $1,000.00

LS 2 3 3.00 $17,750.67 $53,252.00

LS 3 2 2.00 $7,500.00 $15,000.00

LS 5 2 2.00 $5,000.00 $10,000.00

LS 6 6 6.00 $8,083.33 $48,500.00

LS 7 1 1.00 $1,000.00 $1,000.00

LS 10 1 1.00 $1,000.00 $1,000.00

Unit Sub Total 16LS 16.00 $8,109.50 $129,752.00

Item Code 070020 Total No. of Proj. 16 $129,752.00Total Amount

071301 TEMPORARY FENCE M 2 1 70.00 $40.00 $2,800.00

M 4 1 325.00 $16.00 $5,200.00

M 5 2 590.00 $33.93 $20,020.00

M 7 1 25.00 $15.00 $375.00

M 11 1 160.00 $60.00 $9,600.00

Unit Sub Total 6M 1,170.00 $32.47 $37,995.00

Item Code 071301 Total No. of Proj. 6 $37,995.00Total Amount

071322 TEMPORARY FENCE (TYPE CL-1.8) M 3 1 500.00 $24.00 $12,000.00

M 4 5 3,216.00 $29.96 $96,338.00

M 7 5 912.00 $36.02 $32,852.00

M 8 1 230.00 $25.00 $5,750.00

M 10 1 250.00 $99.00 $24,750.00

M 11 1 1,190.00 $10.00 $11,900.00

M 12 3 1,610.00 $30.31 $48,800.00

Unit Sub Total 17M 7,908.00 $29.39 $232,390.00

Item Code 071322 Total No. of Proj. 17 $232,390.00Total Amount
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CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT
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AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

071325 TEMPORARY FENCE (TYPE ESA) M 1 8 1,537.00 $15.87 $24,389.20

M 2 11 7,973.00 $13.64 $108,785.00

M 3 12 3,442.00 $13.37 $46,035.00

M 4 11 8,941.00 $9.47 $84,713.00

M 5 12 5,018.00 $19.36 $97,125.00

M 6 4 4,800.00 $19.08 $91,580.00

M 7 4 2,980.00 $17.85 $53,200.00

M 8 2 850.00 $19.33 $16,430.00

M 9 1 470.00 $17.00 $7,990.00

M 10 3 448.00 $16.88 $7,560.00

M 11 6 5,290.00 $8.95 $47,350.00

M 12 3 2,430.00 $10.72 $26,045.70

Unit Sub Total 77M 44,179.00 $13.83 $611,202.90

Item Code 071325 Total No. of Proj. 77 $611,202.90Total Amount

072006 TEMPORARY SUPPORT LS 2 1 1.00 $75,000.00 $75,000.00

LS 4 1 1.00 $1.00 $1.00

LS 7 2 2.00 $200,000.00 $400,000.00

LS 12 1 1.00 $133,000.00 $133,000.00

Unit Sub Total 5LS 5.00 $121,600.20 $608,001.00

Item Code 072006 Total No. of Proj. 5 $608,001.00Total Amount

072009 TEMPORARY DECK BRIDGING LS 4 1 1.00 $40,000.00 $40,000.00

LS 6 1 1.00 $45,000.00 $45,000.00

LS 7 1 1.00 $50,000.00 $50,000.00

LS 12 2 2.00 $37,500.00 $75,000.00

Unit Sub Total 5LS 5.00 $42,000.00 $210,000.00

Item Code 072009 Total No. of Proj. 5 $210,000.00Total Amount

073000 TEMPORARY CULVERT M 1 1 5.00 $300.00 $1,500.00

M 5 1 40.00 $227.00 $9,080.00

M 7 1 350.00 $500.00 $175,000.00

Unit Sub Total 3M 395.00 $469.82 $185,580.00

Item Code 073000 Total No. of Proj. 3 $185,580.00Total Amount
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CODE ITEM  DESCRIPTION UNIT DIST 
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AVE  PRICE 
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State of California - Department of Transportation

073026 300 MM TEMPORARY CULVERT M 2 1 120.00 $70.00 $8,400.00

Unit Sub Total 1M 120.00 $70.00 $8,400.00

Item Code 073026 Total No. of Proj. 1 $8,400.00Total Amount

073028 450 MM TEMPORARY CULVERT M 2 1 7.00 $200.00 $1,400.00

Unit Sub Total 1M 7.00 $200.00 $1,400.00

Item Code 073028 Total No. of Proj. 1 $1,400.00Total Amount

073031 900 MM TEMPORARY CULVERT M 2 1 150.00 $250.00 $37,500.00

M 3 1 57.00 $240.00 $13,680.00

Unit Sub Total 2M 207.00 $247.25 $51,180.00

Item Code 073031 Total No. of Proj. 2 $51,180.00Total Amount

074017 PREPARE WATER POLLUTION CONTROL 
PROGRAM

LS 1 26 26.00 $1,384.37 $35,993.74

LS 2 28 28.00 $1,612.75 $45,157.00

LS 3 27 27.00 $1,272.22 $34,350.00

LS 4 42 42.00 $1,759.72 $73,908.36

LS 5 24 24.00 $1,169.21 $28,061.00

LS 6 50 50.00 $1,980.33 $99,016.64

LS 7 58 58.00 $2,052.45 $119,042.00

LS 8 31 31.00 $2,124.59 $65,862.17

LS 9 11 11.00 $1,527.27 $16,800.00

LS 10 30 30.00 $1,742.17 $52,265.00

LS 11 25 25.00 $2,344.72 $58,618.00

LS 12 24 24.00 $1,639.88 $39,357.00

Unit Sub Total 376LS 376.00 $1,777.74 $668,430.91

Item Code 074017 Total No. of Proj. 376 $668,430.91Total Amount

074018 HEALTH AND SAFETY PLAN LS 4 1 1.00 $1,000.00 $1,000.00

LS 6 1 1.00 $5,000.00 $5,000.00

LS 7 2 2.00 $6,500.00 $13,000.00

LS 10 1 1.00 $4,300.00 $4,300.00

Unit Sub Total 5LS 5.00 $4,660.00 $23,300.00
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Item Code 074018 Total No. of Proj. 5 $23,300.00Total Amount

074019 PREPARE STORM WATER POLLUTION 
PREVENTION PLAN

LS 1 7 7.00 $1,778.57 $12,450.00

LS 2 18 18.00 $4,222.22 $76,000.00

LS 3 16 16.00 $3,122.19 $49,955.00

LS 4 19 19.00 $4,167.11 $79,175.00

LS 5 18 18.00 $2,498.17 $44,967.00

LS 6 12 12.00 $3,608.33 $43,300.00

LS 7 28 28.00 $8,159.39 $228,463.00

LS 8 3 3.00 $6,416.67 $19,250.00

LS 9 1 1.00 $1,000.00 $1,000.00

LS 10 6 6.00 $4,791.67 $28,750.00

LS 11 11 11.00 $4,039.55 $44,435.00

LS 12 9 9.00 $4,875.00 $43,875.00

Unit Sub Total 148LS 148.00 $4,537.97 $671,620.00

Item Code 074019 Total No. of Proj. 148 $671,620.00Total Amount

074020 WATER POLLUTION CONTROL LS 1 33 33.00 $7,354.25 $242,690.40

LS 2 46 46.00 $9,355.70 $430,362.00

LS 3 43 43.00 $12,503.26 $537,640.00

LS 4 61 61.00 $8,288.88 $505,621.92

LS 5 42 42.00 $8,052.05 $338,186.00

LS 6 62 62.00 $9,031.85 $559,975.00

LS 7 86 86.00 $34,234.83 $2,944,195.59

LS 8 35 35.00 $10,660.80 $373,128.13

LS 9 12 12.00 $11,716.67 $140,600.00

LS 10 36 36.00 $8,956.67 $322,440.00

LS 11 36 36.00 $21,504.92 $774,177.00

LS 12 33 33.00 $12,395.03 $409,036.00

Unit Sub Total 525LS 525.00 $14,434.38 $7,578,052.04

Item Code 074020 Total No. of Proj. 525 $7,578,052.04Total Amount

074023 TEMPORARY EROSION CONTROL M2 3 2 12,500.00 $1.64 $20,500.00

M2 10 1 16,200.00 $1.00 $16,200.00

M2 11 13 219,919.00 $0.45 $99,111.00
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Unit Sub Total 16M2 248,619.00 $0.55 $135,811.00

Item Code 074023 Total No. of Proj. 16 $135,811.00Total Amount

074025 TEMPORARY SOIL STABILIZER KG 6 1 1,020.00 $2.50 $2,550.00

KG 8 1 20.00 $320.00 $6,400.00

Unit Sub Total 2KG 1,040.00 $8.61 $8,950.00

Item Code 074025 Total No. of Proj. 2 $8,950.00Total Amount

074026 TEMPORARY MULCH M3 4 2 880.00 $15.94 $14,025.00

M3 10 2 41.70 $28.06 $1,170.00

M3 12 1 130.00 $150.00 $19,500.00

Unit Sub Total 5M3 1,051.70 $32.99 $34,695.00

Item Code 074026 Total No. of Proj. 5 $34,695.00Total Amount

074027 TEMPORARY EROSION CONTROL BLANKET M2 2 1 3,000.00 $6.00 $18,000.00

M2 5 1 60.00 $40.00 $2,400.00

Unit Sub Total 2M2 3,060.00 $6.67 $20,400.00

Item Code 074027 Total No. of Proj. 2 $20,400.00Total Amount

074028 TEMPORARY FIBER ROLL M 2 6 7,820.00 $7.66 $59,930.00

M 3 7 4,752.00 $12.37 $58,775.00

M 4 2 385.00 $12.52 $4,820.00

M 5 3 1,240.00 $13.53 $16,775.00

M 6 1 38.00 $100.00 $3,800.00

M 10 2 3,410.00 $12.15 $41,415.00

M 11 6 8,384.00 $13.28 $111,300.00

M 12 2 300.00 $15.00 $4,500.00

Unit Sub Total 29M 26,329.00 $11.44 $301,315.00

Item Code 074028 Total No. of Proj. 29 $301,315.00Total Amount

074029 TEMPORARY SILT FENCE M 1 3 2,230.00 $11.24 $25,060.00

M 2 6 4,900.00 $15.38 $75,350.00

M 3 7 4,828.00 $11.07 $53,470.00

M 4 8 3,815.00 $12.31 $46,964.00

M 5 6 1,930.00 $17.42 $33,630.00
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074029 TEMPORARY SILT FENCE M 6 3 830.00 $20.24 $16,800.00

M 8 1 420.00 $5.00 $2,100.00

M 9 1 110.00 $20.00 $2,200.00

M 12 3 1,140.00 $11.67 $13,300.00

Unit Sub Total 38M 20,203.00 $13.31 $268,874.00

Item Code 074029 Total No. of Proj. 38 $268,874.00Total Amount

074030 TEMPORARY STRAW BALE EA 2 1 20.00 $30.00 $600.00

Unit Sub Total 1EA 20.00 $30.00 $600.00

Item Code 074030 Total No. of Proj. 1 $600.00Total Amount

074031 TEMPORARY GRAVEL BAG BERM EA 3 1 320.00 $10.00 $3,200.00

Unit Sub Total 1EA 320.00 $10.00 $3,200.00

074031 TEMPORARY GRAVEL BAG BERM M 5 1 13.00 $10.00 $130.00

M 6 1 100.00 $70.00 $7,000.00

M 8 4 142.00 $61.13 $8,680.00

Unit Sub Total 6M 255.00 $62.00 $15,810.00

Item Code 074031 Total No. of Proj. 7 $19,010.00Total Amount

074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 1 7 12.00 $2,104.17 $25,250.00

EA 2 13 26.00 $1,811.35 $47,095.00

EA 3 7 8.00 $2,640.63 $21,125.00

EA 4 20 132.00 $1,101.14 $145,350.00

EA 5 15 31.00 $1,969.52 $61,055.00

EA 6 17 30.00 $2,836.80 $85,104.00

EA 8 2 2.00 $1,500.00 $3,000.00

EA 10 14 36.00 $3,268.06 $117,650.00

EA 11 6 20.00 $1,987.50 $39,750.00

EA 12 3 11.00 $1,909.09 $21,000.00

Unit Sub Total 104EA 308.00 $1,838.89 $566,379.00

074032 TEMPORARY CONCRETE WASHOUT FACILITY LS 3 2 2.00 $3,250.00 $6,500.00

LS 5 1 1.00 $15,000.00 $15,000.00

LS 7 1 1.00 $3,580.00 $3,580.00

LS 10 1 1.00 $5,000.00 $5,000.00
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Unit Sub Total 5LS 5.00 $6,016.00 $30,080.00

Item Code 074032 Total No. of Proj. 109 $596,459.00Total Amount

074033 TEMPORARY CONSTRUCTION ENTRANCE EA 2 4 12.00 $2,916.25 $34,995.00

EA 3 3 9.00 $3,055.56 $27,500.00

EA 4 12 88.00 $1,386.94 $122,050.40

EA 5 4 7.00 $2,214.29 $15,500.00

EA 6 2 3.00 $27,666.67 $83,000.00

EA 10 3 8.00 $1,993.75 $15,950.00

EA 11 10 27.00 $6,322.22 $170,700.00

EA 12 2 10.00 $3,650.00 $36,500.00

Unit Sub Total 40EA 164.00 $3,086.56 $506,195.40

074033 TEMPORARY CONSTRUCTION ENTRANCE LS 3 1 1.00 $10,000.00 $10,000.00

Unit Sub Total 1LS 1.00 $10,000.00 $10,000.00

Item Code 074033 Total No. of Proj. 41 $516,195.40Total Amount

074034 TEMPORARY COVER M2 3 2 1,000.00 $9.00 $9,000.00

M2 4 8 10,960.00 $3.49 $38,250.50

M2 5 5 9,120.00 $1.90 $17,336.00

Unit Sub Total 15M2 21,080.00 $3.06 $64,586.50

Item Code 074034 Total No. of Proj. 15 $64,586.50Total Amount

074035 TEMPORARY CHECK DAM M 2 1 360.00 $6.00 $2,160.00

M 3 2 245.00 $18.61 $4,560.00

M 4 1 88.00 $50.00 $4,400.00

M 5 2 295.00 $27.61 $8,145.00

M 11 1 6.00 $27.00 $162.00

Unit Sub Total 7M 994.00 $19.54 $19,427.00

Item Code 074035 Total No. of Proj. 7 $19,427.00Total Amount

074036 TEMPORARY STRAW BALE BARRIER M 1 1 800.00 $20.00 $16,000.00

M 2 3 280.00 $21.87 $6,122.50

M 11 1 180.00 $290.00 $52,200.00

Unit Sub Total 5M 1,260.00 $58.99 $74,322.50
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Item Code 074036 Total No. of Proj. 5 $74,322.50Total Amount

074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION 
CONTROL)

EA 3 2 24.00 $245.83 $5,900.00

EA 4 1 9.00 $400.00 $3,600.00

EA 11 3 16.00 $365.63 $5,850.00

Unit Sub Total 6EA 49.00 $313.27 $15,350.00

Item Code 074037 Total No. of Proj. 6 $15,350.00Total Amount

074038 TEMPORARY DRAINAGE INLET PROTECTION EA 2 1 20.00 $200.00 $4,000.00

EA 3 1 2.00 $750.00 $1,500.00

EA 4 9 715.00 $133.74 $95,624.40

EA 5 1 4.00 $150.00 $600.00

EA 6 2 66.00 $363.41 $23,985.00

EA 8 3 115.00 $81.63 $9,387.00

EA 10 1 1.00 $1,200.00 $1,200.00

EA 11 13 151.00 $598.41 $90,360.00

EA 12 1 3.00 $400.00 $1,200.00

Unit Sub Total 32EA 1,077.00 $211.57 $227,856.40

Item Code 074038 Total No. of Proj. 32 $227,856.40Total Amount

074041 STREET SWEEPING LS 4 1 1.00 $100,000.00 $100,000.00

LS 5 1 1.00 $34,600.00 $34,600.00

LS 6 1 1.00 $4,000.00 $4,000.00

LS 8 2 2.00 $17,250.00 $34,500.00

LS 10 1 1.00 $13,500.00 $13,500.00

LS 11 19 19.00 $24,215.79 $460,100.00

Unit Sub Total 25LS 25.00 $25,868.00 $646,700.00

Item Code 074041 Total No. of Proj. 25 $646,700.00Total Amount

074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) EA 4 1 5.00 $500.00 $2,500.00

EA 12 1 3.00 $4,000.00 $12,000.00

Unit Sub Total 2EA 8.00 $1,812.50 $14,500.00

074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 4 7 7.00 $3,914.29 $27,400.00

LS 6 3 3.00 $1,333.33 $4,000.00

LS 8 3 3.00 $7,300.00 $21,900.00
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074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 11 20 20.00 $4,822.40 $96,448.00

Unit Sub Total 33LS 33.00 $4,537.82 $149,748.00

Item Code 074042 Total No. of Proj. 35 $164,248.00Total Amount

120090 CONSTRUCTION AREA SIGNS EA 3 1 5.00 $750.00 $3,750.00

EA 12 1 12.00 $250.00 $3,000.00

Unit Sub Total 2EA 17.00 $397.06 $6,750.00

120090 CONSTRUCTION AREA SIGNS LS 1 28 28.00 $12,192.44 $341,388.28

LS 2 43 43.00 $17,181.33 $738,797.00

LS 3 35 35.00 $13,097.97 $458,429.00

LS 4 56 56.00 $9,686.05 $542,419.02

LS 5 42 42.00 $6,756.31 $283,765.00

LS 6 62 62.00 $15,871.71 $984,046.00

LS 7 84 84.00 $11,277.12 $947,277.87

LS 8 34 34.00 $9,860.35 $335,252.00

LS 9 12 12.00 $48,252.42 $579,029.00

LS 10 36 36.00 $6,915.31 $248,951.00

LS 11 34 34.00 $12,742.97 $433,261.00

LS 12 32 32.00 $8,349.02 $267,168.60

Unit Sub Total 498LS 498.00 $12,369.04 $6,159,783.77

Item Code 120090 Total No. of Proj. 500 $6,166,533.77Total Amount

120100 TRAFFIC CONTROL SYSTEM LS 1 31 31.00 $65,888.61 $2,042,547.00

LS 2 45 45.00 $101,760.13 $4,579,206.00

LS 3 41 41.00 $75,353.96 $3,089,512.50

LS 4 58 58.00 $81,857.22 $4,747,718.49

LS 5 42 42.00 $57,616.07 $2,419,874.90

LS 6 62 62.00 $89,493.08 $5,548,571.00

LS 7 85 85.00 $250,371.08 $21,281,541.48

LS 8 34 34.00 $92,094.40 $3,131,209.50

LS 9 12 12.00 $151,992.75 $1,823,913.00

LS 10 36 36.00 $89,736.36 $3,230,509.00

LS 11 32 32.00 $94,946.77 $3,038,296.50

LS 12 32 32.00 $62,116.06 $1,987,714.00

Unit Sub Total 510LS 510.00 $111,609.05 $56,920,613.37
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Item Code 120100 Total No. of Proj. 510 $56,920,613.37Total Amount

120102 TRAFFIC CONTROL SURVEILLANCE LS 2 2 2.00 $74,342.00 $148,684.00

Unit Sub Total 2LS 2.00 $74,342.00 $148,684.00

Item Code 120102 Total No. of Proj. 2 $148,684.00Total Amount

120110 FLASHING ARROW SIGN EA 7 1 2.00 $250.00 $500.00

EA 8 2 6.00 $2,416.67 $14,500.00

Unit Sub Total 3EA 8.00 $1,875.00 $15,000.00

Item Code 120110 Total No. of Proj. 3 $15,000.00Total Amount

120116 TYPE II BARRICADE EA 2 1 6.00 $300.00 $1,800.00

EA 4 1 160.00 $10.00 $1,600.00

EA 5 1 2.00 $50.00 $100.00

EA 6 1 18.00 $80.00 $1,440.00

EA 7 4 36.00 $100.00 $3,600.00

EA 8 1 190.00 $20.00 $3,800.00

EA 11 1 9.00 $37.00 $333.00

Unit Sub Total 10EA 421.00 $30.10 $12,673.00

Item Code 120116 Total No. of Proj. 10 $12,673.00Total Amount

120120 TYPE III BARRICADE EA 1 5 41.00 $192.80 $7,905.00

EA 2 7 61.00 $172.95 $10,550.00

EA 3 6 305.00 $66.39 $20,250.00

EA 4 5 300.00 $24.28 $7,283.00

EA 5 5 148.00 $88.65 $13,119.80

EA 6 4 62.00 $196.77 $12,200.00

EA 7 7 146.00 $95.65 $13,965.00

EA 8 6 188.00 $85.29 $16,035.00

EA 9 1 4.00 $75.00 $300.00

EA 10 3 74.00 $86.85 $6,427.00

EA 11 3 49.00 $182.86 $8,960.00

EA 12 2 8.00 $164.06 $1,312.50

Unit Sub Total 54EA 1,386.00 $85.36 $118,307.30
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Item Code 120120 Total No. of Proj. 54 $118,307.30Total Amount

120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 1 3 120.00 $38.29 $4,595.00

M2 2 4 55.00 $78.02 $4,291.00

M2 3 3 32.00 $67.91 $2,173.00

M2 4 5 383.00 $60.45 $23,151.25

M2 5 1 28.00 $9.45 $264.60

M2 7 6 570.00 $18.33 $10,450.00

M2 8 4 439.00 $20.23 $8,881.00

M2 12 1 90.00 $30.00 $2,700.00

Unit Sub Total 27M2 1,717.00 $32.91 $56,505.85

Item Code 120149 Total No. of Proj. 27 $56,505.85Total Amount

120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 1 2 5,120.00 $4.54 $23,240.00

M 2 4 31,010.00 $4.69 $145,350.00

M 3 2 4,400.00 $6.90 $30,360.00

M 4 6 7,376.00 $8.36 $61,652.00

M 5 4 4,770.00 $6.22 $29,662.00

M 6 5 41,550.00 $5.19 $215,508.40

M 7 5 7,020.00 $6.25 $43,887.00

M 10 1 1,180.00 $4.70 $5,546.00

M 11 5 38,910.00 $4.61 $179,538.00

M 12 1 420.00 $6.00 $2,520.00

Unit Sub Total 35M 141,756.00 $5.20 $737,263.40

Item Code 120151 Total No. of Proj. 35 $737,263.40Total Amount

120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 1 1 24.00 $80.00 $1,920.00

M2 2 2 413.20 $76.36 $31,550.00

M2 3 2 97.00 $74.93 $7,268.00

M2 4 4 76.00 $210.53 $16,000.00

M2 5 1 24.00 $131.00 $3,144.00

M2 6 3 122.00 $126.15 $15,390.00

M2 7 2 54.00 $77.78 $4,200.00

M2 8 1 42.00 $27.00 $1,134.00

M2 9 1 30.00 $150.00 $4,500.00

M2 10 1 22.00 $181.50 $3,993.00
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120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 11 3 301.00 $27.55 $8,292.00

Unit Sub Total 21M2 1,205.20 $80.81 $97,391.00

Item Code 120152 Total No. of Proj. 21 $97,391.00Total Amount

120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 1 5 14,260.00 $3.46 $49,280.00

M 2 9 81,960.00 $1.33 $109,204.00

M 3 5 11,180.00 $2.57 $28,771.00

M 4 6 71,750.00 $1.88 $134,863.90

M 5 2 5,510.00 $2.95 $16,279.20

M 7 7 131,030.00 $0.68 $88,818.00

M 8 5 81,340.00 $0.66 $53,278.00

M 9 1 5,060.00 $2.00 $10,120.00

M 10 1 8,580.00 $1.00 $8,580.00

M 11 4 4,600.00 $3.43 $15,798.00

M 12 5 29,870.00 $0.84 $25,154.50

Unit Sub Total 50M 445,140.00 $1.21 $540,146.60

Item Code 120159 Total No. of Proj. 50 $540,146.60Total Amount

120165 CHANNELIZER (SURFACE MOUNTED) EA 1 9 686.00 $32.85 $22,538.00

EA 2 13 3,245.00 $34.99 $113,530.00

EA 3 4 270.00 $39.70 $10,720.00

EA 4 14 864.00 $29.90 $25,835.00

EA 5 7 832.00 $26.28 $21,868.50

EA 6 6 2,326.00 $30.05 $69,907.00

EA 7 29 2,999.00 $37.32 $111,936.00

EA 8 7 4,050.00 $17.50 $70,870.00

EA 9 2 262.00 $45.62 $11,952.00

EA 10 6 1,300.00 $40.99 $53,290.00

EA 11 2 466.00 $32.06 $14,940.00

EA 12 9 285.00 $31.39 $8,947.00

Unit Sub Total 108EA 17,585.00 $30.50 $536,333.50

Item Code 120165 Total No. of Proj. 108 $536,333.50Total Amount

120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN 
PLACE)

EA 1 1 8.00 $100.00 $800.00

EA 5 2 134.00 $30.12 $4,036.00
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120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN 
PLACE)

EA 7 6 140.00 $37.72 $5,280.50

EA 8 1 39.00 $40.00 $1,560.00

EA 10 2 670.00 $45.99 $30,810.00

EA 11 1 14.00 $60.00 $840.00

Unit Sub Total 13EA 1,005.00 $43.11 $43,326.50

Item Code 120166 Total No. of Proj. 13 $43,326.50Total Amount

120182 PORTABLE DELINEATOR EA 1 1 270.00 $10.00 $2,700.00

EA 2 1 170.00 $30.00 $5,100.00

Unit Sub Total 2EA 440.00 $17.73 $7,800.00

Item Code 120182 Total No. of Proj. 2 $7,800.00Total Amount

120200 FLASHING BEACON (PORTABLE) EA 1 1 4.00 $1,500.00 $6,000.00

EA 3 1 4.00 $2,000.00 $8,000.00

EA 8 4 15.00 $1,841.33 $27,620.00

EA 9 1 16.00 $450.00 $7,200.00

Unit Sub Total 7EA 39.00 $1,251.79 $48,820.00

120200 FLASHING BEACON (PORTABLE) LS 1 1 1.00 $2,660.00 $2,660.00

Unit Sub Total 1LS 1.00 $2,660.00 $2,660.00

Item Code 120200 Total No. of Proj. 8 $51,480.00Total Amount

120300 TEMPORARY PAVEMENT MARKER EA 1 3 630.00 $5.61 $3,535.00

EA 2 5 2,630.00 $4.40 $11,570.00

EA 3 5 1,095.00 $6.57 $7,194.00

EA 4 4 2,645.00 $4.26 $11,276.75

EA 5 4 715.00 $10.61 $7,584.00

EA 6 3 1,880.00 $5.44 $10,226.40

EA 7 7 40,296.00 $3.13 $126,322.00

EA 8 1 52.00 $6.00 $312.00

EA 10 2 1,768.00 $4.18 $7,397.60

EA 11 6 3,924.00 $4.39 $17,232.00

EA 12 4 3,456.00 $4.83 $16,679.00

Unit Sub Total 44EA 59,091.00 $3.71 $219,328.75
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Item Code 120300 Total No. of Proj. 44 $219,328.75Total Amount

121100 TEMPORARY EROSION CONTROL M2 3 1 3,550.00 $0.60 $2,130.00

Unit Sub Total 1M2 3,550.00 $0.60 $2,130.00

Item Code 121100 Total No. of Proj. 1 $2,130.00Total Amount

121140 TEMPORARY METAL BEAM GUARD RAILING M 2 1 180.00 $82.00 $14,760.00

Unit Sub Total 1M 180.00 $82.00 $14,760.00

Item Code 121140 Total No. of Proj. 1 $14,760.00Total Amount

121161 TEMPORARY TERMINAL SECTION (TYPE K) EA 7 7 17.00 $932.35 $15,850.00

Unit Sub Total 7EA 17.00 $932.35 $15,850.00

Item Code 121161 Total No. of Proj. 7 $15,850.00Total Amount

128201 TEMPORARY DELINEATOR (CLASS 1) EA 2 2 52.00 $33.92 $1,764.00

EA 3 1 9.00 $50.00 $450.00

Unit Sub Total 3EA 61.00 $36.30 $2,214.00

Item Code 128201 Total No. of Proj. 3 $2,214.00Total Amount

128601 TEMPORARY SIGNAL SYSTEM LS 2 2 2.00 $77,500.00 $155,000.00

LS 4 6 6.00 $54,656.67 $327,940.00

LS 5 1 1.00 $124,000.00 $124,000.00

LS 6 1 1.00 $58,000.00 $58,000.00

Unit Sub Total 10LS 10.00 $66,494.00 $664,940.00

Item Code 128601 Total No. of Proj. 10 $664,940.00Total Amount

128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 1 23 57.00 $4,822.48 $274,881.20

EA 2 17 44.00 $5,592.95 $246,090.00

EA 3 6 12.00 $4,450.00 $53,400.00

EA 4 23 56.00 $4,785.36 $267,980.00

EA 5 2 8.00 $2,750.00 $22,000.00

EA 7 4 8.00 $4,697.50 $37,580.00

EA 8 27 61.00 $3,629.21 $221,382.00

EA 11 32 98.00 $7,731.86 $757,722.00

EA 12 6 12.00 $5,233.33 $62,800.00
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Unit Sub Total 140EA 356.00 $5,460.21 $1,943,835.20

128650 PORTABLE CHANGEABLE MESSAGE SIGN LS 1 7 7.00 $6,511.43 $45,580.00

LS 2 23 23.00 $17,688.26 $406,830.00

LS 3 35 35.00 $18,655.49 $652,942.00

LS 4 20 20.00 $13,479.03 $269,580.64

LS 5 39 39.00 $7,857.10 $306,427.00

LS 6 60 60.00 $13,139.40 $788,364.00

LS 7 1 1.00 $100.00 $100.00

LS 8 1 1.00 $6,500.00 $6,500.00

LS 9 9 9.00 $14,244.44 $128,200.00

LS 10 36 36.00 $11,007.83 $396,282.00

LS 12 21 21.00 $9,345.76 $196,261.00

Unit Sub Total 252LS 252.00 $12,686.77 $3,197,066.64

Item Code 128650 Total No. of Proj. 392 $5,140,901.84Total Amount

128660 TEMPORARY FLASHING BEACON LS 2 6 6.00 $19,041.67 $114,250.00

Unit Sub Total 6LS 6.00 $19,041.67 $114,250.00

Item Code 128660 Total No. of Proj. 6 $114,250.00Total Amount

129000 TEMPORARY RAILING (TYPE K) M 1 4 4,090.00 $62.40 $255,200.00

M 2 12 17,406.00 $84.92 $1,478,050.00

M 3 3 3,860.00 $68.58 $264,720.00

M 4 23 40,512.00 $29.22 $1,183,860.00

M 5 8 5,310.00 $72.42 $384,558.00

M 6 7 55,588.00 $32.71 $1,818,200.00

M 7 27 156,950.00 $47.19 $7,406,520.00

M 8 2 130.00 $292.31 $38,000.00

M 9 1 200.00 $200.00 $40,000.00

M 10 5 22,690.00 $41.73 $946,944.00

M 11 17 21,854.00 $56.08 $1,225,670.00

M 12 13 18,042.00 $45.47 $820,412.50

Unit Sub Total 122M 346,632.00 $45.76 $15,862,134.50

Item Code 129000 Total No. of Proj. 122 $15,862,134.50Total Amount

129100 TEMPORARY CRASH CUSHION MODULE EA 1 3 520.00 $252.69 $131,400.00
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129100 TEMPORARY CRASH CUSHION MODULE EA 2 10 556.00 $343.69 $191,090.00

EA 3 2 39.00 $210.26 $8,200.00

EA 4 18 1,349.00 $174.31 $235,143.75

EA 5 7 434.00 $243.15 $105,525.60

EA 6 5 980.00 $374.34 $366,850.00

EA 7 28 2,850.00 $246.89 $703,650.00

EA 9 1 28.00 $400.00 $11,200.00

EA 10 5 636.00 $204.47 $130,040.00

EA 11 12 894.00 $266.88 $238,588.00

EA 12 13 644.00 $232.11 $149,482.00

Unit Sub Total 104EA 8,930.00 $254.33 $2,271,169.35

Item Code 129100 Total No. of Proj. 104 $2,271,169.35Total Amount

129110 TEMPORARY CRASH CUSHION EA 4 3 53.00 $200.94 $10,650.00

EA 8 1 14.00 $350.00 $4,900.00

Unit Sub Total 4EA 67.00 $232.09 $15,550.00

Item Code 129110 Total No. of Proj. 4 $15,550.00Total Amount

129150 TEMPORARY TRAFFIC SCREEN M 3 1 1,910.00 $35.00 $66,850.00

M 4 4 4,010.00 $15.10 $60,540.00

M 7 1 940.00 $15.00 $14,100.00

M 10 3 20,210.00 $19.55 $395,170.00

M 12 10 11,050.00 $9.51 $105,050.00

Unit Sub Total 19M 38,120.00 $16.83 $641,710.00

Item Code 129150 Total No. of Proj. 19 $641,710.00Total Amount

150205 ABANDON REINFORCED CONCRETE BOX EA 7 1 1.00 $2,800.00 $2,800.00

Unit Sub Total 1EA 1.00 $2,800.00 $2,800.00

Item Code 150205 Total No. of Proj. 1 $2,800.00Total Amount

150206 ABANDON CULVERT EA 1 5 14.00 $2,276.14 $31,866.00

EA 2 7 33.00 $2,058.79 $67,940.00

EA 3 2 5.00 $2,368.00 $11,840.00

EA 4 3 10.00 $1,480.00 $14,800.00

EA 5 5 15.00 $1,505.47 $22,582.00
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150206 ABANDON CULVERT EA 6 3 13.00 $1,553.85 $20,200.00

EA 10 3 32.00 $1,431.25 $45,800.00

EA 11 2 6.00 $1,750.00 $10,500.00

EA 12 1 5.00 $1,000.00 $5,000.00

Unit Sub Total 31EA 133.00 $1,733.29 $230,528.00

150206 ABANDON CULVERT M 2 2 149.00 $84.30 $12,560.00

M 3 1 13.00 $150.00 $1,950.00

M 4 2 352.00 $52.56 $18,500.00

M 5 3 202.00 $77.25 $15,605.00

M 6 1 60.00 $18.00 $1,080.00

M 8 1 64.00 $75.00 $4,800.00

M 10 2 1,250.00 $34.15 $42,690.00

M 11 1 24.00 $600.00 $14,400.00

M 12 1 140.00 $60.00 $8,400.00

Unit Sub Total 14M 2,254.00 $53.23 $119,985.00

Item Code 150206 Total No. of Proj. 45 $350,513.00Total Amount

150221 ABANDON INLET EA 2 1 5.00 $1,000.00 $5,000.00

EA 4 2 22.00 $918.18 $20,200.00

EA 6 1 4.00 $1,500.00 $6,000.00

EA 7 1 2.00 $550.00 $1,100.00

EA 11 1 2.00 $840.00 $1,680.00

Unit Sub Total 6EA 35.00 $970.86 $33,980.00

Item Code 150221 Total No. of Proj. 6 $33,980.00Total Amount

150224 ABANDON MANHOLE EA 3 1 2.00 $3,000.00 $6,000.00

EA 7 1 1.00 $5,000.00 $5,000.00

EA 12 1 1.00 $1,000.00 $1,000.00

Unit Sub Total 3EA 4.00 $3,000.00 $12,000.00

Item Code 150224 Total No. of Proj. 3 $12,000.00Total Amount

150227 ABANDON PIPELINE EA 7 1 13.00 $2,200.00 $28,600.00

EA 12 1 4.00 $1,500.00 $6,000.00

Unit Sub Total 2EA 17.00 $2,035.29 $34,600.00
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150227 ABANDON PIPELINE M 2 1 50.00 $150.00 $7,500.00

M 7 1 54.00 $150.00 $8,100.00

M 10 1 6,400.00 $12.50 $80,000.00

Unit Sub Total 3M 6,504.00 $14.70 $95,600.00

Item Code 150227 Total No. of Proj. 5 $130,200.00Total Amount

150229 ABANDON WATER WELL EA 10 1 4.00 $1,200.00 $4,800.00

Unit Sub Total 1EA 4.00 $1,200.00 $4,800.00

Item Code 150229 Total No. of Proj. 1 $4,800.00Total Amount

150241 ABANDON SEWER EA 4 1 6.00 $1,000.00 $6,000.00

Unit Sub Total 1EA 6.00 $1,000.00 $6,000.00

Item Code 150241 Total No. of Proj. 1 $6,000.00Total Amount

150305 OBLITERATE SURFACING M2 1 2 350.00 $10.01 $3,503.00

M2 2 3 6,800.00 $7.62 $51,790.00

M2 3 1 150.00 $2.25 $337.50

M2 4 2 5,700.00 $3.90 $22,248.00

M2 6 3 1,580.00 $8.75 $13,818.50

M2 7 2 6,260.00 $3.06 $19,140.00

M2 10 1 7,620.00 $3.00 $22,860.00

Unit Sub Total 14M2 28,460.00 $4.70 $133,697.00

Item Code 150305 Total No. of Proj. 14 $133,697.00Total Amount

150604 REMOVE WOOD FENCE M 1 2 1,190.00 $7.35 $8,741.60

M 4 1 24.00 $50.00 $1,200.00

Unit Sub Total 3M 1,214.00 $8.19 $9,941.60

Item Code 150604 Total No. of Proj. 3 $9,941.60Total Amount

150605 REMOVE FENCE M 1 2 241.00 $8.92 $2,150.00

M 2 1 20.00 $20.00 $400.00

M 3 1 37.00 $64.00 $2,368.00

M 5 1 410.00 $12.00 $4,920.00

M 6 2 1,190.00 $8.89 $10,577.50

M 7 3 600.00 $16.94 $10,162.50
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150605 REMOVE FENCE M 9 1 150.00 $20.00 $3,000.00

M 10 1 2,250.00 $14.00 $31,500.00

Unit Sub Total 12M 4,898.00 $13.29 $65,078.00

Item Code 150605 Total No. of Proj. 12 $65,078.00Total Amount

150606 REMOVE FENCE (TYPE BW) M 5 2 2,050.00 $3.00 $6,150.00

M 10 1 3,200.00 $12.00 $38,400.00

Unit Sub Total 3M 5,250.00 $8.49 $44,550.00

Item Code 150606 Total No. of Proj. 3 $44,550.00Total Amount

150607 REMOVE FENCE (TYPE WM) M 2 1 9,230.00 $7.00 $64,610.00

M 3 1 7,530.00 $3.32 $24,999.60

M 6 1 1,580.00 $6.00 $9,480.00

Unit Sub Total 3M 18,340.00 $5.40 $99,089.60

Item Code 150607 Total No. of Proj. 3 $99,089.60Total Amount

150608 REMOVE CHAIN LINK FENCE M 2 3 108.20 $20.99 $2,271.00

M 4 2 290.00 $8.07 $2,340.00

M 6 1 180.00 $12.00 $2,160.00

M 7 11 10,650.00 $18.28 $194,680.20

M 8 2 355.00 $33.07 $11,740.00

M 10 1 130.00 $22.00 $2,860.00

M 11 4 875.00 $19.54 $17,095.00

M 12 5 2,265.00 $14.43 $32,690.00

Unit Sub Total 29M 14,853.20 $17.90 $265,836.20

Item Code 150608 Total No. of Proj. 29 $265,836.20Total Amount

150615 REMOVE ENTRANCE TAPER EA 1 1 1.00 $1,000.00 $1,000.00

EA 10 1 1.00 $600.00 $600.00

Unit Sub Total 2EA 2.00 $800.00 $1,600.00

Item Code 150615 Total No. of Proj. 2 $1,600.00Total Amount

150620 REMOVE GATE EA 2 1 1.00 $750.00 $750.00

EA 7 1 2.00 $400.00 $800.00
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Unit Sub Total 2EA 3.00 $516.67 $1,550.00

Item Code 150620 Total No. of Proj. 2 $1,550.00Total Amount

150630 REMOVE MARKER EA 1 1 3.00 $100.00 $300.00

EA 2 1 450.00 $22.00 $9,900.00

EA 3 1 5.00 $12.00 $60.00

EA 4 1 84.00 $6.00 $504.00

EA 5 1 2.00 $50.00 $100.00

EA 6 1 3,930.00 $5.00 $19,650.00

EA 7 3 52.00 $30.92 $1,608.00

EA 10 2 2.00 $27.50 $55.00

Unit Sub Total 11EA 4,528.00 $7.11 $32,177.00

Item Code 150630 Total No. of Proj. 11 $32,177.00Total Amount

150656 REMOVE CABLE BARRIER M 4 1 25,100.00 $4.00 $100,400.00

M 10 1 4,270.00 $10.00 $42,700.00

Unit Sub Total 2M 29,370.00 $4.87 $143,100.00

Item Code 150656 Total No. of Proj. 2 $143,100.00Total Amount

150658 REMOVE CABLE ANCHOR ASSEMBLY EA 4 2 2.00 $850.00 $1,700.00

Unit Sub Total 2EA 2.00 $850.00 $1,700.00

Item Code 150658 Total No. of Proj. 2 $1,700.00Total Amount

150659 REMOVE TERMINAL SECTION EA 2 2 9.00 $404.44 $3,640.00

EA 4 1 1.00 $100.00 $100.00

Unit Sub Total 3EA 10.00 $374.00 $3,740.00

Item Code 150659 Total No. of Proj. 3 $3,740.00Total Amount

150662 REMOVE METAL BEAM GUARD RAILING M 1 6 765.00 $24.62 $18,836.00

M 2 15 4,107.00 $21.47 $88,178.00

M 3 7 831.00 $49.40 $41,050.00

M 4 12 12,274.00 $22.31 $273,874.00

M 5 13 2,058.00 $32.81 $67,520.55

M 6 8 1,118.00 $33.19 $37,106.00

M 7 22 15,884.00 $50.73 $805,816.00
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150662 REMOVE METAL BEAM GUARD RAILING M 8 3 206.00 $38.34 $7,898.00

M 9 2 860.00 $37.21 $32,000.00

M 10 11 2,417.00 $29.08 $70,296.00

M 11 15 7,376.00 $22.07 $162,784.00

M 12 10 1,288.00 $32.03 $41,256.00

Unit Sub Total 124M 49,184.00 $33.48 $1,646,614.55

Item Code 150662 Total No. of Proj. 124 $1,646,614.55Total Amount

150665 REMOVE SINGLE METAL BEAM BARRIER M 4 2 9,720.00 $16.44 $159,750.00

M 6 1 60.00 $21.00 $1,260.00

Unit Sub Total 3M 9,780.00 $16.46 $161,010.00

Item Code 150665 Total No. of Proj. 3 $161,010.00Total Amount

150667 REMOVE DOUBLE METAL BEAM BARRIER M 4 2 14,020.00 $18.68 $261,920.00

Unit Sub Total 2M 14,020.00 $18.68 $261,920.00

Item Code 150667 Total No. of Proj. 2 $261,920.00Total Amount

150668 REMOVE FLARED END SECTION EA 1 3 9.00 $548.89 $4,940.00

EA 2 3 27.00 $200.00 $5,400.00

EA 3 1 1.00 $250.00 $250.00

EA 4 3 19.00 $410.53 $7,800.00

EA 5 2 2.00 $100.00 $200.00

EA 6 3 17.00 $439.71 $7,475.00

EA 7 1 6.00 $300.00 $1,800.00

EA 8 1 6.00 $45.00 $270.00

EA 10 2 7.00 $517.14 $3,620.00

EA 12 2 7.00 $500.00 $3,500.00

Unit Sub Total 21EA 101.00 $349.06 $35,255.00

Item Code 150668 Total No. of Proj. 21 $35,255.00Total Amount

150676 REMOVE CABLE RAILING M 11 1 3.80 $350.00 $1,330.00

Unit Sub Total 1M 3.80 $350.00 $1,330.00

Item Code 150676 Total No. of Proj. 1 $1,330.00Total Amount

150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 1 2 1,260.00 $7.86 $9,900.00
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150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 2 3 367.00 $21.83 $8,011.00

M 3 1 270.00 $27.00 $7,290.00

M 4 4 16,130.00 $3.62 $58,450.00

M 5 1 1,530.00 $6.00 $9,180.00

M 7 4 43,560.00 $2.02 $87,896.00

M 10 1 460.00 $2.00 $920.00

M 11 4 8,370.00 $9.13 $76,390.00

M 12 2 2,220.00 $1.33 $2,963.00

Unit Sub Total 22M 74,167.00 $3.52 $261,000.00

Item Code 150701 Total No. of Proj. 22 $261,000.00Total Amount

150702 REMOVE YELLOW PAINTED PAVEMENT 
MARKING

M2 12 1 160.00 $25.00 $4,000.00

Unit Sub Total 1M2 160.00 $25.00 $4,000.00

Item Code 150702 Total No. of Proj. 1 $4,000.00Total Amount

150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE

M 1 6 7,530.00 $7.63 $57,420.00

M 2 7 16,112.00 $6.69 $107,746.00

M 3 6 11,900.00 $7.58 $90,243.00

M 4 17 130,795.00 $2.37 $309,563.75

M 5 9 68,890.00 $2.00 $138,119.00

M 6 10 27,719.00 $3.33 $92,186.40

M 7 17 168,401.00 $1.96 $330,675.50

M 8 7 91,308.00 $0.88 $80,616.00

M 10 10 51,539.00 $2.20 $113,281.50

M 12 13 39,380.00 $2.12 $83,313.10

Unit Sub Total 102M 613,574.00 $2.29 $1,403,164.25

150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE

M2 11 1 300.00 $37.00 $11,100.00

Unit Sub Total 1M2 300.00 $37.00 $11,100.00

Item Code 150704 Total No. of Proj. 103 $1,414,264.25Total Amount

150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT 
MARKING

M 1 1 49.00 $110.00 $5,390.00

Unit Sub Total 1M 49.00 $110.00 $5,390.00
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150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT 
MARKING

M2 1 1 75.00 $100.00 $7,500.00

M2 2 2 62.00 $109.27 $6,775.00

M2 3 1 7.00 $100.00 $700.00

M2 6 4 430.00 $39.68 $17,064.00

M2 7 1 1.20 $425.00 $510.00

M2 8 2 136.00 $36.26 $4,932.00

M2 9 1 15.00 $55.00 $825.00

M2 10 2 171.00 $46.61 $7,970.00

M2 12 1 61.00 $40.00 $2,440.00

Unit Sub Total 15M2 958.20 $50.84 $48,716.00

Item Code 150705 Total No. of Proj. 16 $54,106.00Total Amount

150706 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE AND PAVEMENT MARKING

M2 4 1 120.00 $220.00 $26,400.00

M2 11 1 3,940.00 $16.50 $65,010.00

Unit Sub Total 2M2 4,060.00 $22.51 $91,410.00

Item Code 150706 Total No. of Proj. 2 $91,410.00Total Amount

150710 REMOVE TRAFFIC STRIPE M 1 1 600.00 $6.00 $3,600.00

M 2 5 1,850.00 $7.32 $13,535.00

M 3 8 4,546.00 $8.73 $39,687.50

M 4 1 230.00 $20.00 $4,600.00

M 5 2 1,460.00 $3.38 $4,940.00

M 6 3 103,270.00 $1.68 $173,260.00

M 7 10 149,721.00 $1.39 $208,856.00

M 8 1 400.00 $1.20 $480.00

M 9 1 5,260.00 $2.00 $10,520.00

M 10 1 24,200.00 $1.80 $43,560.00

M 11 6 27,138.00 $2.42 $65,635.00

Unit Sub Total 39M 318,675.00 $1.78 $568,673.50

150710 REMOVE TRAFFIC STRIPE M2 2 1 16.00 $100.00 $1,600.00

M2 11 1 3,560.00 $7.60 $27,056.00

Unit Sub Total 2M2 3,576.00 $8.01 $28,656.00

Item Code 150710 Total No. of Proj. 41 $597,329.50Total Amount
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150711 REMOVE PAINTED TRAFFIC STRIPE M 1 4 3,400.00 $2.82 $9,600.00

M 2 2 132.00 $13.94 $1,840.00

M 4 5 9,850.00 $1.36 $13,402.20

M 5 2 2,990.00 $2.19 $6,548.00

M 7 7 92,800.00 $1.31 $121,913.00

M 10 3 21,540.00 $1.62 $34,796.00

M 12 9 35,700.00 $1.54 $54,852.00

Unit Sub Total 32M 166,412.00 $1.46 $242,951.20

Item Code 150711 Total No. of Proj. 32 $242,951.20Total Amount

150712 REMOVE PAINTED PAVEMENT MARKING M2 1 1 30.00 $30.00 $900.00

M2 3 1 7.80 $216.00 $1,684.80

M2 4 3 109.00 $29.35 $3,198.75

M2 6 1 24.00 $25.00 $600.00

M2 7 3 146.00 $32.37 $4,726.00

M2 10 1 38.00 $27.00 $1,026.00

M2 12 1 90.00 $20.00 $1,800.00

Unit Sub Total 11M2 444.80 $31.33 $13,935.55

Item Code 150712 Total No. of Proj. 11 $13,935.55Total Amount

150713 REMOVE PAVEMENT MARKING M2 1 1 5.00 $300.00 $1,500.00

M2 2 11 564.00 $67.58 $38,116.20

M2 3 5 36.40 $68.02 $2,476.00

M2 4 1 10.00 $100.00 $1,000.00

M2 6 1 4.20 $65.00 $273.00

M2 7 6 693.00 $22.50 $15,590.00

M2 8 4 260.00 $16.27 $4,230.00

M2 11 2 788.00 $15.14 $11,934.00

M2 12 1 8.00 $115.00 $920.00

Unit Sub Total 32M2 2,368.60 $32.10 $76,039.20

Item Code 150713 Total No. of Proj. 32 $76,039.20Total Amount

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1 12 12,150.00 $4.14 $50,257.80

M 2 4 9,880.00 $3.78 $37,370.00

M 3 5 17,540.00 $2.84 $49,877.50
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150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 4 17 127,455.00 $1.60 $203,903.20

M 5 11 40,090.00 $2.19 $87,841.50

M 6 9 192,248.00 $1.09 $210,004.54

M 7 19 343,820.00 $1.45 $498,703.50

M 8 10 68,160.00 $1.05 $71,325.00

M 10 10 31,650.00 $1.17 $37,041.00

M 12 19 57,526.00 $1.67 $95,960.00

Unit Sub Total 116M 900,519.00 $1.49 $1,342,284.04

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M2 3 1 520.00 $31.00 $16,120.00

Unit Sub Total 1M2 520.00 $31.00 $16,120.00

Item Code 150714 Total No. of Proj. 117 $1,358,404.04Total Amount

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M 12 1 14.00 $18.00 $252.00

Unit Sub Total 1M 14.00 $18.00 $252.00

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 1 11 838.00 $41.72 $34,965.50

M2 2 9 1,201.00 $39.06 $46,910.00

M2 3 6 490.10 $37.86 $18,557.00

M2 4 14 1,390.00 $30.55 $42,468.25

M2 5 10 1,005.30 $27.56 $27,702.00

M2 6 16 2,175.20 $26.14 $56,868.61

M2 7 11 428.00 $28.72 $12,293.50

M2 8 12 1,321.00 $21.78 $28,777.00

M2 10 17 1,038.00 $42.13 $43,735.50

M2 11 1 65.00 $22.00 $1,430.00

M2 12 12 1,761.00 $22.07 $38,857.00

Unit Sub Total 119M2 11,712.60 $30.10 $352,564.36

Item Code 150715 Total No. of Proj. 120 $352,816.36Total Amount

150717 REMOVE TRAFFIC STRIPE AND PAVEMENT 
MARKING

M 7 2 13,870.00 $0.95 $13,230.00

Unit Sub Total 2M 13,870.00 $0.95 $13,230.00

150717 REMOVE TRAFFIC STRIPE AND PAVEMENT 
MARKING

M2 7 1 27.00 $30.00 $810.00

M2 8 1 140.00 $33.00 $4,620.00

M2 11 9 20,878.00 $10.46 $218,345.00
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Unit Sub Total 11M2 21,045.00 $10.63 $223,775.00

Item Code 150717 Total No. of Proj. 13 $237,005.00Total Amount

150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE 
AND PAVEMENT MARKING

M2 8 1 60.00 $15.00 $900.00

M2 9 1 710.00 $21.00 $14,910.00

Unit Sub Total 2M2 770.00 $20.53 $15,810.00

Item Code 150718 Total No. of Proj. 2 $15,810.00Total Amount

150720 REMOVE CONTRAST TREATMENT M2 5 2 1,490.00 $4.20 $6,262.00

Unit Sub Total 2M2 1,490.00 $4.20 $6,262.00

Item Code 150720 Total No. of Proj. 2 $6,262.00Total Amount

150722 REMOVE PAVEMENT MARKER EA 1 1 120.00 $3.00 $360.00

EA 2 6 1,880.00 $14.73 $27,686.50

EA 3 1 2.00 $70.00 $140.00

EA 4 18 93,673.00 $1.56 $146,025.00

EA 5 7 3,500.00 $2.49 $8,723.00

EA 6 9 24,468.00 $1.06 $25,914.30

EA 7 30 411,353.00 $1.59 $656,091.00

EA 8 16 67,647.00 $1.06 $71,729.60

EA 10 10 9,578.00 $1.26 $12,054.20

EA 11 2 5,360.00 $1.50 $8,027.00

EA 12 16 32,143.00 $1.17 $37,670.42

Unit Sub Total 116EA 649,724.00 $1.53 $994,421.02

150722 REMOVE PAVEMENT MARKER M 3 3 4,530.00 $1.50 $6,810.00

M 12 1 860.00 $2.00 $1,720.00

Unit Sub Total 4M 5,390.00 $1.58 $8,530.00

Item Code 150722 Total No. of Proj. 120 $1,002,951.02Total Amount

150730 REMOVE CHANNELIZERS EA 1 1 13.00 $50.00 $650.00

EA 7 3 83.00 $16.51 $1,370.00

Unit Sub Total 4EA 96.00 $21.04 $2,020.00

Item Code 150730 Total No. of Proj. 4 $2,020.00Total Amount
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150740 REMOVE SIGN EA 2 1 1.00 $250.00 $250.00

Unit Sub Total 1EA 1.00 $250.00 $250.00

Item Code 150740 Total No. of Proj. 1 $250.00Total Amount

150742 REMOVE ROADSIDE SIGN EA 1 4 64.00 $109.22 $6,990.00

EA 2 17 554.00 $110.93 $61,453.00

EA 3 15 112.00 $100.43 $11,248.00

EA 4 9 38.00 $747.50 $28,405.00

EA 5 6 26.00 $119.60 $3,109.70

EA 6 13 86.00 $122.38 $10,525.00

EA 7 15 418.00 $202.75 $84,750.00

EA 8 3 28.00 $195.00 $5,460.00

EA 9 1 63.00 $100.00 $6,300.00

EA 10 10 113.00 $163.50 $18,475.00

EA 11 14 67.00 $254.04 $17,021.00

EA 12 4 9.00 $140.00 $1,260.00

Unit Sub Total 111EA 1,578.00 $161.59 $254,996.70

Item Code 150742 Total No. of Proj. 111 $254,996.70Total Amount

150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 1 2 123.00 $352.44 $43,350.00

EA 4 3 13.00 $99.38 $1,292.00

EA 5 2 6.00 $141.67 $850.00

EA 7 6 127.00 $170.67 $21,675.00

EA 8 2 17.00 $276.47 $4,700.00

EA 12 9 79.00 $118.48 $9,360.00

Unit Sub Total 24EA 365.00 $222.54 $81,227.00

Item Code 150744 Total No. of Proj. 24 $81,227.00Total Amount

150745 REMOVE ROADSIDE SIGN (METAL POST) EA 12 1 14.00 $200.00 $2,800.00

Unit Sub Total 1EA 14.00 $200.00 $2,800.00

Item Code 150745 Total No. of Proj. 1 $2,800.00Total Amount

150746 REMOVE ROADSIDE SIGN (TIMBER POLE) EA 5 1 1.00 $450.00 $450.00

Unit Sub Total 1EA 1.00 $450.00 $450.00
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Item Code 150746 Total No. of Proj. 1 $450.00Total Amount

150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD)

EA 3 1 18.00 $300.00 $5,400.00

EA 4 1 5.00 $250.00 $1,250.00

EA 7 1 13.00 $60.00 $780.00

EA 12 6 24.00 $71.08 $1,706.00

Unit Sub Total 9EA 60.00 $152.27 $9,136.00

Item Code 150747 Total No. of Proj. 9 $9,136.00Total Amount

150748 REMOVE ROADSIDE SIGN PANEL EA 1 2 5.00 $220.00 $1,100.00

EA 2 1 5.00 $336.00 $1,680.00

EA 4 1 2.00 $52.50 $105.00

EA 7 4 77.00 $94.03 $7,240.00

EA 12 3 10.00 $102.00 $1,020.00

Unit Sub Total 11EA 99.00 $112.58 $11,145.00

Item Code 150748 Total No. of Proj. 11 $11,145.00Total Amount

150749 REMOVE METAL POST EA 7 1 6.00 $316.00 $1,896.00

Unit Sub Total 1EA 6.00 $316.00 $1,896.00

Item Code 150749 Total No. of Proj. 1 $1,896.00Total Amount

150750 REMOVE ROADSIDE SIGN (STEEL POST) EA 12 1 1.00 $250.00 $250.00

Unit Sub Total 1EA 1.00 $250.00 $250.00

Item Code 150750 Total No. of Proj. 1 $250.00Total Amount

150760 REMOVE SIGN STRUCTURE EA 4 2 19.00 $4,552.63 $86,500.00

EA 6 1 4.00 $5,000.00 $20,000.00

EA 7 7 65.00 $4,956.92 $322,200.00

EA 10 2 3.00 $3,366.67 $10,100.00

EA 11 3 7.00 $4,800.00 $33,600.00

EA 12 4 10.00 $3,460.00 $34,600.00

Unit Sub Total 19EA 108.00 $4,694.44 $507,000.00

Item Code 150760 Total No. of Proj. 19 $507,000.00Total Amount
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150763 REMOVE SIGN PANEL EA 2 1 2.00 $1,725.00 $3,450.00

EA 7 1 1.00 $250.00 $250.00

EA 11 3 5.00 $969.00 $4,845.00

EA 12 2 2.00 $475.00 $950.00

Unit Sub Total 7EA 10.00 $949.50 $9,495.00

Item Code 150763 Total No. of Proj. 7 $9,495.00Total Amount

150767 REMOVE BRIDGE MOUNTED SIGN EA 7 1 5.00 $2,500.00 $12,500.00

EA 12 1 2.00 $4,000.00 $8,000.00

Unit Sub Total 2EA 7.00 $2,928.57 $20,500.00

Item Code 150767 Total No. of Proj. 2 $20,500.00Total Amount

150769 REMOVE ASPHALT CONCRETE M2 2 1 66.00 $30.00 $1,980.00

M2 9 1 400.00 $26.00 $10,400.00

Unit Sub Total 2M2 466.00 $26.57 $12,380.00

150769 REMOVE ASPHALT CONCRETE M3 4 1 26.00 $129.00 $3,354.00

M3 5 1 1.00 $450.00 $450.00

M3 7 1 4,450.00 $36.00 $160,200.00

Unit Sub Total 3M3 4,477.00 $36.63 $164,004.00

Item Code 150769 Total No. of Proj. 5 $176,384.00Total Amount

150771 REMOVE ASPHALT CONCRETE DIKE M 1 6 4,698.00 $6.38 $29,990.00

M 2 5 1,952.00 $27.95 $54,560.00

M 3 7 6,403.00 $6.41 $41,044.00

M 4 13 26,854.00 $4.32 $116,091.00

M 5 12 7,301.00 $7.52 $54,880.00

M 6 8 37,457.00 $6.15 $230,500.00

M 7 16 10,063.00 $12.14 $122,202.00

M 8 4 8,444.00 $4.14 $34,967.50

M 9 1 1,110.00 $10.00 $11,100.00

M 10 6 4,024.00 $3.54 $14,242.00

M 11 8 25,281.00 $9.30 $235,116.00

M 12 5 2,150.00 $19.25 $41,390.00

Unit Sub Total 91M 135,737.00 $7.26 $986,082.50
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Item Code 150771 Total No. of Proj. 91 $986,082.50Total Amount

150772 REMOVE CURB M 7 1 62.00 $44.00 $2,728.00

Unit Sub Total 1M 62.00 $44.00 $2,728.00

Item Code 150772 Total No. of Proj. 1 $2,728.00Total Amount

150780 REMOVE GUTTER DRAIN M 4 1 300.00 $35.00 $10,500.00

Unit Sub Total 1M 300.00 $35.00 $10,500.00

Item Code 150780 Total No. of Proj. 1 $10,500.00Total Amount

150801 REMOVE OVERSIDE DRAIN EA 1 1 1.00 $500.00 $500.00

EA 2 1 1.00 $120.00 $120.00

Unit Sub Total 2EA 2.00 $310.00 $620.00

150801 REMOVE OVERSIDE DRAIN M 2 1 18.00 $150.00 $2,700.00

Unit Sub Total 1M 18.00 $150.00 $2,700.00

Item Code 150801 Total No. of Proj. 3 $3,320.00Total Amount

150804 REMOVE DRAINAGE FACILITY EA 5 2 6.00 $4,295.85 $25,775.10

Unit Sub Total 2EA 6.00 $4,295.85 $25,775.10

Item Code 150804 Total No. of Proj. 2 $25,775.10Total Amount

150805 REMOVE CULVERT EA 1 2 5.00 $1,900.00 $9,500.00

EA 2 3 5.00 $1,435.00 $7,175.00

EA 3 1 1.00 $1,000.00 $1,000.00

EA 4 2 4.00 $842.00 $3,368.00

Unit Sub Total 8EA 15.00 $1,402.87 $21,043.00

150805 REMOVE CULVERT M 1 2 18.50 $241.62 $4,470.00

M 2 7 185.40 $215.29 $39,915.00

M 3 4 374.00 $157.73 $58,990.00

M 4 8 2,360.00 $39.73 $93,762.00

M 5 3 48.20 $154.90 $7,466.00

M 6 3 15.30 $538.24 $8,235.00

M 8 1 29.00 $85.00 $2,465.00

M 10 3 756.00 $53.78 $40,660.00
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150805 REMOVE CULVERT M 11 2 138.00 $191.12 $26,375.00

M 12 2 106.00 $93.77 $9,940.00

Unit Sub Total 35M 4,030.40 $72.52 $292,278.00

Item Code 150805 Total No. of Proj. 43 $313,321.00Total Amount

150806 REMOVE PIPE M 3 1 100.00 $100.00 $10,000.00

M 4 2 10.00 $290.00 $2,900.00

M 5 4 54.00 $286.26 $15,458.00

M 6 2 92.00 $136.85 $12,590.00

M 7 13 4,987.10 $62.95 $313,945.00

M 10 1 6.00 $550.00 $3,300.00

M 11 1 6.00 $28.00 $168.00

M 12 6 432.00 $58.22 $25,150.00

Unit Sub Total 30M 5,687.10 $67.44 $383,511.00

Item Code 150806 Total No. of Proj. 30 $383,511.00Total Amount

150811 REMOVE CORRUGATED METAL PIPE M 12 1 2.80 $500.00 $1,400.00

Unit Sub Total 1M 2.80 $500.00 $1,400.00

Item Code 150811 Total No. of Proj. 1 $1,400.00Total Amount

150813 REMOVE CORRUGATED STEEL PIPE M 4 1 24.00 $138.23 $3,317.52

Unit Sub Total 1M 24.00 $138.23 $3,317.52

Item Code 150813 Total No. of Proj. 1 $3,317.52Total Amount

150820 REMOVE INLET EA 1 8 15.00 $813.53 $12,203.00

EA 2 10 38.00 $1,042.11 $39,600.00

EA 3 2 11.00 $961.36 $10,575.00

EA 4 9 60.00 $769.58 $46,175.00

EA 5 5 25.00 $736.00 $18,400.00

EA 6 5 42.00 $870.24 $36,550.00

EA 7 10 131.00 $826.91 $108,325.00

EA 8 1 1.00 $800.00 $800.00

EA 10 5 81.00 $769.01 $62,290.00

EA 11 3 13.00 $1,776.92 $23,100.00

EA 12 6 16.00 $650.00 $10,400.00
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Unit Sub Total 64EA 433.00 $850.85 $368,418.00

Item Code 150820 Total No. of Proj. 64 $368,418.00Total Amount

150821 REMOVE HEADWALL EA 1 3 4.00 $682.50 $2,730.00

EA 2 6 17.00 $1,823.53 $31,000.00

EA 3 4 21.00 $1,421.43 $29,850.00

EA 4 3 12.00 $1,000.00 $12,000.00

EA 5 3 16.00 $2,184.69 $34,955.00

EA 6 3 19.00 $612.63 $11,640.00

EA 7 2 8.00 $1,482.00 $11,856.00

EA 8 1 3.00 $1,000.00 $3,000.00

EA 10 3 4.00 $1,870.00 $7,480.00

EA 12 4 11.00 $925.45 $10,180.00

Unit Sub Total 32EA 115.00 $1,345.14 $154,691.00

Item Code 150821 Total No. of Proj. 32 $154,691.00Total Amount

150823 REMOVE DOWNDRAIN EA 3 1 2.00 $787.00 $1,574.00

EA 4 1 1.00 $950.00 $950.00

EA 6 2 24.00 $275.00 $6,600.00

Unit Sub Total 4EA 27.00 $337.93 $9,124.00

150823 REMOVE DOWNDRAIN M 1 2 54.00 $150.00 $8,100.00

M 2 2 72.00 $116.75 $8,406.00

M 7 1 64.00 $100.00 $6,400.00

M 8 2 19.00 $213.16 $4,050.00

M 12 1 5.00 $500.00 $2,500.00

Unit Sub Total 8M 214.00 $137.64 $29,456.00

Item Code 150823 Total No. of Proj. 12 $38,580.00Total Amount

150824 REMOVE SEWER MANHOLE EA 4 1 3.00 $5,000.00 $15,000.00

Unit Sub Total 1EA 3.00 $5,000.00 $15,000.00

Item Code 150824 Total No. of Proj. 1 $15,000.00Total Amount

150825 REMOVE REINFORCED CONCRETE BOX 
CULVERT

M 4 1 3.00 $750.00 $2,250.00

Unit Sub Total 1M 3.00 $750.00 $2,250.00
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Item Code 150825 Total No. of Proj. 1 $2,250.00Total Amount

150826 REMOVE MANHOLE EA 4 1 3.00 $1,400.00 $4,200.00

EA 7 1 2.00 $800.00 $1,600.00

EA 10 1 2.00 $1,500.00 $3,000.00

Unit Sub Total 3EA 7.00 $1,257.14 $8,800.00

Item Code 150826 Total No. of Proj. 3 $8,800.00Total Amount

150827 REMOVE CATCH BASIN EA 7 1 6.00 $1,800.00 $10,800.00

Unit Sub Total 1EA 6.00 $1,800.00 $10,800.00

Item Code 150827 Total No. of Proj. 1 $10,800.00Total Amount

150829 REMOVE RETAINING WALL M 6 1 42.00 $250.00 $10,500.00

Unit Sub Total 1M 42.00 $250.00 $10,500.00

150829 REMOVE RETAINING WALL M3 4 1 12.00 $400.00 $4,800.00

M3 7 1 240.00 $60.00 $14,400.00

Unit Sub Total 2M3 252.00 $76.19 $19,200.00

Item Code 150829 Total No. of Proj. 3 $29,700.00Total Amount

150830 REMOVE RETAINING WALL (PORTION) M 1 1 250.00 $60.00 $15,000.00

Unit Sub Total 1M 250.00 $60.00 $15,000.00

150830 REMOVE RETAINING WALL (PORTION) M3 7 1 50.00 $300.00 $15,000.00

M3 12 1 145.00 $132.00 $19,140.00

Unit Sub Total 2M3 195.00 $175.08 $34,140.00

Item Code 150830 Total No. of Proj. 3 $49,140.00Total Amount

150844 REMOVE SLOPE PAVING M3 8 1 45.00 $400.00 $18,000.00

Unit Sub Total 1M3 45.00 $400.00 $18,000.00

Item Code 150844 Total No. of Proj. 1 $18,000.00Total Amount

150846 REMOVE CONCRETE PAVEMENT M2 5 1 190.00 $85.00 $16,150.00

M2 7 1 3,780.00 $35.00 $132,300.00

Unit Sub Total 2M2 3,970.00 $37.39 $148,450.00

150846 REMOVE CONCRETE PAVEMENT M3 6 3 5,290.00 $117.28 $620,420.00
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150846 REMOVE CONCRETE PAVEMENT M3 7 2 961.00 $39.00 $37,480.00

M3 10 1 9,040.00 $40.00 $361,600.00

Unit Sub Total 6M3 15,291.00 $66.67 $1,019,500.00

Item Code 150846 Total No. of Proj. 8 $1,167,950.00Total Amount

150847 REMOVE CONCRETE PAVEMENT AND BASE M3 8 1 230.00 $62.00 $14,260.00

Unit Sub Total 1M3 230.00 $62.00 $14,260.00

Item Code 150847 Total No. of Proj. 1 $14,260.00Total Amount

150857 REMOVE ASPHALT CONCRETE SURFACING M2 1 3 2,450.00 $10.31 $25,255.00

M2 2 6 9,337.00 $24.03 $224,353.00

M2 3 4 5,484.00 $25.53 $140,030.00

M2 4 4 14,430.00 $10.23 $147,670.00

M2 6 2 6,856.00 $11.17 $76,600.00

M2 8 1 3,530.00 $6.00 $21,180.00

M2 10 1 5,200.00 $5.50 $28,600.00

M2 11 2 13,380.00 $4.86 $64,995.00

Unit Sub Total 23M2 60,667.00 $12.01 $728,683.00

150857 REMOVE ASPHALT CONCRETE SURFACING M3 1 1 0.50 $2,000.00 $1,000.00

M3 3 1 60.00 $390.00 $23,400.00

M3 5 1 105.00 $260.00 $27,300.00

M3 7 1 65.00 $135.42 $8,802.30

M3 8 1 255.00 $120.00 $30,600.00

Unit Sub Total 5M3 485.50 $187.65 $91,102.30

Item Code 150857 Total No. of Proj. 28 $819,785.30Total Amount

150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 2 1 1.00 $1,000.00 $1,000.00

EA 3 2 3.00 $350.00 $1,050.00

EA 4 1 1.00 $600.00 $600.00

EA 5 1 2.00 $400.00 $800.00

EA 8 1 12.00 $1,150.00 $13,800.00

Unit Sub Total 6EA 19.00 $907.89 $17,250.00

150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN M2 7 1 180.00 $25.00 $4,500.00

Unit Sub Total 1M2 180.00 $25.00 $4,500.00
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Item Code 150859 Total No. of Proj. 7 $21,750.00Total Amount

150860 REMOVE BASE AND SURFACING M3 4 2 4,000.00 $35.96 $143,840.00

M3 5 1 920.00 $36.00 $33,120.00

M3 7 2 590.00 $40.47 $23,880.00

M3 8 1 290.00 $54.00 $15,660.00

M3 10 2 660.00 $40.30 $26,600.00

Unit Sub Total 8M3 6,460.00 $37.63 $243,100.00

Item Code 150860 Total No. of Proj. 8 $243,100.00Total Amount

150870 REMOVE CONCRETE DECK SURFACE M2 1 1 639.00 $9.00 $5,751.00

M2 3 1 3,564.00 $55.00 $196,020.00

M2 7 1 7.00 $1,000.00 $7,000.00

M2 12 1 240.00 $55.00 $13,200.00

Unit Sub Total 4M2 4,450.00 $49.88 $221,971.00

Item Code 150870 Total No. of Proj. 4 $221,971.00Total Amount

151224 REMOVE DELINEATOR EA 2 2 802.00 $25.44 $20,400.00

EA 3 1 1.00 $10.00 $10.00

EA 5 3 56.00 $13.02 $729.00

EA 7 1 130.00 $11.00 $1,430.00

EA 9 2 64.00 $23.75 $1,520.00

EA 10 4 285.00 $15.51 $4,421.00

EA 11 1 50.00 $13.00 $650.00

EA 12 2 41.00 $23.54 $965.00

Unit Sub Total 16EA 1,429.00 $21.08 $30,125.00

Item Code 151224 Total No. of Proj. 16 $30,125.00Total Amount

151226 SALVAGE GRATE EA 5 1 6.00 $20.00 $120.00

Unit Sub Total 1EA 6.00 $20.00 $120.00

Item Code 151226 Total No. of Proj. 1 $120.00Total Amount

151230 SALVAGE DOWNDRAIN M 2 1 90.00 $30.00 $2,700.00

Unit Sub Total 1M 90.00 $30.00 $2,700.00
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Item Code 151230 Total No. of Proj. 1 $2,700.00Total Amount

151253 SALVAGE REMOTE CONTROL VALVE EA 3 1 2.00 $375.00 $750.00

Unit Sub Total 1EA 2.00 $375.00 $750.00

Item Code 151253 Total No. of Proj. 1 $750.00Total Amount

151265 SALVAGE SINGLE THRIE BEAM BARRIER M 6 1 11,800.00 $22.00 $259,600.00

Unit Sub Total 1M 11,800.00 $22.00 $259,600.00

Item Code 151265 Total No. of Proj. 1 $259,600.00Total Amount

151266 SALVAGE DOUBLE THRIE BEAM BARRIER M 5 1 59.00 $20.00 $1,180.00

M 7 1 140.00 $100.00 $14,000.00

Unit Sub Total 2M 199.00 $76.28 $15,180.00

Item Code 151266 Total No. of Proj. 2 $15,180.00Total Amount

151270 SALVAGE METAL BRIDGE RAILING M 2 1 137.00 $50.00 $6,850.00

M 4 1 473.00 $50.00 $23,650.00

M 6 1 563.00 $20.00 $11,260.00

M 7 1 5,029.00 $16.00 $80,464.00

Unit Sub Total 4M 6,202.00 $19.71 $122,224.00

Item Code 151270 Total No. of Proj. 4 $122,224.00Total Amount

151272 SALVAGE METAL BEAM GUARD RAILING M 2 1 200.00 $43.00 $8,600.00

M 3 1 82.00 $50.00 $4,100.00

M 5 3 366.00 $28.22 $10,328.00

M 6 4 2,249.00 $23.29 $52,390.00

M 7 1 200.00 $90.00 $18,000.00

M 8 1 79.00 $40.00 $3,160.00

Unit Sub Total 11M 3,176.00 $30.41 $96,578.00

Item Code 151272 Total No. of Proj. 11 $96,578.00Total Amount

151274 SALVAGE CONCRETE BARRIER (TYPE K) M 4 1 67.00 $35.00 $2,345.00

M 5 1 67.00 $25.00 $1,675.00

M 7 4 4,600.00 $18.72 $86,100.00

M 10 1 250.00 $20.00 $5,000.00
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151274 SALVAGE CONCRETE BARRIER (TYPE K) M 11 1 210.00 $50.00 $10,500.00

Unit Sub Total 8M 5,194.00 $20.34 $105,620.00

Item Code 151274 Total No. of Proj. 8 $105,620.00Total Amount

151276 SALVAGE METAL BEAM BARRIER M 5 1 190.00 $22.00 $4,180.00

Unit Sub Total 1M 190.00 $22.00 $4,180.00

Item Code 151276 Total No. of Proj. 1 $4,180.00Total Amount

151281 SALVAGE ROADSIDE SIGN EA 1 1 5.00 $200.00 $1,000.00

Unit Sub Total 1EA 5.00 $200.00 $1,000.00

Item Code 151281 Total No. of Proj. 1 $1,000.00Total Amount

151282 SALVAGE ROADSIDE SIGN PANEL EA 4 1 7.00 $100.00 $700.00

EA 10 1 2.00 $50.00 $100.00

Unit Sub Total 2EA 9.00 $88.89 $800.00

Item Code 151282 Total No. of Proj. 2 $800.00Total Amount

151512 RECONSTRUCT INLET EA 7 1 1.00 $2,500.00 $2,500.00

Unit Sub Total 1EA 1.00 $2,500.00 $2,500.00

Item Code 151512 Total No. of Proj. 1 $2,500.00Total Amount

151531 RECONSTRUCT FENCE M 2 1 140.00 $45.00 $6,300.00

M 4 1 150.00 $165.00 $24,750.00

M 5 1 24.00 $708.00 $16,992.00

Unit Sub Total 3M 314.00 $153.00 $48,042.00

Item Code 151531 Total No. of Proj. 3 $48,042.00Total Amount

151537 RECONSTRUCT FENCE (TYPE WM) M 1 1 3,700.00 $19.56 $72,372.00

Unit Sub Total 1M 3,700.00 $19.56 $72,372.00

Item Code 151537 Total No. of Proj. 1 $72,372.00Total Amount

151540 RECONSTRUCT CHAIN LINK FENCE M 1 1 380.00 $31.00 $11,780.00

M 4 2 370.00 $51.01 $18,875.00

M 5 1 190.00 $62.00 $11,780.00
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151540 RECONSTRUCT CHAIN LINK FENCE M 7 4 1,085.00 $43.74 $47,460.00

M 11 2 123.00 $143.01 $17,590.00

Unit Sub Total 10M 2,148.00 $50.04 $107,485.00

Item Code 151540 Total No. of Proj. 10 $107,485.00Total Amount

151568 RECONSTRUCT THRIE BEAM BARRIER M 4 1 16.00 $55.00 $880.00

M 6 2 500.00 $65.40 $32,700.00

Unit Sub Total 3M 516.00 $65.08 $33,580.00

Item Code 151568 Total No. of Proj. 3 $33,580.00Total Amount

151570 RECONSTRUCT DOUBLE THRIE BEAM BARRIER M 10 1 520.00 $51.00 $26,520.00

Unit Sub Total 1M 520.00 $51.00 $26,520.00

Item Code 151570 Total No. of Proj. 1 $26,520.00Total Amount

151572 RECONSTRUCT METAL BEAM GUARD RAILING M 1 2 1,581.00 $48.33 $76,415.00

M 2 4 655.00 $104.89 $68,700.00

M 3 2 890.00 $44.88 $39,940.00

M 4 2 1,530.00 $60.63 $92,760.00

M 5 3 2,998.00 $47.36 $141,990.00

M 6 4 3,690.00 $57.86 $213,500.00

M 7 1 35.00 $125.00 $4,375.00

M 10 2 420.00 $71.96 $30,222.00

M 11 3 392.00 $96.51 $37,830.00

Unit Sub Total 23M 12,191.00 $57.89 $705,732.00

Item Code 151572 Total No. of Proj. 23 $705,732.00Total Amount

151624 RECONSTRUCT METAL BEAM GUARD RAILING 
(2.1 M POST)

M 2 1 390.00 $72.00 $28,080.00

Unit Sub Total 1M 390.00 $72.00 $28,080.00

Item Code 151624 Total No. of Proj. 1 $28,080.00Total Amount

151625 RECONSTRUCT METAL BEAM GUARD RAILING 
(WOOD POST)

M 1 2 805.00 $50.63 $40,760.00

M 2 1 29.00 $246.00 $7,134.00

M 3 2 28.00 $161.43 $4,520.00

M 4 4 507.00 $98.43 $49,903.00
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151625 RECONSTRUCT METAL BEAM GUARD RAILING 
(WOOD POST)

M 6 1 41.00 $400.00 $16,400.00

M 7 4 261.00 $88.31 $23,050.00

M 8 1 73.00 $175.00 $12,775.00

M 9 1 430.00 $70.00 $30,100.00

M 12 1 550.00 $100.00 $55,000.00

Unit Sub Total 17M 2,724.00 $87.97 $239,642.00

Item Code 151625 Total No. of Proj. 17 $239,642.00Total Amount

152043 RELAY METAL FLARED END SECTION EA 9 1 1.00 $54.00 $54.00

Unit Sub Total 1EA 1.00 $54.00 $54.00

Item Code 152043 Total No. of Proj. 1 $54.00Total Amount

152255 RESET MAILBOX EA 2 1 1.00 $195.00 $195.00

EA 3 1 4.00 $300.00 $1,200.00

EA 5 4 37.00 $156.76 $5,800.00

EA 8 1 23.00 $200.00 $4,600.00

EA 10 1 3.00 $230.00 $690.00

EA 11 2 22.00 $251.82 $5,540.00

Unit Sub Total 10EA 90.00 $200.28 $18,025.00

Item Code 152255 Total No. of Proj. 10 $18,025.00Total Amount

152299 RESET MILEPOST MARKER EA 1 1 2.00 $200.00 $400.00

EA 11 1 6.00 $30.00 $180.00

Unit Sub Total 2EA 8.00 $72.50 $580.00

Item Code 152299 Total No. of Proj. 2 $580.00Total Amount

152300 RESET OBJECT MARKER EA 1 1 6.00 $200.00 $1,200.00

EA 2 2 9.00 $76.67 $690.00

Unit Sub Total 3EA 15.00 $126.00 $1,890.00

Item Code 152300 Total No. of Proj. 3 $1,890.00Total Amount

152301 RESET MARKER EA 2 1 2.00 $100.00 $200.00

EA 3 1 2.00 $50.00 $100.00

EA 11 1 9.00 $40.00 $360.00
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Unit Sub Total 3EA 13.00 $50.77 $660.00

Item Code 152301 Total No. of Proj. 3 $660.00Total Amount

152303 RESET MARKERS AND DELINEATORS EA 5 1 76.00 $30.00 $2,280.00

EA 8 1 6.00 $100.00 $600.00

Unit Sub Total 2EA 82.00 $35.12 $2,880.00

Item Code 152303 Total No. of Proj. 2 $2,880.00Total Amount

152316 RESET ROADSIDE SIGN (ONE POST) EA 1 3 9.00 $205.56 $1,850.00

EA 2 1 8.00 $300.00 $2,400.00

EA 3 3 4.00 $294.50 $1,178.00

EA 5 3 12.00 $208.33 $2,500.00

EA 6 1 1.00 $540.00 $540.00

EA 8 2 30.00 $300.00 $9,000.00

Unit Sub Total 13EA 64.00 $272.94 $17,468.00

Item Code 152316 Total No. of Proj. 13 $17,468.00Total Amount

152317 RESET ROADSIDE SIGN (TWO POST) EA 1 1 1.00 $400.00 $400.00

EA 5 1 1.00 $1,400.00 $1,400.00

EA 8 1 3.00 $500.00 $1,500.00

Unit Sub Total 3EA 5.00 $660.00 $3,300.00

Item Code 152317 Total No. of Proj. 3 $3,300.00Total Amount

152320 RESET ROADSIDE SIGN EA 1 2 5.00 $300.00 $1,500.00

EA 2 4 32.00 $306.25 $9,800.00

EA 3 6 13.00 $253.92 $3,301.00

EA 4 2 23.00 $163.48 $3,760.00

EA 5 2 7.00 $167.46 $1,172.25

EA 6 8 40.00 $284.88 $11,395.00

EA 7 1 31.00 $150.00 $4,650.00

EA 8 1 3.00 $200.00 $600.00

EA 10 4 6.00 $252.50 $1,515.00

EA 11 11 118.00 $262.12 $30,930.00

Unit Sub Total 41EA 278.00 $246.85 $68,623.25
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Item Code 152320 Total No. of Proj. 41 $68,623.25Total Amount

152322 RESET ROADSIDE SIGN (WOOD POST) EA 2 1 3.00 $300.00 $900.00

EA 3 1 2.00 $120.00 $240.00

EA 5 1 5.00 $200.00 $1,000.00

Unit Sub Total 3EA 10.00 $214.00 $2,140.00

Item Code 152322 Total No. of Proj. 3 $2,140.00Total Amount

152324 RESET ROADSIDE SIGN (METAL POST) EA 1 1 1.00 $450.00 $450.00

Unit Sub Total 1EA 1.00 $450.00 $450.00

Item Code 152324 Total No. of Proj. 1 $450.00Total Amount

152325 RESET ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD)

EA 3 1 6.00 $60.00 $360.00

EA 7 1 8.00 $50.00 $400.00

Unit Sub Total 2EA 14.00 $54.29 $760.00

Item Code 152325 Total No. of Proj. 2 $760.00Total Amount

152328 RESET TERMINAL SECTION (TYPE B) EA 1 1 6.00 $400.00 $2,400.00

Unit Sub Total 1EA 6.00 $400.00 $2,400.00

Item Code 152328 Total No. of Proj. 1 $2,400.00Total Amount

152353 RELOCATE IRRIGATION SYSTEM LS 10 1 1.00 $2,200.00 $2,200.00

Unit Sub Total 1LS 1.00 $2,200.00 $2,200.00

Item Code 152353 Total No. of Proj. 1 $2,200.00Total Amount

152370 RELOCATE MAILBOX EA 1 1 1.00 $600.00 $600.00

EA 2 2 7.00 $407.14 $2,850.00

EA 3 1 1.00 $205.00 $205.00

EA 4 1 81.00 $175.00 $14,175.00

Unit Sub Total 5EA 90.00 $198.11 $17,830.00

Item Code 152370 Total No. of Proj. 5 $17,830.00Total Amount

152372 RELOCATE CONCRETE BARRIER (TYPE K) EA 12 1 1,090.00 $14.00 $15,260.00

Unit Sub Total 1EA 1,090.00 $14.00 $15,260.00
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152372 RELOCATE CONCRETE BARRIER (TYPE K) M 6 1 270.00 $10.00 $2,700.00

M 7 4 4,650.00 $9.06 $42,120.00

Unit Sub Total 5M 4,920.00 $9.11 $44,820.00

Item Code 152372 Total No. of Proj. 6 $60,080.00Total Amount

152379 RELOCATE FENCE M 6 1 210.00 $29.00 $6,090.00

Unit Sub Total 1M 210.00 $29.00 $6,090.00

Item Code 152379 Total No. of Proj. 1 $6,090.00Total Amount

152380 RELOCATE CHAIN LINK FENCE M 2 1 3.00 $900.00 $2,700.00

Unit Sub Total 1M 3.00 $900.00 $2,700.00

Item Code 152380 Total No. of Proj. 1 $2,700.00Total Amount

152381 RELOCATE GATE EA 1 1 1.00 $1,500.00 $1,500.00

EA 7 1 2.00 $1,100.00 $2,200.00

Unit Sub Total 2EA 3.00 $1,233.33 $3,700.00

Item Code 152381 Total No. of Proj. 2 $3,700.00Total Amount

152385 RELOCATE MARKER EA 4 1 38.00 $30.00 $1,140.00

Unit Sub Total 1EA 38.00 $30.00 $1,140.00

Item Code 152385 Total No. of Proj. 1 $1,140.00Total Amount

152386 RELOCATE ROADSIDE SIGN-ONE POST EA 1 2 2.00 $362.50 $725.00

EA 3 1 1.00 $150.00 $150.00

EA 4 3 20.00 $208.25 $4,165.00

EA 5 1 1.00 $140.00 $140.00

EA 6 1 1.00 $170.00 $170.00

EA 7 1 1.00 $495.00 $495.00

EA 12 5 10.00 $248.00 $2,480.00

Unit Sub Total 14EA 36.00 $231.25 $8,325.00

Item Code 152386 Total No. of Proj. 14 $8,325.00Total Amount

152387 RELOCATE ROADSIDE SIGN-TWO POST EA 1 1 1.00 $1,000.00 $1,000.00

EA 4 1 1.00 $210.00 $210.00

EA 7 2 2.00 $1,300.00 $2,600.00
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152387 RELOCATE ROADSIDE SIGN-TWO POST EA 8 1 1.00 $400.00 $400.00

EA 10 1 1.00 $200.00 $200.00

EA 12 3 7.00 $678.57 $4,750.00

Unit Sub Total 9EA 13.00 $704.62 $9,160.00

Item Code 152387 Total No. of Proj. 9 $9,160.00Total Amount

152388 RELOCATE CRASH CUSHION EA 2 1 1.00 $14,000.00 $14,000.00

EA 6 1 1.00 $4,000.00 $4,000.00

Unit Sub Total 2EA 2.00 $9,000.00 $18,000.00

Item Code 152388 Total No. of Proj. 2 $18,000.00Total Amount

152390 RELOCATE ROADSIDE SIGN EA 1 2 4.00 $287.50 $1,150.00

EA 2 5 9.00 $400.00 $3,600.00

EA 3 5 19.00 $200.53 $3,810.00

EA 4 5 23.00 $211.74 $4,870.00

EA 5 5 11.00 $352.00 $3,872.00

EA 6 5 32.00 $256.38 $8,204.00

EA 7 4 11.00 $300.00 $3,300.00

EA 8 2 19.00 $226.32 $4,300.00

EA 10 4 16.00 $341.88 $5,470.00

EA 11 7 25.00 $367.68 $9,192.00

EA 12 1 2.00 $600.00 $1,200.00

Unit Sub Total 45EA 171.00 $286.36 $48,968.00

Item Code 152390 Total No. of Proj. 45 $48,968.00Total Amount

152391 RELOCATE ROADSIDE SIGN (METAL POST) EA 4 1 1.00 $120.00 $120.00

EA 7 1 4.00 $275.00 $1,100.00

EA 12 1 1.00 $350.00 $350.00

Unit Sub Total 3EA 6.00 $261.67 $1,570.00

Item Code 152391 Total No. of Proj. 3 $1,570.00Total Amount

152392 RELOCATE ROADSIDE SIGN (WOOD POST) EA 1 2 4.00 $300.00 $1,200.00

EA 2 1 4.00 $250.00 $1,000.00

Unit Sub Total 3EA 8.00 $275.00 $2,200.00
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Item Code 152392 Total No. of Proj. 3 $2,200.00Total Amount

152393 RELOCATE ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD)

EA 4 2 5.00 $107.25 $536.25

EA 7 1 16.00 $425.00 $6,800.00

Unit Sub Total 3EA 21.00 $349.35 $7,336.25

Item Code 152393 Total No. of Proj. 3 $7,336.25Total Amount

152394 RELOCATE SIGN STRUCTURE EA 4 1 2.00 $5,000.00 $10,000.00

EA 7 2 4.00 $6,250.00 $25,000.00

Unit Sub Total 3EA 6.00 $5,833.33 $35,000.00

Item Code 152394 Total No. of Proj. 3 $35,000.00Total Amount

152396 RELOCATE SIGN PANEL EA 7 2 15.00 $153.33 $2,300.00

Unit Sub Total 2EA 15.00 $153.33 $2,300.00

Item Code 152396 Total No. of Proj. 2 $2,300.00Total Amount

152398 RELOCATE SIGN STRUCTURE (BRIDGE-
MOUNTED)

EA 11 1 1.00 $7,500.00 $7,500.00

Unit Sub Total 1EA 1.00 $7,500.00 $7,500.00

Item Code 152398 Total No. of Proj. 1 $7,500.00Total Amount

152402 ADJUST WATER VALVE COVER TO GRADE EA 2 1 67.00 $650.00 $43,550.00

EA 4 1 1.00 $300.00 $300.00

EA 7 1 1.00 $250.00 $250.00

EA 8 2 6.00 $192.50 $1,155.00

EA 10 1 29.00 $800.00 $23,200.00

EA 12 1 38.00 $250.00 $9,500.00

Unit Sub Total 7EA 142.00 $548.98 $77,955.00

Item Code 152402 Total No. of Proj. 7 $77,955.00Total Amount

152415 ADJUST EDGE DRAIN CLEANOUT EA 9 1 23.00 $260.00 $5,980.00

Unit Sub Total 1EA 23.00 $260.00 $5,980.00

Item Code 152415 Total No. of Proj. 1 $5,980.00Total Amount

152422 ADJUST MONUMENT COVER EA 6 1 3.00 $570.00 $1,710.00
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152422 ADJUST MONUMENT COVER EA 10 3 11.00 $1,318.18 $14,500.00

EA 12 1 8.00 $250.00 $2,000.00

Unit Sub Total 5EA 22.00 $827.73 $18,210.00

Item Code 152422 Total No. of Proj. 5 $18,210.00Total Amount

152423 ADJUST MONUMENT TO GRADE EA 6 2 23.00 $778.26 $17,900.00

Unit Sub Total 2EA 23.00 $778.26 $17,900.00

Item Code 152423 Total No. of Proj. 2 $17,900.00Total Amount

152430 ADJUST INLET EA 1 1 1.00 $2,000.00 $2,000.00

EA 2 3 9.00 $2,000.00 $18,000.00

EA 3 1 1.00 $2,500.00 $2,500.00

EA 4 6 54.00 $819.91 $44,275.00

EA 5 4 8.00 $1,462.50 $11,700.00

EA 6 2 10.00 $1,850.00 $18,500.00

EA 7 2 3.00 $1,733.33 $5,200.00

EA 10 1 1.00 $3,000.00 $3,000.00

EA 12 1 12.00 $2,250.00 $27,000.00

Unit Sub Total 21EA 99.00 $1,335.10 $132,175.00

Item Code 152430 Total No. of Proj. 21 $132,175.00Total Amount

152432 ADJUST MANHOLE EA 4 3 6.00 $986.67 $5,920.00

EA 6 1 1.00 $1,500.00 $1,500.00

EA 10 1 1.00 $3,000.00 $3,000.00

Unit Sub Total 5EA 8.00 $1,302.50 $10,420.00

Item Code 152432 Total No. of Proj. 5 $10,420.00Total Amount

152436 ADJUST DOWNDRAIN EA 8 1 1.00 $500.00 $500.00

Unit Sub Total 1EA 1.00 $500.00 $500.00

Item Code 152436 Total No. of Proj. 1 $500.00Total Amount

152438 ADJUST FRAME AND COVER TO GRADE EA 4 2 3.00 $833.33 $2,500.00

EA 5 2 6.00 $500.00 $3,000.00

EA 6 2 51.00 $500.00 $25,500.00

EA 8 1 6.00 $500.00 $3,000.00
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152438 ADJUST FRAME AND COVER TO GRADE EA 10 4 13.00 $2,251.15 $29,265.00

EA 11 1 1.00 $200.00 $200.00

Unit Sub Total 12EA 80.00 $793.31 $63,465.00

Item Code 152438 Total No. of Proj. 12 $63,465.00Total Amount

152439 ADJUST FRAME AND GRATE TO GRADE EA 1 1 1.00 $1,500.00 $1,500.00

EA 2 1 2.00 $2,000.00 $4,000.00

EA 4 1 3.00 $350.00 $1,050.00

EA 5 1 2.00 $2,000.00 $4,000.00

EA 9 1 3.00 $1,000.00 $3,000.00

EA 10 1 1.00 $600.00 $600.00

Unit Sub Total 6EA 12.00 $1,179.17 $14,150.00

Item Code 152439 Total No. of Proj. 6 $14,150.00Total Amount

152440 ADJUST MANHOLE TO GRADE EA 2 1 19.00 $1,350.00 $25,650.00

EA 3 1 1.00 $520.00 $520.00

EA 4 3 17.00 $336.76 $5,725.00

EA 6 1 2.00 $730.00 $1,460.00

EA 8 3 22.00 $636.36 $14,000.00

EA 10 2 20.00 $1,500.00 $30,000.00

EA 12 1 54.00 $300.00 $16,200.00

Unit Sub Total 12EA 135.00 $693.00 $93,555.00

Item Code 152440 Total No. of Proj. 12 $93,555.00Total Amount

152441 ADJUST VALVE BOX FRAME AND COVER TO 
GRADE

EA 1 1 1.00 $1,000.00 $1,000.00

EA 4 1 2.00 $850.00 $1,700.00

EA 8 2 56.00 $437.50 $24,500.00

Unit Sub Total 4EA 59.00 $461.02 $27,200.00

Item Code 152441 Total No. of Proj. 4 $27,200.00Total Amount

152469 ADJUST UTILITY COVER TO GRADE EA 1 1 1.00 $200.00 $200.00

EA 2 2 7.00 $671.43 $4,700.00

EA 4 2 46.00 $396.96 $18,260.00

Unit Sub Total 5EA 54.00 $428.89 $23,160.00
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Item Code 152469 Total No. of Proj. 5 $23,160.00Total Amount

152472 ADJUST UTILITY COVER EA 4 1 2.00 $1,200.00 $2,400.00

Unit Sub Total 1EA 2.00 $1,200.00 $2,400.00

Item Code 152472 Total No. of Proj. 1 $2,400.00Total Amount

152473 ADJUST UNDERDRAIN RISER EA 2 1 1.00 $300.00 $300.00

Unit Sub Total 1EA 1.00 $300.00 $300.00

Item Code 152473 Total No. of Proj. 1 $300.00Total Amount

152475 ADJUST SEWER MANHOLE EA 4 1 1.00 $2,000.00 $2,000.00

EA 10 1 10.00 $3,000.00 $30,000.00

Unit Sub Total 2EA 11.00 $2,909.09 $32,000.00

Item Code 152475 Total No. of Proj. 2 $32,000.00Total Amount

152500 ADJUST METAL BEAM GUARD RAILING M 2 1 100.00 $40.00 $4,000.00

M 4 1 90.00 $110.00 $9,900.00

M 5 1 460.00 $13.00 $5,980.00

M 9 1 10,600.00 $10.00 $106,000.00

Unit Sub Total 4M 11,250.00 $11.19 $125,880.00

Item Code 152500 Total No. of Proj. 4 $125,880.00Total Amount

152555 ADJUST SLOTTED DRAIN TO GRADE M 4 1 110.00 $5.00 $550.00

Unit Sub Total 1M 110.00 $5.00 $550.00

Item Code 152555 Total No. of Proj. 1 $550.00Total Amount

152604 MODIFY INLET EA 2 1 1.00 $500.00 $500.00

EA 4 2 4.00 $3,010.00 $12,040.00

EA 5 1 8.00 $8,500.00 $68,000.00

EA 7 3 11.00 $1,590.91 $17,500.00

EA 11 1 1.00 $2,800.00 $2,800.00

Unit Sub Total 8EA 25.00 $4,033.60 $100,840.00

Item Code 152604 Total No. of Proj. 8 $100,840.00Total Amount

152605 MODIFY INLET GRATE EA 4 1 3.00 $950.00 $2,850.00
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Unit Sub Total 1EA 3.00 $950.00 $2,850.00

Item Code 152605 Total No. of Proj. 1 $2,850.00Total Amount

152609 MODIFY INLET TO MANHOLE EA 4 3 6.00 $1,941.67 $11,650.00

Unit Sub Total 3EA 6.00 $1,941.67 $11,650.00

Item Code 152609 Total No. of Proj. 3 $11,650.00Total Amount

152632 MODIFY METAL BEAM GUARD RAILING M 2 1 12.00 $103.00 $1,236.00

Unit Sub Total 1M 12.00 $103.00 $1,236.00

Item Code 152632 Total No. of Proj. 1 $1,236.00Total Amount

152641 MODIFY SIGN STRUCTURE EA 11 3 25.00 $3,480.00 $87,000.00

Unit Sub Total 3EA 25.00 $3,480.00 $87,000.00

Item Code 152641 Total No. of Proj. 3 $87,000.00Total Amount

152650 MODIFY CHAIN LINK FENCE M 2 2 4,123.10 $9.29 $38,320.00

Unit Sub Total 2M 4,123.10 $9.29 $38,320.00

Item Code 152650 Total No. of Proj. 2 $38,320.00Total Amount

152666 400 MM PLASTIC PIPE-LINER M 2 1 23.00 $250.00 $5,750.00

Unit Sub Total 1M 23.00 $250.00 $5,750.00

Item Code 152666 Total No. of Proj. 1 $5,750.00Total Amount

152672 PLASTIC PIPE LINER (538 MM O.D.) M 2 1 74.00 $67.00 $4,958.00

Unit Sub Total 1M 74.00 $67.00 $4,958.00

Item Code 152672 Total No. of Proj. 1 $4,958.00Total Amount

152694 REPLACE 80 MM PLASTIC PIPE EDGE DRAIN M 10 1 7,000.00 $70.00 $490,000.00

Unit Sub Total 1M 7,000.00 $70.00 $490,000.00

Item Code 152694 Total No. of Proj. 1 $490,000.00Total Amount

152703 REMODEL INLET EA 4 2 123.00 $3,343.90 $411,300.00

Unit Sub Total 2EA 123.00 $3,343.90 $411,300.00
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Item Code 152703 Total No. of Proj. 2 $411,300.00Total Amount

152750 REPLACE SIGN PANEL EA 7 1 1.00 $2,000.00 $2,000.00

Unit Sub Total 1EA 1.00 $2,000.00 $2,000.00

Item Code 152750 Total No. of Proj. 1 $2,000.00Total Amount

152752 REPLACE SIGN PANEL (ROADSIDE SIGN) EA 2 2 41.00 $1,426.83 $58,500.00

Unit Sub Total 2EA 41.00 $1,426.83 $58,500.00

Item Code 152752 Total No. of Proj. 2 $58,500.00Total Amount

153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 16 40,485.00 $5.10 $206,598.00

M2 2 25 303,405.00 $4.51 $1,369,306.00

M2 3 19 159,120.00 $3.41 $542,641.00

M2 4 15 200,086.00 $3.40 $679,632.50

M2 5 19 126,480.00 $3.12 $394,142.00

M2 6 25 525,220.00 $2.55 $1,338,450.90

M2 7 21 1,507,490.00 $1.93 $2,903,477.00

M2 8 21 758,498.00 $1.59 $1,208,746.90

M2 9 7 104,280.00 $4.50 $469,166.00

M2 10 17 189,335.00 $3.88 $735,382.00

M2 11 10 1,134,240.00 $1.51 $1,715,431.00

M2 12 9 77,560.00 $3.36 $260,786.00

Unit Sub Total 204M2 5,126,199.00 $2.31 $11,823,759.30

Item Code 153103 Total No. of Proj. 204 $11,823,759.30Total Amount

153151 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(25 MM MAXIMUM)

M2 7 1 43,200.00 $1.40 $60,480.00

Unit Sub Total 1M2 43,200.00 $1.40 $60,480.00

Item Code 153151 Total No. of Proj. 1 $60,480.00Total Amount

153152 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(30 MM MAXIMUM)

M2 1 1 2,260.00 $26.00 $58,760.00

M2 4 1 1,500.00 $3.00 $4,500.00

M2 12 2 57,400.00 $1.70 $97,630.00

Unit Sub Total 4M2 61,160.00 $2.63 $160,890.00
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Item Code 153152 Total No. of Proj. 4 $160,890.00Total Amount

153153 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(45 MM MAXIMUM)

M2 3 1 690.00 $4.00 $2,760.00

M2 4 4 103,190.00 $7.97 $821,976.50

M2 7 2 178,070.00 $1.51 $268,319.00

M2 12 1 1,500.00 $4.60 $6,900.00

Unit Sub Total 8M2 283,450.00 $3.88 $1,099,955.50

Item Code 153153 Total No. of Proj. 8 $1,099,955.50Total Amount

153154 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(60 MM MAXIMUM)

M2 3 1 600.00 $25.00 $15,000.00

M2 4 1 58,400.00 $9.00 $525,600.00

M2 7 1 77,800.00 $2.60 $202,280.00

Unit Sub Total 3M2 136,800.00 $5.43 $742,880.00

Item Code 153154 Total No. of Proj. 3 $742,880.00Total Amount

153155 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(75 MM MAXIMUM)

M2 7 1 19,400.00 $2.50 $48,500.00

M2 12 1 50.00 $65.00 $3,250.00

Unit Sub Total 2M2 19,450.00 $2.66 $51,750.00

Item Code 153155 Total No. of Proj. 2 $51,750.00Total Amount

153210 REMOVE CONCRETE M2 2 1 2.00 $750.00 $1,500.00

M2 3 1 2.00 $150.00 $300.00

Unit Sub Total 2M2 4.00 $450.00 $1,800.00

153210 REMOVE CONCRETE M3 2 2 728.00 $204.95 $149,200.00

M3 4 7 428.00 $253.76 $108,607.50

M3 5 2 132.00 $143.56 $18,950.00

M3 6 2 66.00 $56.36 $3,720.00

M3 7 13 729.40 $299.11 $218,173.00

M3 8 2 30.00 $116.67 $3,500.00

M3 11 4 248.30 $217.49 $54,002.00

M3 12 1 41.00 $400.00 $16,400.00

Unit Sub Total 33M3 2,402.70 $238.30 $572,552.50
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Item Code 153210 Total No. of Proj. 35 $574,352.50Total Amount

153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M2 7 1 290.00 $25.00 $7,250.00

Unit Sub Total 1M2 290.00 $25.00 $7,250.00

153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M3 8 1 71.00 $170.00 $12,070.00

Unit Sub Total 1M3 71.00 $170.00 $12,070.00

Item Code 153211 Total No. of Proj. 2 $19,320.00Total Amount

153213 REMOVE CONCRETE (STRUCTURE) M3 4 1 13.00 $305.00 $3,965.00

M3 6 1 7.00 $500.00 $3,500.00

M3 7 1 6.00 $300.00 $1,800.00

Unit Sub Total 3M3 26.00 $356.35 $9,265.00

Item Code 153213 Total No. of Proj. 3 $9,265.00Total Amount

153214 REMOVE CONCRETE CURB M 3 1 61.00 $35.00 $2,135.00

M 4 2 193.00 $26.68 $5,150.00

M 5 2 31.00 $88.71 $2,750.00

M 7 4 862.00 $23.60 $20,340.00

M 8 2 1,040.00 $14.63 $15,210.00

M 9 1 16.00 $20.00 $320.00

M 11 2 218.00 $56.88 $12,400.00

M 12 6 1,373.00 $23.30 $31,992.00

Unit Sub Total 20M 3,794.00 $23.80 $90,297.00

153214 REMOVE CONCRETE CURB M3 2 1 0.80 $2,500.00 $2,000.00

M3 4 1 3.00 $400.00 $1,200.00

Unit Sub Total 2M3 3.80 $842.11 $3,200.00

Item Code 153214 Total No. of Proj. 22 $93,497.00Total Amount

153215 REMOVE CONCRETE (CURB AND GUTTER) M 1 1 160.00 $15.00 $2,400.00

M 2 3 209.00 $107.66 $22,500.00

M 3 2 129.00 $30.91 $3,987.00

M 4 1 1,760.00 $42.00 $73,920.00

M 7 4 1,990.00 $24.25 $48,260.00

M 12 2 770.00 $27.26 $20,990.00
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Unit Sub Total 13M 5,018.00 $34.29 $172,057.00

153215 REMOVE CONCRETE (CURB AND GUTTER) M3 7 1 170.00 $120.00 $20,400.00

Unit Sub Total 1M3 170.00 $120.00 $20,400.00

Item Code 153215 Total No. of Proj. 14 $192,457.00Total Amount

153216 REMOVE CONCRETE CURB AND SIDEWALK M 7 1 4,640.00 $30.00 $139,200.00

Unit Sub Total 1M 4,640.00 $30.00 $139,200.00

153216 REMOVE CONCRETE CURB AND SIDEWALK M3 6 2 333.50 $228.85 $76,320.00

M3 8 1 27.00 $62.00 $1,674.00

M3 10 1 7.00 $200.00 $1,400.00

Unit Sub Total 4M3 367.50 $216.04 $79,394.00

Item Code 153216 Total No. of Proj. 5 $218,594.00Total Amount

153218 REMOVE CONCRETE SIDEWALK M2 2 1 200.00 $75.00 $15,000.00

M2 3 2 348.00 $29.18 $10,156.00

M2 4 1 450.00 $36.00 $16,200.00

M2 7 2 224.00 $13.62 $3,050.00

M2 9 1 240.00 $86.00 $20,640.00

M2 12 1 37.00 $90.00 $3,330.00

Unit Sub Total 8M2 1,499.00 $45.61 $68,376.00

Item Code 153218 Total No. of Proj. 8 $68,376.00Total Amount

153219 REMOVE CONCRETE FLARED END SECTION EA 3 1 2.00 $350.00 $700.00

EA 12 1 1.00 $900.00 $900.00

Unit Sub Total 2EA 3.00 $533.33 $1,600.00

Item Code 153219 Total No. of Proj. 2 $1,600.00Total Amount

153220 REMOVE CONCRETE (CHANNEL) M 12 1 9.00 $250.00 $2,250.00

Unit Sub Total 1M 9.00 $250.00 $2,250.00

153220 REMOVE CONCRETE (CHANNEL) M3 7 2 500.00 $112.66 $56,328.00

M3 10 1 1,500.00 $35.00 $52,500.00

M3 12 1 63.00 $200.00 $12,600.00

Unit Sub Total 4M3 2,063.00 $58.86 $121,428.00
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Item Code 153220 Total No. of Proj. 5 $123,678.00Total Amount

153221 REMOVE CONCRETE BARRIER M 1 1 250.00 $30.00 $7,500.00

M 2 2 300.00 $107.00 $32,100.00

M 7 9 27,680.10 $37.51 $1,038,289.00

M 10 1 3,570.00 $20.00 $71,400.00

M 11 2 510.00 $53.63 $27,350.00

Unit Sub Total 15M 32,310.10 $36.42 $1,176,639.00

Item Code 153221 Total No. of Proj. 15 $1,176,639.00Total Amount

153222 REMOVE CONCRETE ISLAND (PORTIONS) M2 4 1 6.00 $76.00 $456.00

Unit Sub Total 1M2 6.00 $76.00 $456.00

153222 REMOVE CONCRETE ISLAND (PORTIONS) M3 7 1 5.00 $250.00 $1,250.00

Unit Sub Total 1M3 5.00 $250.00 $1,250.00

Item Code 153222 Total No. of Proj. 2 $1,706.00Total Amount

153223 REMOVE UNSOUND CONCRETE M3 3 1 0.20 $6,000.00 $1,200.00

M3 4 1 0.20 $10,000.00 $2,000.00

Unit Sub Total 2M3 0.40 $8,000.00 $3,200.00

Item Code 153223 Total No. of Proj. 2 $3,200.00Total Amount

153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 1 1 760.00 $2.40 $1,824.00

M2 2 9 12,072.00 $10.24 $123,617.50

M2 3 2 3,059.00 $5.53 $16,911.50

M2 4 5 127,474.00 $1.71 $218,589.00

M2 5 1 406.00 $22.00 $8,932.00

M2 6 1 2,337.00 $6.00 $14,022.00

M2 7 1 83.00 $10.00 $830.00

M2 10 1 5,200.00 $3.00 $15,600.00

M2 12 1 1,060.00 $7.50 $7,950.00

Unit Sub Total 22M2 152,451.00 $2.68 $408,276.00

Item Code 153225 Total No. of Proj. 22 $408,276.00Total Amount

153229 REMOVE CONCRETE BARRIER (TYPE K) M 4 1 1,870.00 $7.00 $13,090.00

M 6 1 8,500.00 $3.00 $25,500.00
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153229 REMOVE CONCRETE BARRIER (TYPE K) M 10 1 9,730.00 $6.00 $58,380.00

M 11 2 1,506.00 $10.36 $15,600.00

M 12 1 66.00 $10.00 $660.00

Unit Sub Total 6M 21,672.00 $5.22 $113,230.00

Item Code 153229 Total No. of Proj. 6 $113,230.00Total Amount

153230 REMOVE CONCRETE BARRIER (TYPE 50) M 4 1 69.00 $200.00 $13,800.00

M 7 1 110.00 $68.00 $7,480.00

Unit Sub Total 2M 179.00 $118.88 $21,280.00

Item Code 153230 Total No. of Proj. 2 $21,280.00Total Amount

153231 REMOVE CONCRETE BARRIER (TYPE 50C) M 12 1 460.00 $88.00 $40,480.00

Unit Sub Total 1M 460.00 $88.00 $40,480.00

Item Code 153231 Total No. of Proj. 1 $40,480.00Total Amount

153235 CLEAN BRIDGE DECK M2 1 4 42,643.00 $1.46 $62,164.50

M2 3 5 20,330.00 $3.57 $72,510.00

M2 4 5 40,945.00 $3.21 $131,438.25

M2 5 2 16,940.00 $2.43 $41,244.00

M2 6 5 35,243.00 $2.66 $93,643.00

M2 7 2 13,055.00 $3.04 $39,695.00

M2 10 1 750.00 $3.00 $2,250.00

M2 12 1 1,100.00 $6.00 $6,600.00

Unit Sub Total 25M2 171,006.00 $2.63 $449,544.75

Item Code 153235 Total No. of Proj. 25 $449,544.75Total Amount

153239 REMOVE CONCRETE (CURB, GUTTER, AND 
SIDEWALK)

M3 3 1 58.00 $150.00 $8,700.00

M3 4 1 4.00 $200.00 $800.00

M3 7 5 115.70 $125.78 $14,552.50

M3 11 1 13.00 $512.00 $6,656.00

Unit Sub Total 8M3 190.70 $161.03 $30,708.50

Item Code 153239 Total No. of Proj. 8 $30,708.50Total Amount

153246 REMOVE CONCRETE (MISCELLANEOUS) M2 7 1 33.00 $40.00 $1,320.00
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Unit Sub Total 1M2 33.00 $40.00 $1,320.00

153246 REMOVE CONCRETE (MISCELLANEOUS) M3 1 3 10.70 $956.07 $10,230.00

M3 2 1 1.00 $1,000.00 $1,000.00

M3 4 1 6.00 $700.00 $4,200.00

M3 12 3 30.50 $272.30 $8,305.00

Unit Sub Total 8M3 48.20 $492.43 $23,735.00

Item Code 153246 Total No. of Proj. 9 $25,055.00Total Amount

153531 ACCESS OPENING, SOFFIT EA 7 2 12.00 $5,216.67 $62,600.00

Unit Sub Total 2EA 12.00 $5,216.67 $62,600.00

Item Code 153531 Total No. of Proj. 2 $62,600.00Total Amount

155003 CAP INLET EA 2 1 1.00 $500.00 $500.00

EA 3 1 1.00 $500.00 $500.00

EA 4 3 27.00 $935.19 $25,250.00

EA 5 2 5.00 $1,520.00 $7,600.00

EA 6 2 7.00 $1,298.57 $9,090.00

EA 7 4 41.00 $648.78 $26,600.00

EA 10 1 3.00 $1,000.00 $3,000.00

EA 11 4 4.00 $1,175.00 $4,700.00

EA 12 4 16.00 $1,593.75 $25,500.00

Unit Sub Total 22EA 105.00 $978.48 $102,740.00

Item Code 155003 Total No. of Proj. 22 $102,740.00Total Amount

155007 CAP MANHOLE EA 4 1 3.00 $950.00 $2,850.00

EA 12 1 1.00 $2,200.00 $2,200.00

Unit Sub Total 2EA 4.00 $1,262.50 $5,050.00

Item Code 155007 Total No. of Proj. 2 $5,050.00Total Amount

156535 REMOVE BOX CULVERT EA 2 1 1.00 $4,100.00 $4,100.00

Unit Sub Total 1EA 1.00 $4,100.00 $4,100.00

156535 REMOVE BOX CULVERT M 10 1 49.00 $200.00 $9,800.00

Unit Sub Total 1M 49.00 $200.00 $9,800.00
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Item Code 156535 Total No. of Proj. 2 $13,900.00Total Amount

156572 REMOVE RAILING M 2 1 38.00 $35.00 $1,330.00

Unit Sub Total 1M 38.00 $35.00 $1,330.00

Item Code 156572 Total No. of Proj. 1 $1,330.00Total Amount

156576 REMOVE METAL RAILING M 3 1 45.00 $30.00 $1,350.00

Unit Sub Total 1M 45.00 $30.00 $1,350.00

Item Code 156576 Total No. of Proj. 1 $1,350.00Total Amount

156579 REMOVE BRIDGE RAILING M 1 1 23.00 $100.00 $2,300.00

M 6 1 88.00 $300.00 $26,400.00

M 7 2 403.00 $59.43 $23,950.00

M 11 1 66.00 $262.00 $17,292.00

Unit Sub Total 5M 580.00 $120.59 $69,942.00

Item Code 156579 Total No. of Proj. 5 $69,942.00Total Amount

156585 REMOVE CRASH CUSHION EA 4 2 5.00 $1,000.00 $5,000.00

EA 5 1 1.00 $2,000.00 $2,000.00

EA 6 2 6.00 $2,720.00 $16,320.00

EA 7 2 2.00 $1,555.00 $3,110.00

Unit Sub Total 7EA 14.00 $1,887.86 $26,430.00

Item Code 156585 Total No. of Proj. 7 $26,430.00Total Amount

156590 REMOVE CRASH CUSHION (SAND FILLED) EA 2 1 1.00 $1,700.00 $1,700.00

EA 4 3 264.00 $110.76 $29,240.00

EA 5 3 8.00 $1,062.50 $8,500.00

EA 6 2 14.00 $1,353.57 $18,950.00

EA 7 2 11.00 $590.91 $6,500.00

EA 10 2 2.00 $3,000.00 $6,000.00

EA 11 2 28.00 $271.43 $7,600.00

EA 12 1 13.00 $170.00 $2,210.00

Unit Sub Total 16EA 341.00 $236.66 $80,700.00

Item Code 156590 Total No. of Proj. 16 $80,700.00Total Amount
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157550 BRIDGE REMOVAL LS 1 1 1.00 $350,000.00 $350,000.00

LS 2 2 2.00 $52,500.00 $105,000.00

LS 3 1 1.00 $66,000.00 $66,000.00

LS 8 1 1.00 $80,000.00 $80,000.00

LS 10 1 1.00 $40,000.00 $40,000.00

LS 11 1 1.00 $100,000.00 $100,000.00

Unit Sub Total 7LS 7.00 $105,857.14 $741,000.00

Item Code 157550 Total No. of Proj. 7 $741,000.00Total Amount

157551 BRIDGE REMOVAL, LOCATION A LS 4 1 1.00 $5,000,000.00 $5,000,000.00

LS 5 1 1.00 $44,000.00 $44,000.00

LS 7 1 1.00 $75,000.00 $75,000.00

Unit Sub Total 3LS 3.00 $1,706,333.33 $5,119,000.00

Item Code 157551 Total No. of Proj. 3 $5,119,000.00Total Amount

157552 BRIDGE REMOVAL, LOCATION B LS 4 1 1.00 $50,000.00 $50,000.00

LS 5 1 1.00 $53,000.00 $53,000.00

LS 7 1 1.00 $75,000.00 $75,000.00

Unit Sub Total 3LS 3.00 $59,333.33 $178,000.00

Item Code 157552 Total No. of Proj. 3 $178,000.00Total Amount

157553 BRIDGE REMOVAL, LOCATION C LS 4 1 1.00 $1,000,000.00 $1,000,000.00

Unit Sub Total 1LS 1.00 $1,000,000.00 $1,000,000.00

Item Code 157553 Total No. of Proj. 1 $1,000,000.00Total Amount

157554 BRIDGE REMOVAL, LOCATION D LS 4 1 1.00 $2,000,000.00 $2,000,000.00

Unit Sub Total 1LS 1.00 $2,000,000.00 $2,000,000.00

Item Code 157554 Total No. of Proj. 1 $2,000,000.00Total Amount

157560 BRIDGE REMOVAL (PORTION) LS 1 1 1.00 $40,000.00 $40,000.00

LS 2 3 3.00 $231,666.67 $695,000.00

LS 3 3 3.00 $328,000.00 $984,000.00

LS 4 4 4.00 $130,800.00 $523,200.00

LS 6 1 1.00 $6,000.00 $6,000.00

LS 7 5 5.00 $260,950.00 $1,304,750.00
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157560 BRIDGE REMOVAL (PORTION) LS 8 1 1.00 $43,000.00 $43,000.00

LS 9 1 1.00 $34,500.00 $34,500.00

LS 10 1 1.00 $200,000.00 $200,000.00

LS 11 1 1.00 $11,000.00 $11,000.00

LS 12 2 2.00 $92,500.00 $185,000.00

Unit Sub Total 23LS 23.00 $175,063.04 $4,026,450.00

Item Code 157560 Total No. of Proj. 23 $4,026,450.00Total Amount

157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 2 1 1.00 $15,000.00 $15,000.00

LS 3 1 1.00 $5,000.00 $5,000.00

LS 4 2 2.00 $1,000,750.00 $2,001,500.00

LS 5 1 1.00 $5,000.00 $5,000.00

LS 6 2 2.00 $72,500.00 $145,000.00

LS 7 7 7.00 $40,071.43 $280,500.00

LS 10 1 1.00 $40,000.00 $40,000.00

LS 11 3 3.00 $38,000.00 $114,000.00

Unit Sub Total 18LS 18.00 $144,777.78 $2,606,000.00

Item Code 157561 Total No. of Proj. 18 $2,606,000.00Total Amount

157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 2 1 1.00 $15,000.00 $15,000.00

LS 4 2 2.00 $51,500.00 $103,000.00

LS 5 1 1.00 $10,000.00 $10,000.00

LS 6 2 2.00 $57,500.00 $115,000.00

LS 7 7 7.00 $35,357.14 $247,500.00

LS 10 1 1.00 $40,000.00 $40,000.00

LS 11 3 3.00 $56,000.00 $168,000.00

Unit Sub Total 17LS 17.00 $41,088.24 $698,500.00

Item Code 157562 Total No. of Proj. 17 $698,500.00Total Amount

157563 BRIDGE REMOVAL (PORTION), LOCATION C LS 4 1 1.00 $40,000.00 $40,000.00

LS 6 1 1.00 $75,000.00 $75,000.00

LS 7 6 6.00 $35,166.67 $211,000.00

LS 10 1 1.00 $40,000.00 $40,000.00

LS 11 2 2.00 $55,500.00 $111,000.00

Unit Sub Total 11LS 11.00 $43,363.64 $477,000.00
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Item Code 157563 Total No. of Proj. 11 $477,000.00Total Amount

157564 BRIDGE REMOVAL (PORTION), LOCATION D LS 4 1 1.00 $2,200.00 $2,200.00

LS 6 1 1.00 $44,000.00 $44,000.00

LS 7 6 6.00 $37,750.00 $226,500.00

LS 10 1 1.00 $40,000.00 $40,000.00

LS 11 1 1.00 $17,000.00 $17,000.00

Unit Sub Total 10LS 10.00 $32,970.00 $329,700.00

Item Code 157564 Total No. of Proj. 10 $329,700.00Total Amount

157565 BRIDGE REMOVAL (PORTION), LOCATION E LS 6 1 1.00 $28,200.00 $28,200.00

LS 7 4 4.00 $18,900.00 $75,600.00

Unit Sub Total 5LS 5.00 $20,760.00 $103,800.00

Item Code 157565 Total No. of Proj. 5 $103,800.00Total Amount

157566 BRIDGE REMOVAL (PORTION), LOCATION F LS 7 4 4.00 $28,750.00 $115,000.00

Unit Sub Total 4LS 4.00 $28,750.00 $115,000.00

Item Code 157566 Total No. of Proj. 4 $115,000.00Total Amount

157567 BRIDGE REMOVAL (PORTION), LOCATION G LS 7 3 3.00 $13,333.33 $40,000.00

Unit Sub Total 3LS 3.00 $13,333.33 $40,000.00

Item Code 157567 Total No. of Proj. 3 $40,000.00Total Amount

157568 BRIDGE REMOVAL (PORTION), LOCATION H LS 7 2 2.00 $41,750.00 $83,500.00

Unit Sub Total 2LS 2.00 $41,750.00 $83,500.00

Item Code 157568 Total No. of Proj. 2 $83,500.00Total Amount

157569 BRIDGE REMOVAL (PORTION), LOCATION I LS 7 1 1.00 $7,500.00 $7,500.00

Unit Sub Total 1LS 1.00 $7,500.00 $7,500.00

Item Code 157569 Total No. of Proj. 1 $7,500.00Total Amount

157570 BRIDGE REMOVAL (PORTION), LOCATION J LS 7 1 1.00 $5,200.00 $5,200.00

Unit Sub Total 1LS 1.00 $5,200.00 $5,200.00
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Item Code 157570 Total No. of Proj. 1 $5,200.00Total Amount

157571 BRIDGE REMOVAL (PORTION), LOCATION K LS 7 1 1.00 $12,000.00 $12,000.00

Unit Sub Total 1LS 1.00 $12,000.00 $12,000.00

Item Code 157571 Total No. of Proj. 1 $12,000.00Total Amount

157572 BRIDGE REMOVAL (PORTION), LOCATION L LS 7 1 1.00 $2,800.00 $2,800.00

Unit Sub Total 1LS 1.00 $2,800.00 $2,800.00

Item Code 157572 Total No. of Proj. 1 $2,800.00Total Amount

157573 BRIDGE REMOVAL (PORTION), LOCATION M LS 7 1 1.00 $2,500.00 $2,500.00

Unit Sub Total 1LS 1.00 $2,500.00 $2,500.00

Item Code 157573 Total No. of Proj. 1 $2,500.00Total Amount

157581 BRIDGE REMOVAL (PORTION), LOCATION 1 LS 1 1 1.00 $100,000.00 $100,000.00

Unit Sub Total 1LS 1.00 $100,000.00 $100,000.00

Item Code 157581 Total No. of Proj. 1 $100,000.00Total Amount

157582 BRIDGE REMOVAL (PORTION), LOCATION 2 LS 1 1 1.00 $50,000.00 $50,000.00

Unit Sub Total 1LS 1.00 $50,000.00 $50,000.00

Item Code 157582 Total No. of Proj. 1 $50,000.00Total Amount

158100 SALVAGE CRASH CUSHION EA 2 1 18.00 $104.00 $1,872.00

EA 5 3 11.00 $592.18 $6,514.00

EA 6 2 6.00 $2,583.33 $15,500.00

EA 10 1 6.00 $1,500.00 $9,000.00

Unit Sub Total 7EA 41.00 $802.10 $32,886.00

Item Code 158100 Total No. of Proj. 7 $32,886.00Total Amount

158101 SALVAGE CRASH CUSHION MODULES EA 4 2 30.00 $100.00 $3,000.00

EA 5 1 18.00 $50.00 $900.00

Unit Sub Total 3EA 48.00 $81.25 $3,900.00

Item Code 158101 Total No. of Proj. 3 $3,900.00Total Amount
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158210 RESET TEMPORARY RAILING (TYPE K) M 1 1 73.00 $30.00 $2,190.00

Unit Sub Total 1M 73.00 $30.00 $2,190.00

Item Code 158210 Total No. of Proj. 1 $2,190.00Total Amount

158505 SALVAGE TERMINAL SECTION EA 6 1 27.00 $75.00 $2,025.00

Unit Sub Total 1EA 27.00 $75.00 $2,025.00

Item Code 158505 Total No. of Proj. 1 $2,025.00Total Amount

160101 CLEARING AND GRUBBING HA 2 2 7.00 $28,285.71 $198,000.00

HA 3 2 3.00 $11,233.33 $33,700.00

HA 11 1 0.50 $6,900.00 $3,450.00

Unit Sub Total 5HA 10.50 $22,395.24 $235,150.00

160101 CLEARING AND GRUBBING LS 1 8 8.00 $10,500.00 $84,000.00

LS 2 16 16.00 $34,500.00 $552,000.00

LS 3 14 14.00 $11,192.86 $156,700.00

LS 4 26 26.00 $22,226.42 $577,886.94

LS 5 22 22.00 $23,971.14 $527,365.00

LS 6 17 17.00 $24,027.76 $408,472.00

LS 7 33 33.00 $26,580.73 $877,164.00

LS 8 7 7.00 $6,546.43 $45,825.00

LS 9 2 2.00 $15,000.00 $30,000.00

LS 10 13 13.00 $25,157.69 $327,050.00

LS 11 16 16.00 $21,187.50 $339,000.00

LS 12 15 15.00 $17,943.33 $269,150.00

Unit Sub Total 189LS 189.00 $22,193.72 $4,194,612.94

Item Code 160101 Total No. of Proj. 194 $4,429,762.94Total Amount

160120 REMOVE TREE EA 1 1 3.00 $1,000.00 $3,000.00

EA 2 1 12.00 $700.00 $8,400.00

EA 4 2 5.00 $2,900.00 $14,500.00

EA 7 1 400.00 $765.00 $306,000.00

EA 8 1 3.00 $250.00 $750.00

Unit Sub Total 6EA 423.00 $786.41 $332,650.00

Item Code 160120 Total No. of Proj. 6 $332,650.00Total Amount
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170101 DEVELOP WATER SUPPLY LS 2 12 12.00 $8,666.67 $104,000.00

LS 3 1 1.00 $1,500.00 $1,500.00

LS 4 1 1.00 $5,000.00 $5,000.00

LS 6 1 1.00 $25,000.00 $25,000.00

LS 8 1 1.00 $18,000.00 $18,000.00

LS 10 2 2.00 $10,500.00 $21,000.00

LS 11 9 9.00 $10,345.56 $93,110.00

LS 12 1 1.00 $3,000.00 $3,000.00

Unit Sub Total 28LS 28.00 $9,664.64 $270,610.00

Item Code 170101 Total No. of Proj. 28 $270,610.00Total Amount

180101 BINDER (DUST PALLIATIVE) TONN 2 1 180.00 $180.00 $32,400.00

TONN 10 1 1.00 $1,000.00 $1,000.00

Unit Sub Total 2TONN 181.00 $184.53 $33,400.00

Item Code 180101 Total No. of Proj. 2 $33,400.00Total Amount

190101 ROADWAY EXCAVATION M3 1 12 18,901.00 $40.32 $762,126.00

M3 2 27 294,850.00 $21.15 $6,237,270.00

M3 3 17 42,215.00 $51.20 $2,161,292.00

M3 4 26 229,692.00 $16.79 $3,856,526.00

M3 5 21 46,556.00 $39.74 $1,850,131.00

M3 6 18 139,243.00 $36.03 $5,017,395.00

M3 7 31 677,837.00 $14.59 $9,888,142.60

M3 8 6 31,040.00 $32.38 $1,005,173.00

M3 9 2 3,080.00 $22.18 $68,320.00

M3 10 12 576,908.00 $6.63 $3,824,098.00

M3 11 18 123,674.00 $35.18 $4,351,283.00

M3 12 15 57,867.00 $33.37 $1,931,260.00

Unit Sub Total 205M3 2,241,863.00 $18.27 $40,953,016.60

Item Code 190101 Total No. of Proj. 205 $40,953,016.60Total Amount

190103 ROADWAY EXCAVATION (TYPE Y) (AERIALLY 
DEPOSITED LEAD)

M3 7 6 22,591.00 $20.43 $461,575.00

M3 12 2 2,554.00 $26.35 $67,300.00

Unit Sub Total 8M3 25,145.00 $21.03 $528,875.00
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Item Code 190103 Total No. of Proj. 8 $528,875.00Total Amount

190104 ROADWAY EXCAVATION (TYPE Z-1) (AERIALLY 
DEPOSITED LEAD)

M3 12 1 25.00 $250.00 $6,250.00

Unit Sub Total 1M3 25.00 $250.00 $6,250.00

Item Code 190104 Total No. of Proj. 1 $6,250.00Total Amount

190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY 
DEPOSITED LEAD)

M3 3 1 620.00 $250.00 $155,000.00

M3 4 3 745.00 $142.18 $105,925.00

M3 5 1 1,100.00 $256.40 $282,040.00

M3 7 10 2,856.00 $196.72 $561,839.90

M3 10 3 4,281.00 $124.05 $531,050.60

M3 11 2 64.00 $300.00 $19,200.00

M3 12 2 750.00 $218.40 $163,800.00

Unit Sub Total 22M3 10,416.00 $174.62 $1,818,855.50

Item Code 190105 Total No. of Proj. 22 $1,818,855.50Total Amount

190106 ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY 
DEPOSITED LEAD)

M3 7 2 585.00 $102.48 $59,950.00

Unit Sub Total 2M3 585.00 $102.48 $59,950.00

Item Code 190106 Total No. of Proj. 2 $59,950.00Total Amount

190107 ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY 
DEPOSITED LEAD)

M3 11 1 1,510.00 $50.00 $75,500.00

M3 12 1 720.00 $47.00 $33,840.00

Unit Sub Total 2M3 2,230.00 $49.03 $109,340.00

Item Code 190107 Total No. of Proj. 2 $109,340.00Total Amount

190108 ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY 
DEPOSITED LEAD)

M3 7 2 2,050.00 $73.01 $149,679.00

Unit Sub Total 2M3 2,050.00 $73.01 $149,679.00

Item Code 190108 Total No. of Proj. 2 $149,679.00Total Amount

190110 LEAD COMPLIANCE PLAN LS 1 11 11.00 $2,495.45 $27,450.00

LS 2 16 16.00 $4,637.50 $74,200.00

LS 3 21 21.00 $3,938.10 $82,700.00
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190110 LEAD COMPLIANCE PLAN LS 4 37 37.00 $3,988.07 $147,558.51

LS 5 11 11.00 $3,865.91 $42,525.00

LS 6 16 16.00 $2,822.81 $45,165.00

LS 7 46 46.00 $5,653.28 $260,050.98

LS 8 10 10.00 $4,692.63 $46,926.33

LS 9 1 1.00 $1,000.00 $1,000.00

LS 10 17 17.00 $3,991.18 $67,850.00

LS 11 16 16.00 $5,187.50 $83,000.00

LS 12 25 25.00 $5,718.40 $142,960.00

Unit Sub Total 227LS 227.00 $4,499.50 $1,021,385.82

Item Code 190110 Total No. of Proj. 227 $1,021,385.82Total Amount

190130 ROADWAY EXCAVATION (SLIDE REMOVAL) M3 4 1 200.00 $64.00 $12,800.00

Unit Sub Total 1M3 200.00 $64.00 $12,800.00

Item Code 190130 Total No. of Proj. 1 $12,800.00Total Amount

190134 ROADWAY EXCAVATION (GORE REMOVAL) M3 1 1 27.00 $20.00 $540.00

M3 3 1 37.00 $300.00 $11,100.00

Unit Sub Total 2M3 64.00 $181.88 $11,640.00

Item Code 190134 Total No. of Proj. 2 $11,640.00Total Amount

190151 CHANNEL EXCAVATION M3 1 1 11,400.00 $15.00 $171,000.00

M3 4 1 3,540.00 $75.00 $265,500.00

M3 7 1 18.00 $35.00 $630.00

Unit Sub Total 3M3 14,958.00 $29.22 $437,130.00

Item Code 190151 Total No. of Proj. 3 $437,130.00Total Amount

190161 ROCK EXCAVATION M3 2 1 16,400.00 $19.00 $311,600.00

Unit Sub Total 1M3 16,400.00 $19.00 $311,600.00

Item Code 190161 Total No. of Proj. 1 $311,600.00Total Amount

190185 SHOULDER BACKING STA 1 2 84.20 $821.42 $69,163.60

Unit Sub Total 2STA 84.20 $821.42 $69,163.60

190185 SHOULDER BACKING TONN 4 1 20.00 $300.00 $6,000.00
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190185 SHOULDER BACKING TONN 5 1 56.00 $78.50 $4,396.00

TONN 8 2 11,212.00 $12.35 $138,420.00

Unit Sub Total 4TONN 11,288.00 $13.18 $148,816.00

Item Code 190185 Total No. of Proj. 6 $217,979.60Total Amount

192001 STRUCTURE EXCAVATION M3 4 1 142.00 $200.00 $28,400.00

M3 7 1 1,430.00 $60.00 $85,800.00

Unit Sub Total 2M3 1,572.00 $72.65 $114,200.00

Item Code 192001 Total No. of Proj. 2 $114,200.00Total Amount

192003 STRUCTURE EXCAVATION (BRIDGE) M3 1 2 607.00 $176.06 $106,870.00

M3 2 3 437.00 $140.62 $61,450.00

M3 3 2 151.00 $85.96 $12,980.00

M3 5 1 443.00 $32.00 $14,176.00

M3 6 4 1,581.00 $90.32 $142,800.00

M3 7 8 7,480.00 $151.32 $1,131,907.00

M3 10 3 3,098.00 $45.66 $141,445.00

M3 11 4 1,209.00 $114.61 $138,560.00

Unit Sub Total 27M3 15,006.00 $116.63 $1,750,188.00

Item Code 192003 Total No. of Proj. 27 $1,750,188.00Total Amount

192008 STRUCTURE EXCAVATION (TYPE A) M3 1 1 3,647.00 $200.00 $729,400.00

Unit Sub Total 1M3 3,647.00 $200.00 $729,400.00

Item Code 192008 Total No. of Proj. 1 $729,400.00Total Amount

192020 STRUCTURE EXCAVATION (TYPE D) M3 1 1 34.00 $5,000.00 $170,000.00

M3 2 1 200.00 $200.00 $40,000.00

M3 7 1 540.00 $125.00 $67,500.00

M3 8 1 305.00 $75.00 $22,875.00

M3 10 2 686.00 $178.06 $122,150.00

M3 11 4 1,192.00 $107.82 $128,520.00

Unit Sub Total 10M3 2,957.00 $186.35 $551,045.00

Item Code 192020 Total No. of Proj. 10 $551,045.00Total Amount

192021 STRUCTURE EXCAVATION (TYPE DH) M3 4 1 1,510.00 $126.00 $190,260.00
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Unit Sub Total 1M3 1,510.00 $126.00 $190,260.00

Item Code 192021 Total No. of Proj. 1 $190,260.00Total Amount

192023 STRUCTURE EXCAVATION (TYPE H) M3 1 1 68.00 $250.00 $17,000.00

M3 3 1 3.00 $4,433.00 $13,299.00

M3 4 1 80.00 $1.00 $80.00

Unit Sub Total 3M3 151.00 $201.19 $30,379.00

Item Code 192023 Total No. of Proj. 3 $30,379.00Total Amount

192025 STRUCTURE EXCAVATION (CULVERT) M3 7 2 9,636.00 $66.15 $637,460.00

Unit Sub Total 2M3 9,636.00 $66.15 $637,460.00

Item Code 192025 Total No. of Proj. 2 $637,460.00Total Amount

192032 STRUCTURE EXCAVATION (ROCK SLOPE 
PROTECTION)

M3 2 1 390.00 $120.00 $46,800.00

Unit Sub Total 1M3 390.00 $120.00 $46,800.00

Item Code 192032 Total No. of Proj. 1 $46,800.00Total Amount

192034 STRUCTURE EXCAVATION (SACKED CONCRETE 
SLOPE PROTECTION)

M3 2 1 8.00 $245.00 $1,960.00

Unit Sub Total 1M3 8.00 $245.00 $1,960.00

Item Code 192034 Total No. of Proj. 1 $1,960.00Total Amount

192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 1 1 47.00 $500.00 $23,500.00

M3 3 1 13.00 $200.00 $2,600.00

M3 4 5 8,811.00 $85.73 $755,340.00

M3 5 4 2,459.00 $52.18 $128,318.60

M3 7 6 14,130.00 $63.34 $894,981.00

M3 10 1 49.00 $113.00 $5,537.00

M3 11 3 21,284.00 $41.69 $887,260.00

M3 12 5 9,766.70 $61.26 $598,338.00

Unit Sub Total 26M3 56,559.70 $58.27 $3,295,874.60

Item Code 192037 Total No. of Proj. 26 $3,295,874.60Total Amount

192048 STRUCTURE EXCAVATION, RETAINING WALL 
(SOUND WALL )

M3 7 1 724.00 $65.00 $47,060.00
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Unit Sub Total 1M3 724.00 $65.00 $47,060.00

Item Code 192048 Total No. of Proj. 1 $47,060.00Total Amount

192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) M3 1 1 110.00 $75.00 $8,250.00

M3 4 5 690.00 $138.41 $95,500.00

M3 5 3 1,330.00 $138.26 $183,880.00

Unit Sub Total 9M3 2,130.00 $135.04 $287,630.00

Item Code 192049 Total No. of Proj. 9 $287,630.00Total Amount

192050 STRUCTURE EXCAVATION (TIEBACK WALL) M3 12 1 106.00 $67.00 $7,102.00

Unit Sub Total 1M3 106.00 $67.00 $7,102.00

Item Code 192050 Total No. of Proj. 1 $7,102.00Total Amount

192051 STRUCTURE EXCAVATION (TYPE Y) (AERIALLY 
DEPOSITED LEAD)

M3 7 4 10,817.00 $50.00 $540,828.00

Unit Sub Total 4M3 10,817.00 $50.00 $540,828.00

Item Code 192051 Total No. of Proj. 4 $540,828.00Total Amount

192053 STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY 
DEPOSITED LEAD)

M3 7 3 267.00 $224.83 $60,030.00

M3 12 1 150.00 $385.25 $57,787.50

Unit Sub Total 4M3 417.00 $282.54 $117,817.50

Item Code 192053 Total No. of Proj. 4 $117,817.50Total Amount

192055 STRUCTURE EXCAVATION (SOIL NAIL WALL) M3 4 3 3,710.00 $47.09 $174,720.00

M3 12 1 54.00 $164.00 $8,856.00

Unit Sub Total 4M3 3,764.00 $48.77 $183,576.00

Item Code 192055 Total No. of Proj. 4 $183,576.00Total Amount

192057 STRUCTURE EXCAVATION (TYPE Y-1) (AERIALLY 
DEPOSITED LEAD)

M3 11 1 190.00 $100.00 $19,000.00

Unit Sub Total 1M3 190.00 $100.00 $19,000.00

Item Code 192057 Total No. of Proj. 1 $19,000.00Total Amount

192502 SAND BEDDING M3 3 1 42.00 $305.00 $12,810.00

M3 12 1 80.00 $150.00 $12,000.00
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Unit Sub Total 2M3 122.00 $203.36 $24,810.00

Item Code 192502 Total No. of Proj. 2 $24,810.00Total Amount

193001 STRUCTURE BACKFILL M3 4 1 6.00 $200.00 $1,200.00

M3 7 2 916.00 $178.67 $163,664.00

M3 10 1 45.00 $110.00 $4,950.00

Unit Sub Total 4M3 967.00 $175.61 $169,814.00

Item Code 193001 Total No. of Proj. 4 $169,814.00Total Amount

193003 STRUCTURE BACKFILL (BRIDGE) M3 1 2 238.00 $100.00 $23,800.00

M3 2 4 342.00 $94.56 $32,340.00

M3 3 3 97.00 $194.33 $18,850.00

M3 4 1 605.00 $98.00 $59,290.00

M3 5 1 300.00 $80.00 $24,000.00

M3 6 4 928.00 $95.91 $89,000.00

M3 7 8 11,196.00 $82.43 $922,855.00

M3 8 1 113.00 $160.00 $18,080.00

M3 10 3 2,228.00 $144.19 $321,250.00

M3 11 5 1,545.00 $135.17 $208,830.00

Unit Sub Total 32M3 17,592.00 $97.67 $1,718,295.00

Item Code 193003 Total No. of Proj. 32 $1,718,295.00Total Amount

193004 STRUCTURE BACKFILL (CULVERT) M3 1 1 100.00 $275.00 $27,500.00

M3 7 2 3,978.00 $76.75 $305,300.00

M3 11 1 28.00 $730.00 $20,440.00

Unit Sub Total 4M3 4,106.00 $86.03 $353,240.00

Item Code 193004 Total No. of Proj. 4 $353,240.00Total Amount

193006 STRUCTURE BACKFILL (SLURRY CEMENT) M3 1 1 28.00 $350.00 $9,800.00

M3 11 1 11.00 $365.00 $4,015.00

Unit Sub Total 2M3 39.00 $354.23 $13,815.00

Item Code 193006 Total No. of Proj. 2 $13,815.00Total Amount

193013 STRUCTURE BACKFILL (RETAINING WALL) M3 1 1 52.00 $100.00 $5,200.00

M3 3 1 7.00 $150.00 $1,050.00

Page  69



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

193013 STRUCTURE BACKFILL (RETAINING WALL) M3 4 5 7,278.00 $55.41 $403,265.00

M3 5 4 1,829.00 $89.55 $163,778.00

M3 7 5 25,331.00 $42.49 $1,076,358.00

M3 10 1 34.00 $170.00 $5,780.00

M3 11 3 28,503.00 $41.62 $1,186,257.00

M3 12 5 7,733.80 $48.01 $371,309.00

Unit Sub Total 25M3 70,767.80 $45.40 $3,212,997.00

Item Code 193013 Total No. of Proj. 25 $3,212,997.00Total Amount

193020 STRUCTURE BACKFILL, RETAINING WALL 
(SOUND WALL )

M3 7 1 405.00 $60.00 $24,300.00

Unit Sub Total 1M3 405.00 $60.00 $24,300.00

Item Code 193020 Total No. of Proj. 1 $24,300.00Total Amount

193026 STRUCTURE BACKFILL (TIEBACK WALL) M3 12 1 8.00 $275.00 $2,200.00

Unit Sub Total 1M3 8.00 $275.00 $2,200.00

Item Code 193026 Total No. of Proj. 1 $2,200.00Total Amount

193028 STRUCTURE BACKFILL (SOIL NAIL WALL) M3 4 3 201.00 $101.24 $20,350.00

M3 12 1 7.00 $310.00 $2,170.00

Unit Sub Total 4M3 208.00 $108.27 $22,520.00

Item Code 193028 Total No. of Proj. 4 $22,520.00Total Amount

193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) M3 1 1 68.00 $50.00 $3,400.00

M3 4 5 317.00 $80.36 $25,475.00

M3 5 3 817.00 $92.49 $75,565.00

Unit Sub Total 9M3 1,202.00 $86.89 $104,440.00

Item Code 193029 Total No. of Proj. 9 $104,440.00Total Amount

193030 PERVIOUS BACKFILL MATERIAL M3 2 1 40.00 $120.00 $4,800.00

Unit Sub Total 1M3 40.00 $120.00 $4,800.00

Item Code 193030 Total No. of Proj. 1 $4,800.00Total Amount

193031 PERVIOUS BACKFILL MATERIAL (RETAINING 
WALL)

M3 7 1 677.00 $110.00 $74,470.00
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193031 PERVIOUS BACKFILL MATERIAL (RETAINING 
WALL)

M3 11 3 1,388.40 $110.66 $153,640.00

M3 12 2 419.40 $55.60 $23,320.00

Unit Sub Total 6M3 2,484.80 $101.19 $251,430.00

Item Code 193031 Total No. of Proj. 6 $251,430.00Total Amount

193114 SAND BACKFILL M3 1 1 28.00 $350.00 $9,800.00

M3 2 5 350.00 $79.08 $27,677.00

M3 3 2 12.00 $306.67 $3,680.00

M3 4 3 157.00 $86.34 $13,555.00

M3 5 2 53.00 $163.21 $8,650.00

M3 6 4 69.00 $153.78 $10,611.00

M3 8 1 24.00 $330.00 $7,920.00

M3 10 2 214.00 $161.59 $34,580.00

M3 11 3 60.00 $249.17 $14,950.00

M3 12 1 19.00 $105.00 $1,995.00

Unit Sub Total 24M3 986.00 $135.31 $133,418.00

Item Code 193114 Total No. of Proj. 24 $133,418.00Total Amount

193118 CONCRETE BACKFILL M3 2 1 10.00 $287.50 $2,875.00

M3 8 1 54.00 $135.00 $7,290.00

M3 10 1 1,190.00 $200.00 $238,000.00

Unit Sub Total 3M3 1,254.00 $197.90 $248,165.00

Item Code 193118 Total No. of Proj. 3 $248,165.00Total Amount

193119 LEAN CONCRETE BACKFILL M3 1 1 119.00 $220.00 $26,180.00

M3 4 3 93.00 $194.41 $18,080.00

M3 5 3 904.00 $201.22 $181,904.00

Unit Sub Total 7M3 1,116.00 $202.66 $226,164.00

Item Code 193119 Total No. of Proj. 7 $226,164.00Total Amount

193120 GRAVEL BACKFILL M3 12 1 43.00 $150.00 $6,450.00

Unit Sub Total 1M3 43.00 $150.00 $6,450.00

Item Code 193120 Total No. of Proj. 1 $6,450.00Total Amount

Page  71



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

194001 DITCH EXCAVATION M3 1 4 172.00 $135.73 $23,345.00

M3 2 8 2,059.00 $43.07 $88,676.50

M3 3 2 279.00 $80.11 $22,350.00

M3 4 7 466.00 $52.66 $24,538.90

M3 5 3 561.00 $24.06 $13,500.00

M3 6 1 120.00 $25.00 $3,000.00

M3 7 1 97.00 $85.00 $8,245.00

M3 8 1 1,660.00 $12.00 $19,920.00

M3 11 2 109.00 $61.83 $6,740.00

Unit Sub Total 29M3 5,523.00 $38.08 $210,315.40

Item Code 194001 Total No. of Proj. 29 $210,315.40Total Amount

197010 PLACE AND COMPACT EMBANKMENT M3 3 1 23.00 $551.00 $12,673.00

M3 7 1 80.00 $125.00 $10,000.00

Unit Sub Total 2M3 103.00 $220.13 $22,673.00

Item Code 197010 Total No. of Proj. 2 $22,673.00Total Amount

197026 EARTH RETAINING STRUCTURE, LOCATION 1 M2 11 1 20.00 $600.00 $12,000.00

Unit Sub Total 1M2 20.00 $600.00 $12,000.00

Item Code 197026 Total No. of Proj. 1 $12,000.00Total Amount

197027 EARTH RETAINING STRUCTURE, LOCATION 2 M2 11 1 85.00 $420.00 $35,700.00

Unit Sub Total 1M2 85.00 $420.00 $35,700.00

Item Code 197027 Total No. of Proj. 1 $35,700.00Total Amount

197028 EARTH RETAINING STRUCTURE, LOCATION 3 M2 11 1 62.00 $460.00 $28,520.00

Unit Sub Total 1M2 62.00 $460.00 $28,520.00

Item Code 197028 Total No. of Proj. 1 $28,520.00Total Amount

197029 EARTH RETAINING STRUCTURE, LOCATION 4 M2 11 1 45.00 $500.00 $22,500.00

Unit Sub Total 1M2 45.00 $500.00 $22,500.00

Item Code 197029 Total No. of Proj. 1 $22,500.00Total Amount

197030 EARTH RETAINING STRUCTURE (GUARD 
RAILING)

M2 2 1 80.00 $400.00 $32,000.00
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Unit Sub Total 1M2 80.00 $400.00 $32,000.00

Item Code 197030 Total No. of Proj. 1 $32,000.00Total Amount

197031 EARTH RETAINING STRUCTURE 
(MECHANICALLY STABILIZED EARTH WALL)

M2 12 1 500.00 $580.00 $290,000.00

Unit Sub Total 1M2 500.00 $580.00 $290,000.00

Item Code 197031 Total No. of Proj. 1 $290,000.00Total Amount

197060 SOIL NAIL ASSEMBLY M 4 3 22,324.00 $117.39 $2,620,560.00

M 12 1 315.00 $145.00 $45,675.00

Unit Sub Total 4M 22,639.00 $117.77 $2,666,235.00

Item Code 197060 Total No. of Proj. 4 $2,666,235.00Total Amount

198001 IMPORTED BORROW M3 1 4 19,740.00 $28.32 $558,980.00

M3 2 5 16,548.00 $42.52 $703,560.00

M3 3 7 9,400.00 $38.97 $366,297.00

M3 4 2 2,330.00 $5.70 $13,280.00

M3 5 11 30,810.00 $26.04 $802,350.00

M3 6 8 66,550.00 $26.81 $1,784,516.00

M3 7 11 165,375.00 $5.37 $887,445.00

M3 8 4 5,440.00 $33.33 $181,300.00

M3 9 1 3,480.00 $40.00 $139,200.00

M3 10 4 895,555.00 $27.12 $24,284,025.00

M3 11 8 99,226.00 $1.36 $134,939.80

M3 12 7 7,540.00 $29.55 $222,800.00

Unit Sub Total 72M3 1,321,994.00 $22.75 $30,078,692.80

198001 IMPORTED BORROW TONN 2 1 2,700.00 $14.95 $40,365.00

TONN 4 1 3,330.00 $15.00 $49,950.00

Unit Sub Total 2TONN 6,030.00 $14.98 $90,315.00

Item Code 198001 Total No. of Proj. 74 $30,169,007.80Total Amount

198002 IMPORTED BORROW (TYPE A) M3 12 1 2,330.00 $25.00 $58,250.00

Unit Sub Total 1M3 2,330.00 $25.00 $58,250.00

Item Code 198002 Total No. of Proj. 1 $58,250.00Total Amount
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198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 1 1 8.50 $100.00 $850.00

M3 2 1 400.00 $70.00 $28,000.00

M3 3 3 84.00 $256.43 $21,540.00

M3 5 1 230.00 $78.46 $18,045.80

M3 8 1 320.00 $110.00 $35,200.00

M3 9 1 5,050.00 $32.00 $161,600.00

Unit Sub Total 8M3 6,092.50 $43.53 $265,235.80

198007 IMPORTED MATERIAL (SHOULDER BACKING) TONN 1 10 5,974.00 $23.19 $138,550.00

TONN 2 22 43,474.00 $21.09 $916,806.00

TONN 3 3 887.00 $55.14 $48,910.00

TONN 4 7 5,111.00 $74.90 $382,792.00

TONN 5 11 14,280.00 $39.75 $567,675.00

TONN 6 11 17,749.00 $28.99 $514,505.50

TONN 7 3 3,870.00 $43.67 $169,020.00

TONN 8 1 210.00 $10.00 $2,100.00

TONN 9 6 15,530.00 $43.62 $677,400.00

TONN 10 9 5,581.00 $46.67 $260,440.00

Unit Sub Total 83TONN 112,666.00 $32.65 $3,678,198.50

Item Code 198007 Total No. of Proj. 91 $3,943,434.30Total Amount

198009 IMPORTED BORROW (LIGHTWEIGHT 
AGGREGATE)

M3 4 1 310.00 $170.00 $52,700.00

Unit Sub Total 1M3 310.00 $170.00 $52,700.00

Item Code 198009 Total No. of Proj. 1 $52,700.00Total Amount

198050 EMBANKMENT M3 7 1 110.00 $100.00 $11,000.00

Unit Sub Total 1M3 110.00 $100.00 $11,000.00

Item Code 198050 Total No. of Proj. 1 $11,000.00Total Amount

198200 SUBGRADE ENHANCEMENT FABRIC M2 2 3 6,950.00 $4.37 $30,400.00

M2 4 2 1,674.00 $7.26 $12,150.00

Unit Sub Total 5M2 8,624.00 $4.93 $42,550.00

Item Code 198200 Total No. of Proj. 5 $42,550.00Total Amount

200001 HIGHWAY PLANTING LS 1 4 4.00 $21,375.00 $85,500.00
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200001 HIGHWAY PLANTING LS 3 1 1.00 $90,000.00 $90,000.00

LS 4 5 5.00 $177,917.58 $889,587.90

LS 5 9 9.00 $41,539.78 $373,858.00

LS 6 4 4.00 $52,525.00 $210,100.00

LS 7 14 14.00 $62,301.32 $872,218.48

LS 8 2 2.00 $14,500.00 $29,000.00

LS 11 8 8.00 $63,625.00 $509,000.00

LS 12 7 7.00 $16,271.43 $113,900.00

Unit Sub Total 54LS 54.00 $58,762.30 $3,173,164.38

Item Code 200001 Total No. of Proj. 54 $3,173,164.38Total Amount

200002 ROADSIDE CLEARING LS 3 2 2.00 $15,000.00 $30,000.00

LS 4 4 4.00 $64,864.10 $259,456.40

LS 5 1 1.00 $5,600.00 $5,600.00

LS 6 2 2.00 $17,250.00 $34,500.00

LS 7 11 11.00 $92,847.10 $1,021,318.07

LS 8 2 2.00 $27,250.00 $54,500.00

LS 10 1 1.00 $5,000.00 $5,000.00

LS 11 3 3.00 $65,000.00 $195,000.00

LS 12 1 1.00 $16,216.00 $16,216.00

Unit Sub Total 27LS 27.00 $60,058.91 $1,621,590.47

Item Code 200002 Total No. of Proj. 27 $1,621,590.47Total Amount

200052 PRUNE EXISTING PLANTS LS 5 1 1.00 $1,990.00 $1,990.00

LS 6 1 1.00 $20,000.00 $20,000.00

LS 8 1 1.00 $5,000.00 $5,000.00

Unit Sub Total 3LS 3.00 $8,996.67 $26,990.00

200052 PRUNE EXISTING PLANTS M 11 1 1,600.00 $16.00 $25,600.00

Unit Sub Total 1M 1,600.00 $16.00 $25,600.00

Item Code 200052 Total No. of Proj. 4 $52,590.00Total Amount

200101 IMPORTED TOPSOIL M3 1 4 741.00 $92.41 $68,476.00

M3 3 2 153.00 $151.96 $23,250.00

M3 4 1 110.00 $60.00 $6,600.00

M3 5 3 525.00 $65.43 $34,350.00
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200101 IMPORTED TOPSOIL M3 7 2 1,350.00 $60.00 $81,000.00

M3 11 1 290.00 $65.00 $18,850.00

Unit Sub Total 13M3 3,169.00 $73.38 $232,526.00

Item Code 200101 Total No. of Proj. 13 $232,526.00Total Amount

200114 ROCK BLANKET M2 3 1 69.00 $195.00 $13,455.00

M2 4 1 65.00 $126.00 $8,190.00

M2 6 1 750.00 $70.00 $52,500.00

M2 7 5 6,395.00 $73.33 $468,920.00

M2 8 1 250.00 $110.00 $27,500.00

M2 9 1 240.00 $65.00 $15,600.00

M2 11 1 44.00 $150.00 $6,600.00

M2 12 1 870.00 $90.00 $78,300.00

Unit Sub Total 12M2 8,683.00 $77.28 $671,065.00

Item Code 200114 Total No. of Proj. 12 $671,065.00Total Amount

200120 CULTIVATE M2 3 1 4,000.00 $1.00 $4,000.00

M2 4 1 40,300.00 $0.50 $20,150.00

M2 11 1 28,200.00 $1.00 $28,200.00

Unit Sub Total 3M2 72,500.00 $0.72 $52,350.00

Item Code 200120 Total No. of Proj. 3 $52,350.00Total Amount

200121 CULTIVATE (SOIL AMENDMENT) HA 4 1 3.10 $24,000.00 $74,400.00

Unit Sub Total 1HA 3.10 $24,000.00 $74,400.00

200121 CULTIVATE (SOIL AMENDMENT) M2 4 1 7,720.00 $2.00 $15,440.00

Unit Sub Total 1M2 7,720.00 $2.00 $15,440.00

Item Code 200121 Total No. of Proj. 2 $89,840.00Total Amount

201700 TOPSOIL M3 7 1 1,960.00 $40.00 $78,400.00

Unit Sub Total 1M3 1,960.00 $40.00 $78,400.00

Item Code 201700 Total No. of Proj. 1 $78,400.00Total Amount

202003 IRON SULFATE KG 11 2 2,650.00 $1.10 $2,910.00

Unit Sub Total 2KG 2,650.00 $1.10 $2,910.00
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Item Code 202003 Total No. of Proj. 2 $2,910.00Total Amount

202006 SOIL AMENDMENT M3 3 1 310.00 $50.00 $15,500.00

M3 4 1 140.00 $82.00 $11,480.00

M3 6 1 20.00 $100.00 $2,000.00

M3 7 4 595.00 $37.65 $22,403.00

M3 10 1 6.00 $150.00 $900.00

M3 11 1 2,080.00 $40.00 $83,200.00

Unit Sub Total 9M3 3,151.00 $43.00 $135,483.00

Item Code 202006 Total No. of Proj. 9 $135,483.00Total Amount

202007 DUFF HA 2 1 4.00 $5,000.00 $20,000.00

HA 5 1 2.00 $9,000.00 $18,000.00

HA 7 1 4.40 $4,000.00 $17,600.00

HA 10 1 4.20 $55,000.00 $231,000.00

Unit Sub Total 4HA 14.60 $19,630.14 $286,600.00

202007 DUFF M2 3 3 10,180.00 $5.33 $54,300.00

M2 5 2 3,600.00 $4.10 $14,760.00

M2 7 2 236,000.00 $0.72 $169,500.00

Unit Sub Total 7M2 249,780.00 $0.96 $238,560.00

Item Code 202007 Total No. of Proj. 11 $525,160.00Total Amount

202011 MULCH M3 3 4 647.00 $80.82 $52,293.00

M3 4 1 2,690.00 $31.00 $83,390.00

M3 6 3 18,126.00 $28.62 $518,774.00

M3 7 9 13,457.00 $30.25 $407,087.80

M3 8 1 2,200.00 $28.00 $61,600.00

M3 10 1 11.00 $150.00 $1,650.00

M3 11 3 1,977.00 $47.42 $93,739.50

Unit Sub Total 22M3 39,108.00 $31.16 $1,218,534.30

Item Code 202011 Total No. of Proj. 22 $1,218,534.30Total Amount

202031 COMMERCIAL FERTILIZER (SLOW RELEASE) KG 3 1 700.00 $1.40 $980.00

KG 4 1 120.00 $5.00 $600.00

KG 7 3 2,910.00 $4.70 $13,685.50
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202031 COMMERCIAL FERTILIZER (SLOW RELEASE) KG 11 1 9,800.00 $2.56 $25,088.00

Unit Sub Total 6KG 13,530.00 $2.98 $40,353.50

Item Code 202031 Total No. of Proj. 6 $40,353.50Total Amount

202033 COMMERCIAL FERTILIZER (PACKET) EA 4 1 11,300.00 $0.20 $2,260.00

EA 5 1 1,140.00 $1.50 $1,710.00

EA 6 2 3,199.00 $0.64 $2,041.00

EA 7 6 33,876.00 $0.59 $20,013.00

EA 10 1 190.00 $0.50 $95.00

EA 11 3 89,990.00 $0.15 $13,485.20

Unit Sub Total 14EA 139,695.00 $0.28 $39,604.20

Item Code 202033 Total No. of Proj. 14 $39,604.20Total Amount

203001 EROSION CONTROL (BLANKET) M2 1 2 890.00 $12.13 $10,800.00

M2 2 2 2,800.00 $3.96 $11,100.00

M2 3 2 4,420.00 $3.52 $15,574.00

M2 4 2 5,300.00 $8.50 $45,042.00

M2 5 5 13,850.00 $6.22 $86,147.00

M2 6 2 1,380.00 $3.72 $5,130.00

M2 7 1 1,900.00 $3.00 $5,700.00

M2 8 1 2,060.00 $5.00 $10,300.00

M2 10 1 910.00 $15.00 $13,650.00

M2 11 2 28.00 $82.14 $2,300.00

M2 12 3 9,140.00 $2.83 $25,849.00

Unit Sub Total 23M2 42,678.00 $5.43 $231,592.00

Item Code 203001 Total No. of Proj. 23 $231,592.00Total Amount

203003 STRAW (EROSION CONTROL) KG 2 1 0.80 $800.00 $640.00

KG 4 1 500.00 $1.45 $725.00

KG 12 2 7,760.00 $1.21 $9,375.00

Unit Sub Total 4KG 8,260.80 $1.30 $10,740.00

203003 STRAW (EROSION CONTROL) TONN 1 12 17.90 $864.19 $15,469.00

TONN 2 19 308.40 $413.73 $127,593.48

TONN 3 14 34.40 $574.97 $19,779.00

TONN 4 9 95.80 $724.03 $69,361.80
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203003 STRAW (EROSION CONTROL) TONN 5 4 62.00 $263.39 $16,330.00

TONN 6 9 103.10 $660.94 $68,143.20

TONN 7 6 35.30 $632.91 $22,341.80

TONN 9 1 2.00 $3,460.00 $6,920.00

TONN 10 5 395.00 $569.54 $224,970.00

TONN 11 1 18.00 $500.00 $9,000.00

TONN 12 4 14.20 $733.10 $10,410.00

Unit Sub Total 84TONN 1,086.10 $543.52 $590,318.28

Item Code 203003 Total No. of Proj. 88 $601,058.28Total Amount

203012 EROSION CONTROL (DRILL SEED) HA 5 1 7.00 $440.00 $3,080.00

HA 10 1 7.00 $7,300.00 $51,100.00

Unit Sub Total 2HA 14.00 $3,870.00 $54,180.00

Item Code 203012 Total No. of Proj. 2 $54,180.00Total Amount

203014 FIBER (EROSION CONTROL) KG 1 9 9,690.00 $1.04 $10,062.50

KG 2 19 47,663.00 $1.19 $56,518.10

KG 3 17 12,657.00 $1.60 $20,207.72

KG 4 19 19,261.00 $1.71 $32,875.69

KG 5 13 31,395.00 $0.82 $25,843.10

KG 6 12 15,460.00 $1.69 $26,099.60

KG 7 9 9,635.00 $2.25 $21,720.00

KG 8 3 4,895.00 $1.54 $7,555.00

KG 10 9 67,231.00 $2.23 $150,093.65

KG 11 7 44,830.00 $1.03 $46,068.00

KG 12 6 8,072.00 $1.07 $8,676.00

Unit Sub Total 123KG 270,789.00 $1.50 $405,719.36

Item Code 203014 Total No. of Proj. 123 $405,719.36Total Amount

203015 EROSION CONTROL M2 1 1 100.00 $21.60 $2,160.00

Unit Sub Total 1M2 100.00 $21.60 $2,160.00

Item Code 203015 Total No. of Proj. 1 $2,160.00Total Amount

203016 EROSION CONTROL (TYPE D) M2 1 1 600.00 $5.00 $3,000.00

M2 6 1 240.00 $11.00 $2,640.00
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Unit Sub Total 2M2 840.00 $6.71 $5,640.00

Item Code 203016 Total No. of Proj. 2 $5,640.00Total Amount

203021 FIBER ROLLS M 1 3 522.00 $19.77 $10,320.00

M 3 4 6,210.00 $11.26 $69,941.50

M 4 14 11,562.00 $11.92 $137,827.30

M 5 5 9,120.00 $9.54 $86,996.00

M 6 1 720.00 $7.80 $5,616.00

M 11 7 18,250.00 $7.88 $143,875.00

Unit Sub Total 34M 46,384.00 $9.80 $454,575.80

Item Code 203021 Total No. of Proj. 34 $454,575.80Total Amount

203024 COMPOST (EROSION CONTROL) KG 1 1 1,800.00 $0.75 $1,350.00

KG 2 1 900.00 $2.35 $2,115.00

KG 4 1 190.00 $1.00 $190.00

KG 5 1 14,000.00 $0.25 $3,500.00

KG 7 4 11,160.00 $0.80 $8,960.50

KG 12 1 1,500.00 $0.85 $1,275.00

Unit Sub Total 9KG 29,550.00 $0.59 $17,390.50

203024 COMPOST (EROSION CONTROL) M3 1 9 12.20 $461.89 $5,635.00

M3 2 20 253.70 $307.35 $77,974.58

M3 3 17 175.00 $299.92 $52,485.40

M3 4 18 178.80 $294.59 $52,673.56

M3 5 11 122.40 $185.20 $22,668.00

M3 6 5 214.80 $199.86 $42,930.00

M3 7 9 248.00 $122.47 $30,373.70

M3 8 1 200.00 $100.00 $20,000.00

M3 10 2 36.60 $246.89 $9,036.00

M3 11 11 7,009.20 $5.54 $38,799.80

M3 12 3 19.00 $175.21 $3,329.00

Unit Sub Total 106M3 8,469.70 $42.02 $355,905.04

Item Code 203024 Total No. of Proj. 115 $373,295.54Total Amount

203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1 2 4.00 $1,250.00 $5,000.00

EA 2 3 10.00 $3,880.00 $38,800.00
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203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 3 4 9.00 $1,666.67 $15,000.00

EA 4 5 24.00 $1,010.00 $24,240.00

EA 5 13 25.00 $706.72 $17,668.00

EA 6 3 17.00 $567.06 $9,640.00

EA 7 8 16.00 $1,093.75 $17,500.00

EA 8 1 3.00 $1,000.00 $3,000.00

EA 10 3 13.00 $1,421.15 $18,475.00

EA 11 3 12.00 $445.83 $5,350.00

EA 12 3 8.00 $300.00 $2,400.00

Unit Sub Total 48EA 141.00 $1,113.99 $157,073.00

Item Code 203026 Total No. of Proj. 48 $157,073.00Total Amount

203040 SEED (EROSION CONTROL) KG 1 1 4.00 $100.00 $400.00

KG 2 7 1,021.90 $61.59 $62,941.10

KG 4 1 5.00 $363.00 $1,815.00

KG 6 2 8.00 $158.75 $1,270.00

Unit Sub Total 11KG 1,038.90 $63.94 $66,426.10

Item Code 203040 Total No. of Proj. 11 $66,426.10Total Amount

203043 SEED (TYPE 1) (EROSION CONTROL) KG 3 1 0.30 $300.00 $90.00

Unit Sub Total 1KG 0.30 $300.00 $90.00

Item Code 203043 Total No. of Proj. 1 $90.00Total Amount

203044 SEED (TYPE 2) (EROSION CONTROL) KG 3 1 1.00 $460.00 $460.00

Unit Sub Total 1KG 1.00 $460.00 $460.00

Item Code 203044 Total No. of Proj. 1 $460.00Total Amount

203045 PURE LIVE SEED (EROSION CONTROL) KG 1 10 938.80 $38.00 $35,678.80

KG 2 14 3,432.40 $97.84 $335,815.50

KG 3 17 485.20 $172.37 $83,635.00

KG 4 15 790.40 $104.98 $82,978.30

KG 5 17 1,844.00 $72.31 $133,338.00

KG 6 5 425.00 $99.39 $42,240.00

KG 7 14 399.20 $160.80 $64,189.50

KG 8 1 96.00 $50.00 $4,800.00
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203045 PURE LIVE SEED (EROSION CONTROL) KG 9 1 6.00 $2,490.00 $14,940.00

KG 10 10 3,323.00 $79.00 $262,505.00

KG 11 7 82.30 $138.47 $11,396.00

KG 12 5 132.60 $159.25 $21,116.00

Unit Sub Total 116KG 11,954.90 $91.40 $1,092,632.10

203045 PURE LIVE SEED (EROSION CONTROL) M3 4 1 0.50 $200.00 $100.00

Unit Sub Total 1M3 0.50 $200.00 $100.00

Item Code 203045 Total No. of Proj. 117 $1,092,732.10Total Amount

203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 1 7 973.50 $4.91 $4,784.00

KG 2 21 14,409.00 $2.78 $40,003.25

KG 3 17 8,842.00 $2.69 $23,826.64

KG 4 1 220.00 $1.25 $275.00

KG 5 1 150.00 $3.00 $450.00

KG 6 6 2,067.00 $2.63 $5,428.40

KG 7 1 350.00 $30.00 $10,500.00

KG 10 10 26,373.00 $2.49 $65,563.40

KG 11 11 567.40 $12.49 $7,087.38

KG 12 2 455.00 $1.69 $770.00

Unit Sub Total 77KG 54,406.90 $2.92 $158,688.07

Item Code 203056 Total No. of Proj. 77 $158,688.07Total Amount

203061 STABILIZING EMULSION (EROSION CONTROL) KG 1 9 641.00 $4.70 $3,009.75

KG 2 19 9,207.00 $4.41 $40,610.50

KG 3 17 2,187.90 $5.42 $11,867.03

KG 4 19 4,197.20 $2.56 $10,736.83

KG 5 13 3,453.00 $3.69 $12,731.60

KG 6 11 3,630.00 $5.71 $20,724.60

KG 7 7 1,450.00 $3.89 $5,636.00

KG 8 3 1,015.00 $3.68 $3,735.00

KG 10 8 11,710.00 $5.24 $61,307.00

KG 11 7 3,914.00 $3.30 $12,935.00

KG 12 6 953.00 $4.82 $4,589.00

Unit Sub Total 119KG 42,358.10 $4.44 $187,882.31
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Item Code 203061 Total No. of Proj. 119 $187,882.31Total Amount

203561 JUTE MESH M2 5 1 1,000.00 $3.50 $3,500.00

Unit Sub Total 1M2 1,000.00 $3.50 $3,500.00

Item Code 203561 Total No. of Proj. 1 $3,500.00Total Amount

204001 PLANT (GROUP A) EA 3 1 1,590.00 $10.00 $15,900.00

EA 8 1 1,084.00 $10.00 $10,840.00

Unit Sub Total 2EA 2,674.00 $10.00 $26,740.00

Item Code 204001 Total No. of Proj. 2 $26,740.00Total Amount

204002 PLANT (GROUP B) EA 3 1 110.00 $29.00 $3,190.00

Unit Sub Total 1EA 110.00 $29.00 $3,190.00

Item Code 204002 Total No. of Proj. 1 $3,190.00Total Amount

204004 PLANT (GROUP D) EA 8 1 410.00 $17.00 $6,970.00

Unit Sub Total 1EA 410.00 $17.00 $6,970.00

Item Code 204004 Total No. of Proj. 1 $6,970.00Total Amount

204006 PLANT (GROUP F) EA 3 1 12,600.00 $1.00 $12,600.00

EA 7 3 168,990.00 $0.37 $63,030.00

EA 11 1 208,000.00 $0.40 $83,200.00

Unit Sub Total 5EA 389,590.00 $0.41 $158,830.00

Item Code 204006 Total No. of Proj. 5 $158,830.00Total Amount

204007 PLANT (GROUP G) EA 11 1 706,000.00 $0.35 $247,100.00

Unit Sub Total 1EA 706,000.00 $0.35 $247,100.00

Item Code 204007 Total No. of Proj. 1 $247,100.00Total Amount

204008 PLANT (GROUP H) EA 4 1 85,500.00 $0.26 $22,230.00

EA 11 2 2,280,150.00 $0.15 $343,500.00

Unit Sub Total 3EA 2,365,650.00 $0.15 $365,730.00

Item Code 204008 Total No. of Proj. 3 $365,730.00Total Amount
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204009 PLANT (GROUP I) EA 7 1 2,110.00 $20.00 $42,200.00

Unit Sub Total 1EA 2,110.00 $20.00 $42,200.00

Item Code 204009 Total No. of Proj. 1 $42,200.00Total Amount

204010 PLANT (GROUP O) EA 5 1 250.00 $12.00 $3,000.00

Unit Sub Total 1EA 250.00 $12.00 $3,000.00

Item Code 204010 Total No. of Proj. 1 $3,000.00Total Amount

204011 PLANT (GROUP K) EA 5 1 63.00 $850.00 $53,550.00

EA 7 1 3.00 $1,500.00 $4,500.00

EA 9 1 1.00 $1,200.00 $1,200.00

EA 11 1 82.00 $294.00 $24,108.00

Unit Sub Total 4EA 149.00 $559.45 $83,358.00

Item Code 204011 Total No. of Proj. 4 $83,358.00Total Amount

204015 PLANT (GROUP S) EA 10 1 190.00 $40.00 $7,600.00

Unit Sub Total 1EA 190.00 $40.00 $7,600.00

Item Code 204015 Total No. of Proj. 1 $7,600.00Total Amount

204017 PLANT (GROUP W) EA 1 1 2,040.00 $25.00 $51,000.00

EA 4 2 1,690.00 $11.28 $19,068.40

EA 5 3 326.00 $22.27 $7,261.00

EA 6 1 72.00 $40.00 $2,880.00

EA 7 1 400.00 $16.00 $6,400.00

EA 8 1 390.00 $19.00 $7,410.00

EA 11 1 800.00 $10.00 $8,000.00

Unit Sub Total 10EA 5,718.00 $17.84 $102,019.40

Item Code 204017 Total No. of Proj. 10 $102,019.40Total Amount

204021 PLANT (GROUP U) EA 9 1 30.00 $360.00 $10,800.00

Unit Sub Total 1EA 30.00 $360.00 $10,800.00

Item Code 204021 Total No. of Proj. 1 $10,800.00Total Amount

204022 PLANT (GROUP Z) EA 7 1 34.00 $5,300.00 $180,200.00
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Unit Sub Total 1EA 34.00 $5,300.00 $180,200.00

Item Code 204022 Total No. of Proj. 1 $180,200.00Total Amount

204030 TRANSPLANT TREE EA 4 1 4.00 $1,312.50 $5,250.00

EA 12 2 7.00 $2,514.29 $17,600.00

Unit Sub Total 3EA 11.00 $2,077.27 $22,850.00

Item Code 204030 Total No. of Proj. 3 $22,850.00Total Amount

204031 TRANSPLANT PALM TREE EA 10 1 2.00 $6,000.00 $12,000.00

Unit Sub Total 1EA 2.00 $6,000.00 $12,000.00

Item Code 204031 Total No. of Proj. 1 $12,000.00Total Amount

204035 PLANT (GROUP A) EA 4 1 5,260.00 $10.00 $52,600.00

EA 6 1 1,269.00 $13.00 $16,497.00

EA 7 7 21,640.00 $8.12 $175,655.70

EA 11 3 30,330.00 $8.16 $247,380.00

EA 12 1 3,340.00 $9.39 $31,362.60

Unit Sub Total 13EA 61,839.00 $8.47 $523,495.30

Item Code 204035 Total No. of Proj. 13 $523,495.30Total Amount

204036 PLANT (GROUP B) EA 4 1 260.00 $30.00 $7,800.00

EA 6 1 650.00 $40.00 $26,000.00

EA 7 3 1,044.00 $32.36 $33,782.68

EA 11 3 8,130.00 $12.81 $104,170.00

Unit Sub Total 8EA 10,084.00 $17.03 $171,752.68

Item Code 204036 Total No. of Proj. 8 $171,752.68Total Amount

204038 PLANT (GROUP U) EA 4 1 70.00 $85.00 $5,950.00

EA 7 7 4,745.00 $76.08 $361,015.33

EA 11 2 790.00 $69.06 $54,558.00

Unit Sub Total 10EA 5,605.00 $75.20 $421,523.33

Item Code 204038 Total No. of Proj. 10 $421,523.33Total Amount

204042 TURF (SOD) M2 9 1 1,040.00 $35.00 $36,400.00
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Unit Sub Total 1M2 1,040.00 $35.00 $36,400.00

Item Code 204042 Total No. of Proj. 1 $36,400.00Total Amount

204043 TURF (SEED) M2 3 1 4,000.00 $1.10 $4,400.00

Unit Sub Total 1M2 4,000.00 $1.10 $4,400.00

Item Code 204043 Total No. of Proj. 1 $4,400.00Total Amount

204051 SEEDING HA 11 1 2.80 $5,000.00 $14,000.00

Unit Sub Total 1HA 2.80 $5,000.00 $14,000.00

Item Code 204051 Total No. of Proj. 1 $14,000.00Total Amount

204096 MAINTAIN EXISTING PLANTED AREAS LS 4 1 1.00 $30,000.00 $30,000.00

LS 5 1 1.00 $6,000.00 $6,000.00

LS 7 4 4.00 $16,784.39 $67,137.57

LS 8 1 1.00 $3,700.00 $3,700.00

Unit Sub Total 7LS 7.00 $15,262.51 $106,837.57

Item Code 204096 Total No. of Proj. 7 $106,837.57Total Amount

204098 MAINTAIN EXISTING PLANTS LS 4 1 1.00 $2,100.00 $2,100.00

LS 7 2 2.00 $11,417.00 $22,834.00

Unit Sub Total 3LS 3.00 $8,311.33 $24,934.00

Item Code 204098 Total No. of Proj. 3 $24,934.00Total Amount

204099 PLANT ESTABLISHMENT WORK LS 1 4 4.00 $10,500.00 $42,000.00

LS 3 3 3.00 $92,600.00 $277,800.00

LS 4 6 6.00 $126,366.00 $758,196.00

LS 5 14 14.00 $22,056.64 $308,793.00

LS 6 5 5.00 $44,752.00 $223,760.00

LS 7 22 22.00 $49,851.03 $1,096,722.71

LS 8 3 3.00 $48,833.33 $146,500.00

LS 9 1 1.00 $16,000.00 $16,000.00

LS 10 1 1.00 $70,774.00 $70,774.00

LS 11 11 11.00 $94,429.91 $1,038,729.00

LS 12 8 8.00 $13,265.95 $106,127.56
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Unit Sub Total 78LS 78.00 $52,376.95 $4,085,402.27

Item Code 204099 Total No. of Proj. 78 $4,085,402.27Total Amount

205061 ROOT PROTECTOR EA 6 1 110.00 $16.00 $1,760.00

Unit Sub Total 1EA 110.00 $16.00 $1,760.00

Item Code 205061 Total No. of Proj. 1 $1,760.00Total Amount

206003 HEADER BOARD M 4 1 510.00 $35.00 $17,850.00

Unit Sub Total 1M 510.00 $35.00 $17,850.00

Item Code 206003 Total No. of Proj. 1 $17,850.00Total Amount

206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 1 1 1.00 $1,000.00 $1,000.00

LS 2 1 1.00 $3,858.00 $3,858.00

LS 4 3 3.00 $8,683.33 $26,050.00

LS 6 2 2.00 $7,250.00 $14,500.00

LS 7 5 5.00 $16,000.11 $80,000.57

LS 8 2 2.00 $7,400.00 $14,800.00

LS 12 3 3.00 $6,500.00 $19,500.00

Unit Sub Total 17LS 17.00 $9,394.62 $159,708.57

Item Code 206401 Total No. of Proj. 17 $159,708.57Total Amount

206560 CONTROL AND NEUTRAL CONDUCTORS LS 3 1 1.00 $10,000.00 $10,000.00

LS 4 1 1.00 $25,292.00 $25,292.00

LS 6 2 2.00 $32,650.00 $65,300.00

LS 7 6 6.00 $52,106.67 $312,640.00

LS 8 1 1.00 $10,000.00 $10,000.00

LS 11 3 3.00 $83,383.00 $250,149.00

LS 12 1 1.00 $2,862.00 $2,862.00

Unit Sub Total 15LS 15.00 $45,082.87 $676,243.00

Item Code 206560 Total No. of Proj. 15 $676,243.00Total Amount

206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 3 1 2.00 $270.00 $540.00

EA 4 1 4.00 $230.00 $920.00

EA 6 1 1.00 $185.00 $185.00

EA 7 6 299.00 $274.85 $82,180.00
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206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 11 2 86.00 $166.91 $14,354.00

EA 12 1 3.00 $221.00 $663.00

Unit Sub Total 12EA 395.00 $250.23 $98,842.00

Item Code 206611 Total No. of Proj. 12 $98,842.00Total Amount

206612 32 MM ELECTRIC REMOTE CONTROL VALVE EA 3 2 15.00 $248.00 $3,720.00

EA 4 1 8.00 $235.00 $1,880.00

EA 6 1 6.00 $200.00 $1,200.00

EA 8 1 2.00 $300.00 $600.00

Unit Sub Total 5EA 31.00 $238.71 $7,400.00

Item Code 206612 Total No. of Proj. 5 $7,400.00Total Amount

206613 40 MM ELECTRIC REMOTE CONTROL VALVE EA 3 2 36.00 $215.00 $7,740.00

EA 4 1 5.00 $240.00 $1,200.00

EA 6 2 16.00 $372.50 $5,960.00

EA 7 5 281.00 $284.38 $79,911.00

EA 8 1 2.00 $350.00 $700.00

EA 11 2 556.00 $184.42 $102,540.00

EA 12 1 1.00 $253.00 $253.00

Unit Sub Total 14EA 897.00 $221.07 $198,304.00

Item Code 206613 Total No. of Proj. 14 $198,304.00Total Amount

206614 50 MM ELECTRIC REMOTE CONTROL VALVE EA 3 2 5.00 $274.00 $1,370.00

EA 4 1 26.00 $250.00 $6,500.00

EA 6 2 3.00 $353.33 $1,060.00

EA 7 4 21.00 $336.67 $7,070.00

EA 8 1 5.00 $400.00 $2,000.00

EA 11 2 4.00 $230.50 $922.00

EA 12 1 1.00 $509.00 $509.00

Unit Sub Total 13EA 65.00 $298.94 $19,431.00

Item Code 206614 Total No. of Proj. 13 $19,431.00Total Amount

206615 65 MM ELECTRIC REMOTE CONTROL VALVE EA 4 1 3.00 $300.00 $900.00

Unit Sub Total 1EA 3.00 $300.00 $900.00
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Item Code 206615 Total No. of Proj. 1 $900.00Total Amount

206616 75 MM ELECTRIC REMOTE CONTROL VALVE EA 3 1 1.00 $1,000.00 $1,000.00

EA 4 1 1.00 $400.00 $400.00

EA 8 1 1.00 $450.00 $450.00

Unit Sub Total 3EA 3.00 $616.67 $1,850.00

Item Code 206616 Total No. of Proj. 3 $1,850.00Total Amount

206663 25 MM BATTERY CONTROL VALVE EA 7 2 21.00 $371.05 $7,792.00

Unit Sub Total 2EA 21.00 $371.05 $7,792.00

Item Code 206663 Total No. of Proj. 2 $7,792.00Total Amount

206749 8 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED)

EA 3 1 1.00 $3,000.00 $3,000.00

Unit Sub Total 1EA 1.00 $3,000.00 $3,000.00

Item Code 206749 Total No. of Proj. 1 $3,000.00Total Amount

206751 12 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED)

EA 4 1 4.00 $3,100.00 $12,400.00

EA 7 2 4.00 $2,607.25 $10,429.00

EA 12 1 1.00 $8,350.00 $8,350.00

Unit Sub Total 4EA 9.00 $3,464.33 $31,179.00

Item Code 206751 Total No. of Proj. 4 $31,179.00Total Amount

206753 24 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED)

EA 6 2 3.00 $3,983.33 $11,950.00

EA 7 4 16.00 $2,917.25 $46,676.00

Unit Sub Total 6EA 19.00 $3,085.58 $58,626.00

Item Code 206753 Total No. of Proj. 6 $58,626.00Total Amount

206756 16 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED)

EA 7 4 8.00 $2,317.25 $18,538.00

Unit Sub Total 4EA 8.00 $2,317.25 $18,538.00

Item Code 206756 Total No. of Proj. 4 $18,538.00Total Amount

206909 18 STATION IRRIGATION CONTROLLER 
(PEDESTAL MOUNTED)

EA 8 1 2.00 $3,000.00 $6,000.00
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Unit Sub Total 1EA 2.00 $3,000.00 $6,000.00

Item Code 206909 Total No. of Proj. 1 $6,000.00Total Amount

206929 IRRIGATION CONTROLLER (BATTERY) EA 7 2 11.00 $1,031.27 $11,344.00

Unit Sub Total 2EA 11.00 $1,031.27 $11,344.00

Item Code 206929 Total No. of Proj. 2 $11,344.00Total Amount

208000 IRRIGATION SYSTEM LS 1 2 2.00 $48,000.00 $96,000.00

LS 2 2 2.00 $24,219.50 $48,439.00

LS 3 2 2.00 $67,500.00 $135,000.00

LS 4 4 4.00 $123,865.00 $495,460.00

LS 5 9 9.00 $51,956.33 $467,607.00

LS 6 3 3.00 $54,444.33 $163,333.00

LS 7 14 14.00 $68,229.94 $955,219.22

LS 8 1 1.00 $31,000.00 $31,000.00

LS 9 1 1.00 $30,000.00 $30,000.00

LS 11 8 8.00 $58,375.00 $467,000.00

LS 12 8 8.00 $25,231.25 $201,850.00

Unit Sub Total 54LS 54.00 $57,239.04 $3,090,908.22

Item Code 208000 Total No. of Proj. 54 $3,090,908.22Total Amount

208017 20 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 7 1 30.00 $18.00 $540.00

Unit Sub Total 1M 30.00 $18.00 $540.00

Item Code 208017 Total No. of Proj. 1 $540.00Total Amount

208018 25 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 7 1 5.00 $225.00 $1,125.00

Unit Sub Total 1M 5.00 $225.00 $1,125.00

Item Code 208018 Total No. of Proj. 1 $1,125.00Total Amount

208020 40 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 7 1 18.00 $66.00 $1,188.00

Unit Sub Total 1M 18.00 $66.00 $1,188.00

Item Code 208020 Total No. of Proj. 1 $1,188.00Total Amount

208021 50 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 7 3 167.00 $82.86 $13,837.20

M 11 1 82.00 $43.75 $3,587.50
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Unit Sub Total 4M 249.00 $69.98 $17,424.70

Item Code 208021 Total No. of Proj. 4 $17,424.70Total Amount

208036 NPS 2 SUPPLY LINE (BRIDGE) M 7 1 58.00 $200.00 $11,600.00

Unit Sub Total 1M 58.00 $200.00 $11,600.00

Item Code 208036 Total No. of Proj. 1 $11,600.00Total Amount

208038 NPS 3 SUPPLY LINE (BRIDGE) M 5 1 62.00 $248.00 $15,376.00

M 7 2 124.00 $200.00 $24,800.00

Unit Sub Total 3M 186.00 $216.00 $40,176.00

Item Code 208038 Total No. of Proj. 3 $40,176.00Total Amount

208215 20 MM PLASTIC PIPE (IRRIGATION LINE) M 7 2 6,430.00 $5.91 $38,017.50

Unit Sub Total 2M 6,430.00 $5.91 $38,017.50

Item Code 208215 Total No. of Proj. 2 $38,017.50Total Amount

208249 20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 1 983.00 $5.00 $4,915.00

M 4 1 5,433.00 $10.00 $54,330.00

M 6 2 4,900.00 $8.76 $42,907.00

M 7 7 54,517.00 $6.65 $362,798.10

M 10 1 1,115.00 $30.00 $33,450.00

Unit Sub Total 12M 66,948.00 $7.44 $498,400.10

Item Code 208249 Total No. of Proj. 12 $498,400.10Total Amount

208250 25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 2 2,225.00 $14.36 $31,960.00

M 4 1 2,405.00 $10.00 $24,050.00

M 6 2 2,054.00 $9.62 $19,753.00

M 7 6 15,929.00 $7.05 $112,246.08

M 10 1 135.00 $30.00 $4,050.00

M 11 2 49,329.00 $5.87 $289,581.00

Unit Sub Total 14M 72,077.00 $6.68 $481,640.08

Item Code 208250 Total No. of Proj. 14 $481,640.08Total Amount

208251 32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 2 1,654.00 $14.87 $24,588.00

M 4 1 1,183.00 $11.00 $13,013.00
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208251 32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 6 2 871.00 $10.55 $9,192.00

M 7 5 12,876.00 $7.37 $94,922.31

M 10 1 580.00 $30.00 $17,400.00

M 11 2 14,307.00 $6.53 $93,395.20

Unit Sub Total 13M 31,471.00 $8.02 $252,510.51

Item Code 208251 Total No. of Proj. 13 $252,510.51Total Amount

208252 40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 2 1,222.00 $15.83 $19,345.00

M 4 1 1,028.00 $12.00 $12,336.00

M 6 2 442.00 $11.77 $5,203.00

M 7 5 6,047.00 $8.05 $48,682.02

M 11 2 8,669.00 $7.90 $68,449.80

Unit Sub Total 12M 17,408.00 $8.85 $154,015.82

Item Code 208252 Total No. of Proj. 12 $154,015.82Total Amount

208253 50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 2 2,210.00 $18.84 $41,638.00

M 4 1 556.00 $13.00 $7,228.00

M 6 2 432.00 $13.81 $5,964.00

M 7 6 12,698.00 $8.92 $113,283.40

M 11 2 13,576.00 $7.64 $103,708.75

Unit Sub Total 13M 29,472.00 $9.22 $271,822.15

Item Code 208253 Total No. of Proj. 13 $271,822.15Total Amount

208254 65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 1 925.00 $20.00 $18,500.00

M 6 1 24.00 $12.00 $288.00

M 7 4 5,328.00 $8.03 $42,779.29

M 11 2 1,250.00 $10.52 $13,146.40

Unit Sub Total 8M 7,527.00 $9.93 $74,713.69

Item Code 208254 Total No. of Proj. 8 $74,713.69Total Amount

208255 75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 2 1,610.00 $18.06 $29,080.00

M 4 1 833.00 $14.00 $11,662.00

M 6 2 5,495.00 $12.75 $70,056.00

M 7 3 1,733.00 $13.87 $24,030.00

M 11 1 15,150.00 $10.60 $160,590.00
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Unit Sub Total 9M 24,821.00 $11.90 $295,418.00

Item Code 208255 Total No. of Proj. 9 $295,418.00Total Amount

208256 100 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 1 260.00 $22.00 $5,720.00

Unit Sub Total 1M 260.00 $22.00 $5,720.00

Item Code 208256 Total No. of Proj. 1 $5,720.00Total Amount

208284 20 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 1 18.00 $20.00 $360.00

Unit Sub Total 1M 18.00 $20.00 $360.00

Item Code 208284 Total No. of Proj. 1 $360.00Total Amount

208285 25 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 1 21.00 $20.00 $420.00

Unit Sub Total 1M 21.00 $20.00 $420.00

Item Code 208285 Total No. of Proj. 1 $420.00Total Amount

208286 32 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 7 2 587.00 $6.93 $4,065.00

Unit Sub Total 2M 587.00 $6.93 $4,065.00

Item Code 208286 Total No. of Proj. 2 $4,065.00Total Amount

208288 50 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 1 75.00 $20.00 $1,500.00

M 11 1 310.00 $18.00 $5,580.00

M 12 1 260.00 $10.52 $2,735.20

Unit Sub Total 3M 645.00 $15.22 $9,815.20

Item Code 208288 Total No. of Proj. 3 $9,815.20Total Amount

208289 65 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 1,402.00 $15.00 $21,030.00

M 12 1 160.00 $40.00 $6,400.00

Unit Sub Total 2M 1,562.00 $17.56 $27,430.00

Item Code 208289 Total No. of Proj. 2 $27,430.00Total Amount

208291 75 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 6 2 116.00 $15.81 $1,834.00

M 8 1 1,245.00 $15.00 $18,675.00

Unit Sub Total 3M 1,361.00 $15.07 $20,509.00
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Item Code 208291 Total No. of Proj. 3 $20,509.00Total Amount

208293 150 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 25.00 $225.00 $5,625.00

M 8 1 120.00 $35.00 $4,200.00

Unit Sub Total 2M 145.00 $67.76 $9,825.00

Item Code 208293 Total No. of Proj. 2 $9,825.00Total Amount

208301 IRRIGATION CONTROLLER ENCLOSURE 
CABINET

EA 3 1 1.00 $3,900.00 $3,900.00

EA 6 1 2.00 $2,500.00 $5,000.00

Unit Sub Total 2EA 3.00 $2,966.67 $8,900.00

Item Code 208301 Total No. of Proj. 2 $8,900.00Total Amount

208304 WATER METER EA 3 1 1.00 $4,000.00 $4,000.00

EA 4 1 2.00 $6,000.00 $12,000.00

EA 5 1 1.00 $9,600.00 $9,600.00

EA 6 1 2.00 $3,100.00 $6,200.00

EA 7 2 7.00 $3,071.43 $21,500.00

EA 8 1 1.00 $3,000.00 $3,000.00

EA 11 2 2.00 $2,000.00 $4,000.00

EA 12 2 2.00 $4,150.50 $8,301.00

Unit Sub Total 11EA 18.00 $3,811.17 $68,601.00

Item Code 208304 Total No. of Proj. 11 $68,601.00Total Amount

208421 BACKFLOW PREVENTER ASSEMBLY 
ENCLOSURE

EA 3 1 1.00 $4,835.00 $4,835.00

EA 4 1 3.00 $2,000.00 $6,000.00

EA 6 1 2.00 $2,000.00 $4,000.00

EA 7 3 18.00 $1,466.11 $26,390.00

EA 11 2 7.00 $1,044.57 $7,312.00

EA 12 1 1.00 $1,264.00 $1,264.00

Unit Sub Total 9EA 32.00 $1,556.28 $49,801.00

Item Code 208421 Total No. of Proj. 9 $49,801.00Total Amount

208432 25 MM BACKFLOW PREVENTER ASSEMBLY EA 7 2 7.00 $1,711.00 $11,977.00

Unit Sub Total 2EA 7.00 $1,711.00 $11,977.00
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Item Code 208432 Total No. of Proj. 2 $11,977.00Total Amount

208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 3 1 1.00 $5,988.00 $5,988.00

EA 4 1 1.00 $2,000.00 $2,000.00

EA 6 1 2.00 $2,000.00 $4,000.00

EA 7 2 11.00 $1,822.27 $20,045.00

EA 11 2 7.00 $1,197.43 $8,382.00

EA 12 1 1.00 $1,484.00 $1,484.00

Unit Sub Total 8EA 23.00 $1,821.70 $41,899.00

Item Code 208435 Total No. of Proj. 8 $41,899.00Total Amount

208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 4 1 1.00 $3,000.00 $3,000.00

EA 8 1 1.00 $3,000.00 $3,000.00

Unit Sub Total 2EA 2.00 $3,000.00 $6,000.00

Item Code 208437 Total No. of Proj. 2 $6,000.00Total Amount

208461 SPRINKLER (TYPE A-1) EA 7 1 1.00 $200.00 $200.00

Unit Sub Total 1EA 1.00 $200.00 $200.00

Item Code 208461 Total No. of Proj. 1 $200.00Total Amount

208465 SPRINKLER (TYPE A-5) EA 3 1 25.00 $35.00 $875.00

EA 4 1 220.00 $25.00 $5,500.00

EA 7 4 1,463.00 $22.65 $33,137.52

EA 11 2 735.00 $20.48 $15,052.00

Unit Sub Total 8EA 2,443.00 $22.34 $54,564.52

Item Code 208465 Total No. of Proj. 8 $54,564.52Total Amount

208466 SPRINKLER (TYPE A-6) EA 3 1 300.00 $36.00 $10,800.00

EA 4 1 240.00 $30.00 $7,200.00

EA 7 1 38.00 $13.00 $494.00

EA 11 1 220.00 $29.80 $6,556.00

Unit Sub Total 4EA 798.00 $31.39 $25,050.00

Item Code 208466 Total No. of Proj. 4 $25,050.00Total Amount

208467 SPRINKLER (TYPE A-7) EA 7 3 840.00 $21.90 $18,392.40
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208467 SPRINKLER (TYPE A-7) EA 11 2 2,410.00 $21.00 $50,613.00

EA 12 1 35.00 $45.00 $1,575.00

Unit Sub Total 6EA 3,285.00 $21.49 $70,580.40

Item Code 208467 Total No. of Proj. 6 $70,580.40Total Amount

208468 SPRINKLER (TYPE A-8) EA 3 1 96.00 $50.00 $4,800.00

EA 11 1 320.00 $28.10 $8,992.00

Unit Sub Total 2EA 416.00 $33.15 $13,792.00

Item Code 208468 Total No. of Proj. 2 $13,792.00Total Amount

208471 SPRINKLER (TYPE B-1) EA 8 1 1,083.00 $18.00 $19,494.00

EA 11 1 140.00 $40.00 $5,600.00

Unit Sub Total 2EA 1,223.00 $20.52 $25,094.00

Item Code 208471 Total No. of Proj. 2 $25,094.00Total Amount

208472 SPRINKLER (TYPE B-2) EA 3 1 12.00 $50.00 $600.00

EA 4 1 40.00 $15.00 $600.00

EA 7 1 79.00 $13.00 $1,027.00

EA 11 1 360.00 $41.60 $14,976.00

Unit Sub Total 4EA 491.00 $35.04 $17,203.00

Item Code 208472 Total No. of Proj. 4 $17,203.00Total Amount

208475 SPRINKLER (TYPE B-5) EA 7 1 1.00 $13.00 $13.00

Unit Sub Total 1EA 1.00 $13.00 $13.00

Item Code 208475 Total No. of Proj. 1 $13.00Total Amount

208482 SPRINKLER (TYPE C-2) EA 3 1 97.00 $15.00 $1,455.00

EA 4 1 1,090.00 $11.00 $11,990.00

EA 7 4 6,249.00 $19.52 $121,977.00

EA 10 1 190.00 $20.00 $3,800.00

EA 11 1 550.00 $22.00 $12,100.00

Unit Sub Total 8EA 8,176.00 $18.51 $151,322.00

Item Code 208482 Total No. of Proj. 8 $151,322.00Total Amount

208483 SPRINKLER (TYPE C-3) EA 6 2 2,140.00 $10.03 $21,470.00
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208483 SPRINKLER (TYPE C-3) EA 7 5 10,094.00 $18.20 $183,706.60

Unit Sub Total 7EA 12,234.00 $16.77 $205,176.60

Item Code 208483 Total No. of Proj. 7 $205,176.60Total Amount

208488 25 MM GATE VALVE EA 6 1 4.00 $175.00 $700.00

EA 11 1 5.00 $235.00 $1,175.00

Unit Sub Total 2EA 9.00 $208.33 $1,875.00

Item Code 208488 Total No. of Proj. 2 $1,875.00Total Amount

208490 40 MM GATE VALVE EA 7 1 2.00 $550.00 $1,100.00

EA 11 1 5.00 $240.00 $1,200.00

Unit Sub Total 2EA 7.00 $328.57 $2,300.00

Item Code 208490 Total No. of Proj. 2 $2,300.00Total Amount

208491 50 MM GATE VALVE EA 3 1 12.00 $200.00 $2,400.00

EA 6 1 5.00 $200.00 $1,000.00

EA 7 3 10.00 $453.99 $4,539.93

EA 8 1 1.00 $300.00 $300.00

EA 11 3 174.00 $103.53 $18,015.00

EA 12 1 2.00 $176.00 $352.00

Unit Sub Total 10EA 204.00 $130.43 $26,606.93

Item Code 208491 Total No. of Proj. 10 $26,606.93Total Amount

208492 65 MM GATE VALVE EA 3 1 4.00 $250.00 $1,000.00

EA 4 1 16.00 $250.00 $4,000.00

EA 7 3 42.00 $388.92 $16,334.74

Unit Sub Total 5EA 62.00 $344.11 $21,334.74

Item Code 208492 Total No. of Proj. 5 $21,334.74Total Amount

208493 75 MM GATE VALVE EA 3 1 9.00 $300.00 $2,700.00

EA 6 2 7.00 $458.57 $3,210.00

EA 7 1 6.00 $550.00 $3,300.00

EA 8 1 4.00 $350.00 $1,400.00

EA 11 2 24.00 $331.75 $7,962.00

Page  97



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Unit Sub Total 7EA 50.00 $371.44 $18,572.00

Item Code 208493 Total No. of Proj. 7 $18,572.00Total Amount

208494 100 MM GATE VALVE EA 3 1 2.00 $350.00 $700.00

EA 7 1 2.00 $550.00 $1,100.00

EA 8 1 2.00 $400.00 $800.00

Unit Sub Total 3EA 6.00 $433.33 $2,600.00

Item Code 208494 Total No. of Proj. 3 $2,600.00Total Amount

208499 25 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE)

M 8 1 2,425.00 $7.00 $16,975.00

M 11 1 3,435.00 $8.00 $27,480.00

M 12 1 95.00 $7.15 $679.25

Unit Sub Total 3M 5,955.00 $7.58 $45,134.25

Item Code 208499 Total No. of Proj. 3 $45,134.25Total Amount

208500 32 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE)

M 8 1 953.00 $8.00 $7,624.00

M 11 1 460.00 $9.00 $4,140.00

Unit Sub Total 2M 1,413.00 $8.33 $11,764.00

Item Code 208500 Total No. of Proj. 2 $11,764.00Total Amount

208501 40 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE)

M 8 1 349.00 $9.00 $3,141.00

M 11 1 165.00 $11.00 $1,815.00

Unit Sub Total 2M 514.00 $9.64 $4,956.00

Item Code 208501 Total No. of Proj. 2 $4,956.00Total Amount

208502 50 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE)

M 8 1 716.00 $10.00 $7,160.00

Unit Sub Total 1M 716.00 $10.00 $7,160.00

Item Code 208502 Total No. of Proj. 1 $7,160.00Total Amount

208509 25 MM WYE STRAINER EA 4 1 1.00 $140.00 $140.00

Unit Sub Total 1EA 1.00 $140.00 $140.00
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Item Code 208509 Total No. of Proj. 1 $140.00Total Amount

208510 32 MM WYE STRAINER EA 3 1 2.00 $210.00 $420.00

EA 4 1 2.00 $145.00 $290.00

Unit Sub Total 2EA 4.00 $177.50 $710.00

Item Code 208510 Total No. of Proj. 2 $710.00Total Amount

208512 50 MM WYE STRAINER EA 4 1 5.00 $150.00 $750.00

Unit Sub Total 1EA 5.00 $150.00 $750.00

Item Code 208512 Total No. of Proj. 1 $750.00Total Amount

208517 20 MM QUICK COUPLING VALVE EA 3 1 3.00 $125.00 $375.00

EA 4 1 14.00 $100.00 $1,400.00

EA 7 1 7.00 $185.00 $1,295.00

EA 11 1 4.00 $200.00 $800.00

EA 12 1 2.00 $179.00 $358.00

Unit Sub Total 5EA 30.00 $140.93 $4,228.00

Item Code 208517 Total No. of Proj. 5 $4,228.00Total Amount

208526 SPRINKLER (TYPE D-1) EA 7 1 290.00 $18.00 $5,220.00

Unit Sub Total 1EA 290.00 $18.00 $5,220.00

Item Code 208526 Total No. of Proj. 1 $5,220.00Total Amount

208560 FILTER ASSEMBLY UNIT EA 6 1 12.00 $450.00 $5,400.00

EA 7 2 61.00 $326.51 $19,917.30

Unit Sub Total 3EA 73.00 $346.81 $25,317.30

Item Code 208560 Total No. of Proj. 3 $25,317.30Total Amount

208562 CAM COUPLER ASSEMBLY EA 10 1 4.00 $500.00 $2,000.00

Unit Sub Total 1EA 4.00 $500.00 $2,000.00

Item Code 208562 Total No. of Proj. 1 $2,000.00Total Amount

208649 QUICK COUPLING VALVE EA 11 1 5.00 $190.00 $950.00

Unit Sub Total 1EA 5.00 $190.00 $950.00
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Item Code 208649 Total No. of Proj. 1 $950.00Total Amount

208670 CHECK VALVE EA 4 1 1.00 $10,000.00 $10,000.00

EA 11 2 71.00 $55.35 $3,930.00

Unit Sub Total 3EA 72.00 $193.47 $13,930.00

Item Code 208670 Total No. of Proj. 3 $13,930.00Total Amount

208683 BALL VALVE EA 3 1 6.00 $180.00 $1,080.00

EA 12 1 2.00 $129.00 $258.00

Unit Sub Total 2EA 8.00 $167.25 $1,338.00

Item Code 208683 Total No. of Proj. 2 $1,338.00Total Amount

208731 200 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT

M 3 1 59.00 $40.00 $2,360.00

M 4 1 33.00 $100.00 $3,300.00

M 7 6 735.00 $117.23 $86,165.00

M 11 3 73.00 $350.00 $25,550.00

Unit Sub Total 11M 900.00 $130.42 $117,375.00

Item Code 208731 Total No. of Proj. 11 $117,375.00Total Amount

208733 300 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT

M 6 2 130.00 $118.50 $15,405.00

Unit Sub Total 2M 130.00 $118.50 $15,405.00

Item Code 208733 Total No. of Proj. 2 $15,405.00Total Amount

208741 150 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK)

M 7 1 25.00 $80.00 $2,000.00

Unit Sub Total 1M 25.00 $80.00 $2,000.00

Item Code 208741 Total No. of Proj. 1 $2,000.00Total Amount

208742 200 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK)

M 7 1 70.00 $75.00 $5,250.00

Unit Sub Total 1M 70.00 $75.00 $5,250.00

Item Code 208742 Total No. of Proj. 1 $5,250.00Total Amount

208743 250 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK)

M 12 1 34.00 $320.00 $10,880.00
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Unit Sub Total 1M 34.00 $320.00 $10,880.00

Item Code 208743 Total No. of Proj. 1 $10,880.00Total Amount

208747 250 MM BITUMINOUS COATED STEEL PIPE 
CONDUIT (1.63 MM THICK)

M 10 1 390.00 $120.00 $46,800.00

Unit Sub Total 1M 390.00 $120.00 $46,800.00

Item Code 208747 Total No. of Proj. 1 $46,800.00Total Amount

208797 150 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK)

M 6 1 42.00 $200.00 $8,400.00

Unit Sub Total 1M 42.00 $200.00 $8,400.00

Item Code 208797 Total No. of Proj. 1 $8,400.00Total Amount

208798 200 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK)

M 4 1 60.00 $250.00 $15,000.00

M 5 1 28.00 $650.00 $18,200.00

M 6 2 223.00 $266.37 $59,400.00

M 7 4 135.00 $518.29 $69,969.00

Unit Sub Total 8M 446.00 $364.50 $162,569.00

Item Code 208798 Total No. of Proj. 8 $162,569.00Total Amount

208799 250 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK)

M 12 1 12.00 $400.00 $4,800.00

Unit Sub Total 1M 12.00 $400.00 $4,800.00

Item Code 208799 Total No. of Proj. 1 $4,800.00Total Amount

208800 300 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK)

M 6 2 88.00 $308.55 $27,152.00

Unit Sub Total 2M 88.00 $308.55 $27,152.00

Item Code 208800 Total No. of Proj. 2 $27,152.00Total Amount

208908 EXTEND 150 MM CONDUIT M 12 2 55.00 $256.73 $14,120.00

Unit Sub Total 2M 55.00 $256.73 $14,120.00

Item Code 208908 Total No. of Proj. 2 $14,120.00Total Amount

208909 EXTEND 200 MM CONDUIT M 3 1 47.00 $400.00 $18,800.00

M 6 1 8.00 $350.00 $2,800.00
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208909 EXTEND 200 MM CONDUIT M 7 3 75.00 $98.67 $7,400.00

M 8 1 12.00 $275.00 $3,300.00

M 11 2 72.00 $456.94 $32,900.00

M 12 3 47.00 $355.96 $16,730.00

Unit Sub Total 11M 261.00 $313.91 $81,930.00

Item Code 208909 Total No. of Proj. 11 $81,930.00Total Amount

208910 EXTEND 250 MM CONDUIT M 7 2 8.50 $248.24 $2,110.00

M 11 3 32.00 $461.88 $14,780.00

M 12 1 38.00 $425.00 $16,150.00

Unit Sub Total 6M 78.50 $420.89 $33,040.00

Item Code 208910 Total No. of Proj. 6 $33,040.00Total Amount

209503 BOOSTER PUMP SYSTEM EA 6 1 2.00 $11,000.00 $22,000.00

Unit Sub Total 1EA 2.00 $11,000.00 $22,000.00

Item Code 209503 Total No. of Proj. 1 $22,000.00Total Amount

209801 MAINTENANCE VEHICLE PULLOUT EA 4 2 4.00 $11,000.00 $44,000.00

EA 7 1 1.00 $13,289.00 $13,289.00

EA 8 1 4.00 $6,000.00 $24,000.00

Unit Sub Total 4EA 9.00 $9,032.11 $81,289.00

Item Code 209801 Total No. of Proj. 4 $81,289.00Total Amount

220101 FINISHING ROADWAY LS 2 4 4.00 $34,500.00 $138,000.00

LS 6 1 1.00 $5,000.00 $5,000.00

LS 10 1 1.00 $100,000.00 $100,000.00

LS 11 2 2.00 $15,000.00 $30,000.00

Unit Sub Total 8LS 8.00 $34,125.00 $273,000.00

Item Code 220101 Total No. of Proj. 8 $273,000.00Total Amount

250201 CLASS 2 AGGREGATE SUBBASE M3 3 1 730.00 $45.00 $32,850.00

M3 6 1 3,910.00 $52.00 $203,320.00

M3 8 1 170.00 $82.00 $13,940.00

M3 10 1 21.00 $350.00 $7,350.00

M3 12 11 10,831.00 $53.80 $582,702.00
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Unit Sub Total 15M3 15,662.00 $53.64 $840,162.00

Item Code 250201 Total No. of Proj. 15 $840,162.00Total Amount

250301 CLASS 3 AGGREGATE SUBBASE M3 8 1 1,250.00 $68.00 $85,000.00

M3 12 1 720.00 $46.00 $33,120.00

Unit Sub Total 2M3 1,970.00 $59.96 $118,120.00

Item Code 250301 Total No. of Proj. 2 $118,120.00Total Amount

250401 CLASS 4 AGGREGATE SUBBASE M3 4 9 31,593.00 $24.05 $759,895.50

M3 7 3 3,590.00 $13.20 $47,380.00

M3 10 1 26,400.00 $30.00 $792,000.00

M3 11 1 1,200.00 $26.00 $31,200.00

Unit Sub Total 14M3 62,783.00 $25.97 $1,630,475.50

Item Code 250401 Total No. of Proj. 14 $1,630,475.50Total Amount

260201 CLASS 2 AGGREGATE BASE M3 1 11 16,560.00 $72.95 $1,208,085.00

M3 2 19 56,485.00 $59.76 $3,375,406.00

M3 3 15 24,838.60 $71.77 $1,782,781.00

M3 4 7 9,631.00 $65.14 $627,340.00

M3 5 17 16,997.00 $56.52 $960,754.00

M3 6 12 25,615.00 $54.11 $1,386,035.00

M3 7 8 26,115.00 $34.92 $911,995.00

M3 8 5 15,340.00 $56.52 $867,076.20

M3 9 2 1,540.00 $60.39 $93,000.00

M3 10 5 84,821.00 $53.95 $4,575,935.00

M3 11 13 32,248.00 $60.88 $1,963,242.00

M3 12 10 8,677.00 $69.54 $603,390.00

Unit Sub Total 124M3 318,867.60 $57.56 $18,355,039.20

260201 CLASS 2 AGGREGATE BASE TONN 2 3 76,260.00 $19.14 $1,459,680.00

TONN 12 1 44.00 $110.00 $4,840.00

Unit Sub Total 4TONN 76,304.00 $19.19 $1,464,520.00

Item Code 260201 Total No. of Proj. 128 $19,819,559.20Total Amount

260210 AGGREGATE BASE (APPROACH SLAB) M3 2 1 28.00 $398.00 $11,144.00

M3 3 2 94.00 $178.99 $16,825.00
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260210 AGGREGATE BASE (APPROACH SLAB) M3 4 1 29.00 $300.00 $8,700.00

M3 6 4 157.00 $267.83 $42,050.00

M3 7 12 2,129.00 $467.67 $995,670.00

M3 8 1 77.00 $620.00 $47,740.00

M3 10 2 100.00 $577.50 $57,750.00

M3 11 2 25.00 $496.00 $12,400.00

M3 12 1 20.00 $100.00 $2,000.00

Unit Sub Total 26M3 2,659.00 $449.15 $1,194,279.00

Item Code 260210 Total No. of Proj. 26 $1,194,279.00Total Amount

260301 CLASS 3 AGGREGATE BASE M3 2 1 1,440.00 $67.00 $96,480.00

M3 4 8 3,469.30 $60.35 $209,372.00

M3 7 18 105,762.00 $37.28 $3,942,645.00

M3 12 1 270.00 $45.00 $12,150.00

Unit Sub Total 28M3 110,941.30 $38.40 $4,260,647.00

Item Code 260301 Total No. of Proj. 28 $4,260,647.00Total Amount

280000 LEAN CONCRETE BASE M3 3 1 1,020.00 $240.00 $244,800.00

M3 5 3 2,150.00 $242.42 $521,210.00

M3 6 1 28,100.00 $146.00 $4,102,600.00

M3 7 10 57,879.00 $153.03 $8,857,250.00

M3 8 2 146.00 $182.09 $26,584.46

M3 12 3 44.00 $669.55 $29,460.00

Unit Sub Total 20M3 89,339.00 $154.27 $13,781,904.46

Item Code 280000 Total No. of Proj. 20 $13,781,904.46Total Amount

290201 ASPHALT TREATED PERMEABLE BASE M3 12 1 40.00 $390.00 $15,600.00

Unit Sub Total 1M3 40.00 $390.00 $15,600.00

Item Code 290201 Total No. of Proj. 1 $15,600.00Total Amount

290211 ASPHALT TREATED PERMEABLE BASE M3 7 1 500.00 $105.00 $52,500.00

M3 10 2 9,440.00 $151.51 $1,430,300.00

M3 12 1 350.00 $250.00 $87,500.00

Unit Sub Total 4M3 10,290.00 $152.60 $1,570,300.00
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Item Code 290211 Total No. of Proj. 4 $1,570,300.00Total Amount

290301 CEMENT TREATED PERMEABLE BASE M3 10 1 17,400.00 $120.00 $2,088,000.00

M3 12 1 600.00 $195.00 $117,000.00

Unit Sub Total 2M3 18,000.00 $122.50 $2,205,000.00

Item Code 290301 Total No. of Proj. 2 $2,205,000.00Total Amount

365001 SAND COVER TONN 1 2 610.00 $115.16 $70,250.00

TONN 2 4 1,330.00 $29.69 $39,483.00

TONN 3 3 1,120.00 $43.04 $48,200.00

TONN 5 1 480.00 $25.00 $12,000.00

TONN 6 5 3,230.00 $78.53 $253,650.00

TONN 7 1 310.00 $300.00 $93,000.00

TONN 8 3 592.00 $18.43 $10,910.00

TONN 9 3 1,790.00 $112.65 $201,650.00

TONN 10 2 620.00 $35.48 $22,000.00

TONN 11 2 890.00 $24.13 $21,480.00

Unit Sub Total 26TONN 10,972.00 $70.42 $772,623.00

Item Code 365001 Total No. of Proj. 26 $772,623.00Total Amount

370120 ASPHALT-RUBBER BINDER TONN 1 2 770.00 $460.71 $354,750.00

TONN 2 1 240.00 $452.00 $108,480.00

TONN 4 1 240.00 $674.00 $161,760.00

TONN 8 2 680.00 $366.76 $249,400.00

TONN 9 2 2,180.00 $378.53 $825,200.00

Unit Sub Total 8TONN 4,110.00 $413.53 $1,699,590.00

Item Code 370120 Total No. of Proj. 8 $1,699,590.00Total Amount

374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 1 4 105.00 $748.10 $78,550.00

TONN 2 4 277.00 $384.80 $106,589.00

TONN 3 5 239.60 $338.69 $81,150.00

TONN 4 3 169.00 $462.72 $78,200.00

TONN 5 9 276.60 $474.79 $131,326.00

TONN 6 10 588.60 $262.79 $154,680.00

TONN 7 1 80.00 $750.00 $60,000.00

TONN 8 4 134.00 $330.30 $44,260.00
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374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 9 4 362.00 $589.92 $213,550.00

TONN 10 6 227.00 $275.60 $62,562.00

TONN 11 15 244.50 $552.09 $134,986.00

TONN 12 1 4.00 $350.00 $1,400.00

Unit Sub Total 66TONN 2,707.30 $423.76 $1,147,253.00

Item Code 374002 Total No. of Proj. 66 $1,147,253.00Total Amount

374206 SEAL RANDOM CRACKS LNKM 1 2 21.30 $1,418.31 $30,210.00

LNKM 2 5 305.30 $1,588.50 $484,970.00

LNKM 3 2 65.00 $1,434.62 $93,250.00

LNKM 4 6 257.50 $635.73 $163,700.00

LNKM 6 4 104.40 $1,187.74 $124,000.00

LNKM 7 3 88.00 $2,619.09 $230,480.00

LNKM 9 1 55.00 $2,500.00 $137,500.00

Unit Sub Total 23LNKM 896.50 $1,410.05 $1,264,110.00

Item Code 374206 Total No. of Proj. 23 $1,264,110.00Total Amount

374492 ASPHALTIC EMULSION (POLYMER MODIFIED) TONN 1 2 450.00 $343.81 $154,716.00

TONN 2 3 1,510.00 $364.43 $550,290.00

TONN 3 3 1,020.00 $352.11 $359,150.00

TONN 5 2 491.00 $368.97 $181,165.00

TONN 6 7 3,100.00 $371.08 $1,150,350.00

TONN 7 1 40.00 $500.00 $20,000.00

TONN 8 2 267.00 $400.00 $106,800.00

TONN 9 1 300.00 $325.00 $97,500.00

TONN 10 4 696.00 $668.09 $464,990.00

TONN 11 3 1,060.00 $395.28 $419,000.00

Unit Sub Total 28TONN 8,934.00 $392.21 $3,503,961.00

Item Code 374492 Total No. of Proj. 28 $3,503,961.00Total Amount

375021 SCREENINGS (MEDIUM FINE) TONN 1 1 2,720.00 $69.43 $188,849.60

TONN 10 2 1,830.00 $42.87 $78,450.00

Unit Sub Total 3TONN 4,550.00 $58.75 $267,299.60

Item Code 375021 Total No. of Proj. 3 $267,299.60Total Amount

Page  106



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

375022 SCREENINGS (MEDIUM) TONN 2 3 13,040.00 $30.58 $398,731.50

TONN 3 3 6,480.00 $30.09 $194,980.00

TONN 4 1 3,410.00 $25.00 $85,250.00

TONN 5 1 4,730.00 $45.00 $212,850.00

TONN 6 5 25,540.00 $29.55 $754,580.00

TONN 8 1 510.00 $40.00 $20,400.00

TONN 9 1 2,720.00 $48.00 $130,560.00

TONN 10 1 3,670.00 $22.00 $80,740.00

TONN 11 2 9,050.00 $27.22 $246,340.00

Unit Sub Total 18TONN 69,150.00 $30.72 $2,124,431.50

Item Code 375022 Total No. of Proj. 18 $2,124,431.50Total Amount

375023 SCREENINGS (COARSE) TONN 3 1 1,690.00 $33.00 $55,770.00

Unit Sub Total 1TONN 1,690.00 $33.00 $55,770.00

Item Code 375023 Total No. of Proj. 1 $55,770.00Total Amount

375030 SCREENINGS (HOT-APPLIED) TONN 1 2 4,610.00 $86.94 $400,780.00

TONN 2 1 1,540.00 $44.00 $67,760.00

TONN 4 1 1,720.00 $128.00 $220,160.00

TONN 8 2 5,170.00 $46.37 $239,730.00

TONN 9 2 15,600.00 $51.00 $795,600.00

Unit Sub Total 8TONN 28,640.00 $60.20 $1,724,030.00

Item Code 375030 Total No. of Proj. 8 $1,724,030.00Total Amount

377501 SLURRY SEAL TONN 1 3 2,967.00 $139.33 $413,400.00

TONN 2 2 9,000.00 $139.52 $1,255,682.40

TONN 6 3 8,840.00 $132.26 $1,169,176.00

TONN 7 1 340.00 $282.00 $95,880.00

TONN 10 1 870.00 $280.00 $243,600.00

Unit Sub Total 10TONN 22,017.00 $144.33 $3,177,738.40

Item Code 377501 Total No. of Proj. 10 $3,177,738.40Total Amount

390095 REPLACE ASPHALT CONCRETE SURFACING M3 1 3 2,180.00 $223.39 $487,000.00

M3 2 13 7,484.00 $299.38 $2,240,588.00

M3 3 6 2,150.00 $186.06 $400,020.00
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390095 REPLACE ASPHALT CONCRETE SURFACING M3 4 12 9,670.00 $348.69 $3,371,790.00

M3 5 1 110.00 $260.00 $28,600.00

M3 6 4 10,970.00 $231.83 $2,543,182.50

M3 7 4 196.00 $515.61 $101,060.00

M3 8 9 3,931.00 $257.50 $1,012,240.00

M3 9 1 1,700.00 $340.00 $578,000.00

M3 10 1 50.00 $300.00 $15,000.00

Unit Sub Total 54M3 38,441.00 $280.36 $10,777,480.50

Item Code 390095 Total No. of Proj. 54 $10,777,480.50Total Amount

390101 ASPHALT CONCRETE TONN 2 8 1,948.00 $123.75 $241,065.00

TONN 5 2 27.00 $556.67 $15,030.00

TONN 6 4 33.70 $317.28 $10,692.50

TONN 7 1 3.00 $100.00 $300.00

TONN 10 1 2.00 $400.00 $800.00

TONN 11 4 39.20 $390.05 $15,290.00

TONN 12 1 2.10 $720.00 $1,512.00

Unit Sub Total 21TONN 2,055.00 $138.54 $284,689.50

Item Code 390101 Total No. of Proj. 21 $284,689.50Total Amount

390102 ASPHALT CONCRETE (TYPE A) TON 5 1 360.00 $128.00 $46,080.00

Unit Sub Total 1TON 360.00 $128.00 $46,080.00

390102 ASPHALT CONCRETE (TYPE A) TONN 1 13 12,213.00 $75.96 $927,700.00

TONN 2 14 96,750.00 $101.42 $9,812,143.80

TONN 3 21 35,222.60 $83.41 $2,938,072.00

TONN 4 23 65,041.00 $77.92 $5,068,081.97

TONN 5 21 64,010.00 $69.12 $4,424,278.00

TONN 6 20 28,893.00 $88.33 $2,552,064.50

TONN 7 1 110.00 $105.00 $11,550.00

TONN 8 10 27,900.00 $61.44 $1,714,057.10

TONN 9 2 730.00 $121.78 $88,900.00

TONN 10 2 3,200.00 $70.70 $226,240.00

TONN 11 13 26,029.00 $79.87 $2,078,915.00

TONN 12 12 21,710.00 $85.73 $1,861,260.00

Unit Sub Total 152TONN 381,808.60 $83.03 $31,703,262.37

Page  108



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Item Code 390102 Total No. of Proj. 153 $31,749,342.37Total Amount

390103 ASPHALT CONCRETE (TYPE B) TONN 4 2 267.00 $117.60 $31,400.00

TONN 5 1 1,480.00 $119.80 $177,304.00

TONN 6 3 680.00 $184.47 $125,440.00

TONN 7 20 9,410.60 $108.70 $1,022,943.00

TONN 10 15 29,104.30 $73.65 $2,143,557.00

TONN 12 1 96.00 $750.00 $72,000.00

Unit Sub Total 42TONN 41,037.90 $87.06 $3,572,644.00

Item Code 390103 Total No. of Proj. 42 $3,572,644.00Total Amount

390104 ASPHALT CONCRETE TONN 2 1 45.00 $280.00 $12,600.00

Unit Sub Total 1TONN 45.00 $280.00 $12,600.00

Item Code 390104 Total No. of Proj. 1 $12,600.00Total Amount

390106 ASPHALT CONCRETE (OPEN GRADED) TONN 1 7 16,184.00 $67.97 $1,099,970.00

TONN 2 3 4,390.00 $73.85 $324,200.00

TONN 3 5 2,400.00 $92.48 $221,952.00

TONN 4 3 26,571.00 $55.78 $1,482,120.00

TONN 5 2 13,300.00 $59.92 $797,000.00

TONN 8 1 520.00 $73.00 $37,960.00

TONN 9 3 30,100.00 $115.50 $3,476,700.00

TONN 12 2 1,385.00 $100.83 $139,650.00

Unit Sub Total 26TONN 94,850.00 $79.91 $7,579,552.00

Item Code 390106 Total No. of Proj. 26 $7,579,552.00Total Amount

390107 ASPHALT CONCRETE (LEVELING) TONN 8 1 52.00 $73.00 $3,796.00

Unit Sub Total 1TONN 52.00 $73.00 $3,796.00

Item Code 390107 Total No. of Proj. 1 $3,796.00Total Amount

390108 ASPHALT CONCRETE BASE (TYPE A) M3 12 1 110.00 $320.00 $35,200.00

Unit Sub Total 1M3 110.00 $320.00 $35,200.00

390108 ASPHALT CONCRETE BASE (TYPE A) TONN 11 1 930.00 $100.00 $93,000.00

TONN 12 2 2,820.00 $70.42 $198,580.00
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Unit Sub Total 3TONN 3,750.00 $77.75 $291,580.00

Item Code 390108 Total No. of Proj. 4 $326,780.00Total Amount

390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 4 2 54,700.00 $69.25 $3,788,000.00

TONN 5 1 29,100.00 $60.00 $1,746,000.00

TONN 6 2 9,320.00 $90.87 $846,933.00

TONN 7 6 23,790.00 $84.74 $2,015,980.00

TONN 8 5 68,600.00 $77.36 $5,307,144.00

TONN 9 1 25,500.00 $129.00 $3,289,500.00

TONN 10 1 6,450.00 $115.00 $741,750.00

TONN 12 5 15,644.00 $69.63 $1,089,268.00

Unit Sub Total 23TONN 233,104.00 $80.76 $18,824,575.00

Item Code 390126 Total No. of Proj. 23 $18,824,575.00Total Amount

390127 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 5 1 10,200.00 $65.00 $663,000.00

TONN 6 3 14,970.00 $76.12 $1,139,575.00

TONN 9 1 8,230.00 $91.00 $748,930.00

TONN 10 2 6,650.00 $71.63 $476,320.00

TONN 12 1 720.00 $90.00 $64,800.00

Unit Sub Total 8TONN 40,770.00 $75.86 $3,092,625.00

Item Code 390127 Total No. of Proj. 8 $3,092,625.00Total Amount

390144 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM 
GRADING)

TONN 3 2 9,410.00 $89.50 $842,190.00

TONN 8 1 950.00 $49.58 $47,101.00

Unit Sub Total 3TONN 10,360.00 $85.84 $889,291.00

Item Code 390144 Total No. of Proj. 3 $889,291.00Total Amount

390145 REPLACE ASPHALT CONCRETE SURFACING M3 1 1 1,640.00 $210.00 $344,400.00

M3 3 1 580.00 $245.00 $142,100.00

M3 4 1 840.00 $205.00 $172,200.00

M3 11 1 390.00 $185.00 $72,150.00

Unit Sub Total 4M3 3,450.00 $211.84 $730,850.00

Item Code 390145 Total No. of Proj. 4 $730,850.00Total Amount
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390146 ASPHALT CONCRETE (TYPE A, 12.5-MM 
MAXIMUM GRADING)

TONN 4 1 30.00 $80.00 $2,400.00

Unit Sub Total 1TONN 30.00 $80.00 $2,400.00

Item Code 390146 Total No. of Proj. 1 $2,400.00Total Amount

390150 ASPHALT CONCRETE TONN 6 1 3,300.00 $51.00 $168,300.00

Unit Sub Total 1TONN 3,300.00 $51.00 $168,300.00

Item Code 390150 Total No. of Proj. 1 $168,300.00Total Amount

390152 ASPHALT CONCRETE TONN 2 2 56,000.00 $80.00 $4,480,000.00

TONN 6 1 79,600.00 $62.00 $4,935,200.00

TONN 7 1 9,000.00 $50.00 $450,000.00

TONN 8 1 2.00 $500.00 $1,000.00

TONN 10 2 69,800.00 $67.24 $4,693,200.00

Unit Sub Total 7TONN 214,402.00 $67.91 $14,559,400.00

Item Code 390152 Total No. of Proj. 7 $14,559,400.00Total Amount

390153 ASPHALT CONCRETE (TYPE A) TONN 1 2 43,700.00 $61.55 $2,689,900.00

TONN 2 1 99,700.00 $89.00 $8,873,300.00

TONN 5 1 27,900.00 $82.00 $2,287,800.00

TONN 6 2 108,400.00 $66.44 $7,201,600.00

TONN 7 2 85,100.00 $57.64 $4,904,880.00

TONN 8 1 66,600.00 $73.00 $4,861,800.00

Unit Sub Total 9TONN 431,400.00 $71.44 $30,819,280.00

Item Code 390153 Total No. of Proj. 9 $30,819,280.00Total Amount

390154 ASPHALT CONCRETE (TYPE B) TONN 7 5 56,440.00 $61.82 $3,489,100.00

TONN 10 1 18,600.00 $76.50 $1,422,900.00

Unit Sub Total 6TONN 75,040.00 $65.46 $4,912,000.00

Item Code 390154 Total No. of Proj. 6 $4,912,000.00Total Amount

390155 ASPHALT CONCRETE (TYPE A) TONN 1 2 760.00 $159.61 $121,300.00

TONN 2 5 76,640.00 $92.38 $7,080,364.00

TONN 3 2 17,500.00 $90.09 $1,576,500.00

TONN 4 10 17,746.00 $78.70 $1,396,690.00
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390155 ASPHALT CONCRETE (TYPE A) TONN 5 4 14,820.00 $67.64 $1,002,390.00

TONN 6 6 64,770.00 $79.57 $5,153,900.00

TONN 8 1 1,030.00 $92.50 $95,275.00

TONN 9 1 26,000.00 $70.00 $1,820,000.00

TONN 11 6 54,485.00 $80.39 $4,380,035.00

TONN 12 2 7,580.00 $93.23 $706,700.00

Unit Sub Total 39TONN 281,331.00 $82.94 $23,333,154.00

Item Code 390155 Total No. of Proj. 39 $23,333,154.00Total Amount

390160 ASPHALT CONCRETE (TYPE B) TONN 7 4 10,451.90 $60.49 $632,240.00

TONN 10 2 29,200.00 $73.17 $2,136,500.00

TONN 12 1 26.00 $100.00 $2,600.00

Unit Sub Total 7TONN 39,677.90 $69.85 $2,771,340.00

Item Code 390160 Total No. of Proj. 7 $2,771,340.00Total Amount

390165 ASPHALT CONCRETE (OPEN GRADED) TONN 1 3 13,870.00 $75.41 $1,045,940.00

TONN 2 2 23,720.00 $81.87 $1,942,000.00

TONN 3 2 1,850.00 $80.72 $149,330.00

TONN 5 3 15,957.00 $86.49 $1,380,091.00

TONN 6 1 1,320.00 $60.00 $79,200.00

TONN 7 1 270.00 $60.00 $16,200.00

TONN 11 1 2,030.00 $102.00 $207,060.00

Unit Sub Total 13TONN 59,017.00 $81.67 $4,819,821.00

Item Code 390165 Total No. of Proj. 13 $4,819,821.00Total Amount

390168 ASPHALT CONCRETE (OPEN GRADED, 
POLYMER MODIFIED)

TONN 5 1 10,900.00 $78.00 $850,200.00

Unit Sub Total 1TONN 10,900.00 $78.00 $850,200.00

Item Code 390168 Total No. of Proj. 1 $850,200.00Total Amount

390171 ASPHALT CONCRETE BASE (TYPE A) TONN 11 2 3,963.00 $100.64 $398,820.00

TONN 12 3 6,790.00 $94.91 $644,428.50

Unit Sub Total 5TONN 10,753.00 $97.02 $1,043,248.50

Item Code 390171 Total No. of Proj. 5 $1,043,248.50Total Amount
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390188 ASPHALT CONCRETE (TYPE A, 37.5-MM 
MAXIMUM GRADING)

TONN 2 2 24,580.00 $116.37 $2,860,480.00

Unit Sub Total 2TONN 24,580.00 $116.37 $2,860,480.00

Item Code 390188 Total No. of Proj. 2 $2,860,480.00Total Amount

390189 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM 
GRADING)

TONN 8 1 120.00 $130.00 $15,600.00

TONN 12 1 110.00 $110.00 $12,100.00

Unit Sub Total 2TONN 230.00 $120.43 $27,700.00

Item Code 390189 Total No. of Proj. 2 $27,700.00Total Amount

390190 ASPHALT CONCRETE (TYPE A, 12.5-MM 
MAXIMUM GRADING)

TONN 1 1 380.00 $55.00 $20,900.00

Unit Sub Total 1TONN 380.00 $55.00 $20,900.00

Item Code 390190 Total No. of Proj. 1 $20,900.00Total Amount

390195 RUBBERIZED ASPHALT CONCRETE (TYPE G-
ASPHALT RUBBER)

TONN 2 1 51,600.00 $80.32 $4,144,512.00

Unit Sub Total 1TONN 51,600.00 $80.32 $4,144,512.00

Item Code 390195 Total No. of Proj. 1 $4,144,512.00Total Amount

390206 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 2 2 7,610.00 $126.37 $961,640.00

TONN 4 2 41,500.00 $83.69 $3,473,250.00

TONN 6 6 127,300.00 $81.97 $10,434,425.00

TONN 7 14 181,580.00 $84.23 $15,294,991.00

TONN 9 2 86,200.00 $96.35 $8,305,500.00

TONN 11 2 106,590.00 $71.10 $7,578,803.00

TONN 12 3 7,340.00 $80.70 $592,310.00

Unit Sub Total 31TONN 558,120.00 $83.57 $46,640,919.00

Item Code 390206 Total No. of Proj. 31 $46,640,919.00Total Amount

390207 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 2 1 8,460.00 $110.00 $930,600.00

TONN 3 1 14,800.00 $92.25 $1,365,300.00

TONN 4 1 8,370.00 $100.00 $837,000.00

TONN 6 1 9,970.00 $83.75 $834,987.50

TONN 8 4 25,950.00 $69.92 $1,814,482.40

TONN 10 1 8,250.00 $90.30 $744,975.00
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Unit Sub Total 9TONN 75,800.00 $86.11 $6,527,344.90

Item Code 390207 Total No. of Proj. 9 $6,527,344.90Total Amount

391003 PAVING ASPHALT (PAINT BINDER) TONN 3 1 1.20 $500.00 $600.00

TONN 10 1 38.00 $1,100.00 $41,800.00

Unit Sub Total 2TONN 39.20 $1,081.63 $42,400.00

Item Code 391003 Total No. of Proj. 2 $42,400.00Total Amount

391004 PAVING ASPHALT (PAINT BINDER) TONN 3 1 10.00 $100.00 $1,000.00

Unit Sub Total 1TONN 10.00 $100.00 $1,000.00

Item Code 391004 Total No. of Proj. 1 $1,000.00Total Amount

391005 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC)

TONN 1 5 3.00 $1,421.67 $4,265.00

TONN 2 1 3.50 $500.00 $1,750.00

TONN 3 3 7.30 $342.40 $2,499.50

TONN 4 1 4.00 $1.00 $4.00

Unit Sub Total 10TONN 17.80 $478.57 $8,518.50

Item Code 391005 Total No. of Proj. 10 $8,518.50Total Amount

391031 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC)

TONN 1 1 110.00 $250.00 $27,500.00

TONN 2 2 19.10 $1,057.59 $20,200.00

TONN 3 1 9.00 $495.00 $4,455.00

TONN 6 1 260.00 $110.00 $28,600.00

TONN 12 1 50.00 $425.00 $21,250.00

Unit Sub Total 6TONN 448.10 $227.64 $102,005.00

Item Code 391031 Total No. of Proj. 6 $102,005.00Total Amount

393001 PAVEMENT REINFORCING FABRIC M2 1 8 92,503.00 $0.80 $74,187.00

M2 2 3 21,398.00 $2.62 $56,150.00

M2 3 6 15,080.00 $2.85 $42,972.60

M2 4 2 6,740.00 $3.39 $22,864.00

M2 6 1 165,000.00 $1.15 $189,750.00

M2 10 1 7.00 $550.00 $3,850.00

M2 12 1 6,700.00 $3.00 $20,100.00
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Unit Sub Total 22M2 307,428.00 $1.33 $409,873.60

Item Code 393001 Total No. of Proj. 22 $409,873.60Total Amount

394001 PLACE ASPHALT CONCRETE DIKE M 2 3 5,710.00 $6.79 $38,780.00

M 4 3 13,290.00 $3.91 $51,900.00

M 5 1 830.00 $6.00 $4,980.00

M 6 2 1,850.00 $6.85 $12,675.00

M 7 1 440.00 $31.35 $13,794.00

M 11 14 32,253.00 $5.80 $187,130.00

Unit Sub Total 24M 54,373.00 $5.69 $309,259.00

Item Code 394001 Total No. of Proj. 24 $309,259.00Total Amount

394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS 
AREA)

M2 1 9 3,982.00 $19.22 $76,516.00

M2 2 23 30,150.00 $14.32 $431,800.00

M2 3 13 3,283.20 $33.09 $108,631.00

M2 4 5 584.00 $43.17 $25,212.00

M2 5 10 6,500.00 $8.46 $54,986.50

M2 6 16 9,268.00 $23.21 $215,135.00

M2 7 12 6,093.00 $24.00 $146,217.00

M2 8 6 9,631.00 $12.74 $122,715.00

M2 9 1 250.00 $20.00 $5,000.00

M2 10 7 4,824.00 $31.96 $154,182.50

M2 11 5 179.00 $146.45 $26,215.00

M2 12 8 1,633.20 $64.87 $105,940.00

Unit Sub Total 115M2 76,377.40 $19.28 $1,472,550.00

Item Code 394002 Total No. of Proj. 115 $1,472,550.00Total Amount

394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 1 6 1,011.00 $27.23 $27,529.00

M 2 2 29.00 $189.66 $5,500.00

M 3 5 1,087.00 $11.20 $12,174.00

M 4 7 5,455.00 $6.82 $37,200.00

M 5 6 1,810.00 $6.15 $11,131.00

M 6 10 7,923.00 $5.90 $46,782.00

M 7 5 528.00 $24.68 $13,030.00

M 8 3 214.00 $47.22 $10,105.00

Page  115



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 10 3 645.00 $8.93 $5,760.00

M 12 4 248.00 $19.67 $4,877.00

Unit Sub Total 51M 18,950.00 $9.19 $174,088.00

Item Code 394040 Total No. of Proj. 51 $174,088.00Total Amount

394042 PLACE ASPHALT CONCRETE DIKE (TYPE B) M 7 1 40.00 $10.00 $400.00

Unit Sub Total 1M 40.00 $10.00 $400.00

Item Code 394042 Total No. of Proj. 1 $400.00Total Amount

394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 1 4 421.00 $6.93 $2,916.00

M 2 2 1,064.00 $3.54 $3,768.00

M 3 4 328.00 $6.22 $2,039.00

M 4 10 4,853.00 $9.22 $44,734.00

M 5 7 363.00 $13.02 $4,726.00

M 6 5 446.00 $14.33 $6,389.00

M 7 14 2,286.00 $15.64 $35,743.00

M 8 4 85.00 $60.03 $5,102.50

M 10 5 625.00 $6.75 $4,219.00

M 12 6 720.00 $47.73 $34,368.00

Unit Sub Total 61M 11,191.00 $12.87 $144,004.50

Item Code 394044 Total No. of Proj. 61 $144,004.50Total Amount

394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) M 1 1 10.00 $85.00 $850.00

M 2 2 2,030.00 $5.22 $10,590.00

M 3 1 140.00 $35.00 $4,900.00

M 6 1 650.00 $3.00 $1,950.00

M 7 1 24.00 $336.00 $8,064.00

M 8 1 110.00 $37.50 $4,125.00

M 9 1 710.00 $5.00 $3,550.00

M 10 2 440.00 $5.52 $2,430.00

M 12 2 952.00 $19.03 $18,120.00

Unit Sub Total 12M 5,066.00 $10.77 $54,579.00

Item Code 394046 Total No. of Proj. 12 $54,579.00Total Amount

394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 1 8 7,892.00 $6.08 $47,962.00
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394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 2 5 2,980.00 $6.69 $19,944.50

M 3 11 5,612.00 $6.74 $37,806.00

M 4 4 789.00 $18.16 $14,327.72

M 5 6 3,325.00 $4.84 $16,084.00

M 6 10 27,243.00 $4.41 $120,104.00

M 7 3 1,405.00 $6.23 $8,752.50

M 8 3 11,494.00 $4.77 $54,785.00

M 9 1 400.00 $5.00 $2,000.00

M 10 4 19,480.00 $5.95 $115,935.00

M 11 1 1,730.00 $10.00 $17,300.00

M 12 5 1,760.00 $14.21 $25,010.00

Unit Sub Total 61M 84,110.00 $5.71 $480,010.72

Item Code 394048 Total No. of Proj. 61 $480,010.72Total Amount

394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 1 4 569.00 $4.66 $2,649.00

M 2 4 1,990.00 $6.62 $13,183.50

M 3 5 2,390.00 $5.60 $13,373.00

M 4 10 2,685.00 $13.26 $35,595.00

M 5 11 2,743.00 $10.08 $27,662.50

M 6 9 1,293.00 $10.83 $14,005.00

M 7 16 5,237.00 $11.63 $60,925.50

M 8 4 38.00 $68.11 $2,588.00

M 9 1 580.00 $5.00 $2,900.00

M 10 7 2,703.00 $6.91 $18,688.00

M 12 5 618.00 $17.04 $10,530.00

Unit Sub Total 76M 20,846.00 $9.69 $202,099.50

Item Code 394049 Total No. of Proj. 76 $202,099.50Total Amount

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN 
INDENTATIONS)

M 8 1 5,400.00 $0.90 $4,860.00

M 10 1 29,100.00 $0.75 $21,825.00

Unit Sub Total 2M 34,500.00 $0.77 $26,685.00

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN 
INDENTATIONS)

STA 6 1 220.00 $80.00 $17,600.00

STA 8 1 9.00 $600.00 $5,400.00

STA 10 3 264.00 $72.71 $19,195.00
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394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN 
INDENTATIONS)

STA 11 1 1,240.00 $30.00 $37,200.00

Unit Sub Total 6STA 1,733.00 $45.81 $79,395.00

Item Code 394052 Total No. of Proj. 8 $106,080.00Total Amount

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS)

M 3 1 680.00 $16.00 $10,880.00

M 6 1 150.00 $40.00 $6,000.00

M 9 3 29,920.00 $1.98 $59,130.00

M 10 1 140.00 $35.00 $4,900.00

Unit Sub Total 6M 30,890.00 $2.62 $80,910.00

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS)

STA 1 2 24.00 $200.00 $4,800.00

STA 2 8 1,314.00 $107.07 $140,685.00

STA 5 3 106.00 $301.37 $31,945.00

STA 6 3 247.00 $110.93 $27,400.00

STA 9 1 550.00 $70.00 $38,500.00

STA 11 1 340.00 $55.00 $18,700.00

Unit Sub Total 18STA 2,581.00 $101.52 $262,030.00

Item Code 394054 Total No. of Proj. 24 $342,940.00Total Amount

395000 LIQUID ASPHALT (PRIME COAT) TONN 4 2 120.80 $7.55 $912.00

TONN 12 1 19.00 $150.00 $2,850.00

Unit Sub Total 3TONN 139.80 $26.91 $3,762.00

Item Code 395000 Total No. of Proj. 3 $3,762.00Total Amount

395501 LIQUID ASPHALT, MC-70 (PRIME COAT) TONN 8 1 78.00 $200.00 $15,600.00

Unit Sub Total 1TONN 78.00 $200.00 $15,600.00

Item Code 395501 Total No. of Proj. 1 $15,600.00Total Amount

397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 1 1 83.00 $525.00 $43,575.00

TONN 3 1 20.00 $300.00 $6,000.00

TONN 4 12 739.00 $269.91 $199,462.00

TONN 5 20 744.40 $376.72 $280,427.40

TONN 6 22 1,466.30 $289.48 $424,460.00

TONN 8 15 668.00 $359.25 $239,981.56
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397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 10 15 355.50 $193.33 $68,728.00

TONN 11 8 425.70 $832.89 $354,562.00

TONN 12 11 107.20 $426.37 $45,707.00

Unit Sub Total 105TONN 4,609.10 $360.79 $1,662,902.96

Item Code 397001 Total No. of Proj. 105 $1,662,902.96Total Amount

401000 CONCRETE PAVEMENT M3 2 2 290.00 $534.83 $155,100.00

M3 3 1 1,970.00 $275.00 $541,750.00

M3 6 1 45,900.00 $223.00 $10,235,700.00

M3 7 11 104,115.00 $207.73 $21,627,400.00

M3 10 2 56,500.00 $228.41 $12,905,000.00

M3 11 3 1,270.00 $595.51 $756,300.00

M3 12 2 1,588.00 $249.62 $396,400.00

Unit Sub Total 22M3 211,633.00 $220.28 $46,617,650.00

Item Code 401000 Total No. of Proj. 22 $46,617,650.00Total Amount

401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 7 2 360.00 $238.89 $86,000.00

M3 8 1 210.00 $400.00 $84,000.00

M3 12 1 50.00 $400.00 $20,000.00

Unit Sub Total 4M3 620.00 $306.45 $190,000.00

Item Code 401066 Total No. of Proj. 4 $190,000.00Total Amount

401080 SHOULDER RUMBLE STRIP (PCC, ROLLED-IN 
INDENTATIONS)

STA 10 1 71.00 $90.00 $6,390.00

Unit Sub Total 1STA 71.00 $90.00 $6,390.00

Item Code 401080 Total No. of Proj. 1 $6,390.00Total Amount

401100 REPLACE CONCRETE PAVEMENT M3 2 1 3,270.00 $247.00 $807,690.00

Unit Sub Total 1M3 3,270.00 $247.00 $807,690.00

Item Code 401100 Total No. of Proj. 1 $807,690.00Total Amount

401108 REPLACE CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE)

M3 3 2 2,454.00 $921.98 $2,262,537.10

M3 4 3 12,160.00 $885.98 $10,773,500.00

M3 5 1 181.00 $1,525.00 $276,025.00

M3 6 6 8,957.00 $795.69 $7,126,980.00
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401108 REPLACE CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE)

M3 7 14 72,460.00 $814.71 $59,033,600.00

M3 8 2 2,180.00 $900.00 $1,962,000.00

M3 10 4 1,965.00 $818.76 $1,608,860.00

M3 11 2 874.00 $1,219.68 $1,066,000.00

M3 12 1 27.00 $1,600.00 $43,200.00

Unit Sub Total 35M3 101,258.00 $831.07 $84,152,702.10

Item Code 401108 Total No. of Proj. 35 $84,152,702.10Total Amount

404092 SEAL PAVEMENT JOINT M 2 1 160.00 $75.00 $12,000.00

M 3 1 2,410.00 $5.00 $12,050.00

M 6 2 176,000.00 $8.49 $1,493,900.00

M 7 10 147,240.00 $12.85 $1,892,185.00

M 8 3 3,465.00 $12.47 $43,200.00

M 10 2 88,400.00 $10.31 $911,750.00

M 11 2 2,296.00 $5.51 $12,640.00

M 12 1 2,340.00 $10.00 $23,400.00

Unit Sub Total 22M 422,311.00 $10.42 $4,401,125.00

Item Code 404092 Total No. of Proj. 22 $4,401,125.00Total Amount

404094 SEAL LONGITUDINAL ISOLATION JOINT M 3 1 840.00 $40.00 $33,600.00

M 6 1 20,400.00 $14.00 $285,600.00

M 7 10 109,600.00 $23.35 $2,559,075.00

M 11 1 1,540.00 $4.00 $6,160.00

M 12 1 1,700.00 $14.00 $23,800.00

Unit Sub Total 14M 134,080.00 $21.69 $2,908,235.00

Item Code 404094 Total No. of Proj. 14 $2,908,235.00Total Amount

406003 TIE BAR (DRILL AND BOND) EA 7 7 70,830.00 $17.62 $1,247,978.00

EA 8 2 1,862.00 $7.13 $13,270.00

EA 12 1 52.00 $53.00 $2,756.00

Unit Sub Total 10EA 72,744.00 $17.38 $1,264,004.00

Item Code 406003 Total No. of Proj. 10 $1,264,004.00Total Amount

413111 REPAIR SPALLED JOINTS M2 6 1 69.00 $1,600.00 $110,400.00

M2 11 1 1,190.00 $840.00 $999,600.00
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Unit Sub Total 2M2 1,259.00 $881.65 $1,110,000.00

Item Code 413111 Total No. of Proj. 2 $1,110,000.00Total Amount

413115 SEAL JOINT (EXISTING CONCRETE PAVEMENT) M 6 1 223,000.00 $1.31 $292,130.00

M 7 2 164,700.00 $3.96 $652,225.00

M 11 1 179,000.00 $7.50 $1,342,500.00

Unit Sub Total 4M 566,700.00 $4.04 $2,286,855.00

Item Code 413115 Total No. of Proj. 4 $2,286,855.00Total Amount

414111 ROUT AND SEAL RANDOM CRACKS M 6 1 360.00 $14.00 $5,040.00

Unit Sub Total 1M 360.00 $14.00 $5,040.00

Item Code 414111 Total No. of Proj. 1 $5,040.00Total Amount

415101 CRACK EXISTING CONCRETE PAVEMENT M2 2 2 98,700.00 $0.66 $65,520.00

M2 6 1 137,000.00 $0.95 $130,150.00

Unit Sub Total 3M2 235,700.00 $0.83 $195,670.00

Item Code 415101 Total No. of Proj. 3 $195,670.00Total Amount

420102 GROOVE EXISTING CONCRETE PAVEMENT M2 3 1 128,000.00 $3.33 $426,240.00

M2 4 1 41,300.00 $3.50 $144,550.00

M2 7 1 320,000.00 $2.99 $956,800.00

M2 10 1 11,700.00 $4.10 $47,970.00

Unit Sub Total 4M2 501,000.00 $3.14 $1,575,560.00

Item Code 420102 Total No. of Proj. 4 $1,575,560.00Total Amount

420201 GRIND EXISTING CONCRETE PAVEMENT M2 3 2 274,074.00 $8.01 $2,194,220.00

M2 4 3 813,500.00 $9.11 $7,413,360.00

M2 5 1 83,000.00 $7.25 $601,750.00

M2 6 4 308,800.00 $7.16 $2,211,415.00

M2 7 14 4,080,880.00 $6.17 $25,196,750.00

M2 8 1 523,000.00 $8.78 $4,591,940.00

M2 10 2 216,000.00 $6.59 $1,424,500.00

M2 11 2 521,000.00 $6.38 $3,323,000.00

M2 12 2 2,340.00 $10.69 $25,020.00
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Unit Sub Total 31M2 6,822,594.00 $6.89 $46,981,955.00

Item Code 420201 Total No. of Proj. 31 $46,981,955.00Total Amount

490305 SOLDIER PILE M 1 1 785.00 $270.00 $211,950.00

Unit Sub Total 1M 785.00 $270.00 $211,950.00

Item Code 490305 Total No. of Proj. 1 $211,950.00Total Amount

490505 FURNISH STEEL PILING (HP 250 X 62) M 7 1 60.00 $50.00 $3,000.00

Unit Sub Total 1M 60.00 $50.00 $3,000.00

Item Code 490505 Total No. of Proj. 1 $3,000.00Total Amount

490506 DRIVE STEEL PILE (HP 250 X 62) EA 7 1 6.00 $8,000.00 $48,000.00

Unit Sub Total 1EA 6.00 $8,000.00 $48,000.00

Item Code 490506 Total No. of Proj. 1 $48,000.00Total Amount

490511 FURNISH STEEL PILING (HP 250 X 85) M 1 1 211.00 $40.00 $8,440.00

M 5 1 172.00 $100.00 $17,200.00

M 8 1 425.00 $70.00 $29,750.00

Unit Sub Total 3M 808.00 $68.55 $55,390.00

Item Code 490511 Total No. of Proj. 3 $55,390.00Total Amount

490512 DRIVE STEEL PILE (HP 250 X 85) EA 1 1 16.00 $2,800.00 $44,800.00

EA 5 1 16.00 $1,750.00 $28,000.00

EA 8 1 28.00 $1,400.00 $39,200.00

Unit Sub Total 3EA 60.00 $1,866.67 $112,000.00

Item Code 490512 Total No. of Proj. 3 $112,000.00Total Amount

490566 FURNISH STEEL PILING (HP 360 X 132) M 5 1 652.00 $150.00 $97,800.00

M 7 1 2,521.00 $90.00 $226,890.00

Unit Sub Total 2M 3,173.00 $102.33 $324,690.00

Item Code 490566 Total No. of Proj. 2 $324,690.00Total Amount

490567 DRIVE STEEL PILE (HP 360 X 132) EA 5 1 55.00 $1,735.00 $95,425.00

EA 7 1 130.00 $1,700.00 $221,000.00
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Unit Sub Total 2EA 185.00 $1,710.41 $316,425.00

Item Code 490567 Total No. of Proj. 2 $316,425.00Total Amount

490570 FURNISH STEEL PILING (HP 360 X 174) M 2 1 843.00 $165.00 $139,095.00

M 11 1 492.00 $5.00 $2,460.00

Unit Sub Total 2M 1,335.00 $106.03 $141,555.00

Item Code 490570 Total No. of Proj. 2 $141,555.00Total Amount

490571 DRIVE STEEL PILE (HP 360 X 174) EA 2 1 40.00 $2,800.00 $112,000.00

EA 11 1 24.00 $2,700.00 $64,800.00

Unit Sub Total 2EA 64.00 $2,762.50 $176,800.00

Item Code 490571 Total No. of Proj. 2 $176,800.00Total Amount

490584 FURNISH STEEL PIPE PILING (610 MM) M 1 1 246.00 $265.00 $65,190.00

Unit Sub Total 1M 246.00 $265.00 $65,190.00

Item Code 490584 Total No. of Proj. 1 $65,190.00Total Amount

490585 DRIVE STEEL PIPE PILE (610 MM) EA 1 1 36.00 $2,800.00 $100,800.00

Unit Sub Total 1EA 36.00 $2,800.00 $100,800.00

Item Code 490585 Total No. of Proj. 1 $100,800.00Total Amount

490651 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (GUARD RAILING)

M 4 1 200.00 $550.00 $110,000.00

Unit Sub Total 1M 200.00 $550.00 $110,000.00

Item Code 490651 Total No. of Proj. 1 $110,000.00Total Amount

490655 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING

M 1 1 5.00 $800.00 $4,000.00

M 6 2 401.00 $902.37 $361,850.00

M 7 6 6,068.00 $208.28 $1,263,870.00

M 11 1 240.00 $270.00 $64,800.00

Unit Sub Total 10M 6,714.00 $252.39 $1,694,520.00

Item Code 490655 Total No. of Proj. 10 $1,694,520.00Total Amount

490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING

M 6 3 1,023.00 $520.53 $532,500.00
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490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING

M 7 4 2,460.00 $199.20 $490,044.00

M 11 1 661.00 $460.00 $304,060.00

Unit Sub Total 8M 4,144.00 $320.13 $1,326,604.00

Item Code 490657 Total No. of Proj. 8 $1,326,604.00Total Amount

490663 1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 10 1 64.00 $4,000.00 $256,000.00

Unit Sub Total 1M 64.00 $4,000.00 $256,000.00

Item Code 490663 Total No. of Proj. 1 $256,000.00Total Amount

490665 1.8 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 1 1 112.00 $2,500.00 $280,000.00

M 11 1 12.00 $3,100.00 $37,200.00

Unit Sub Total 2M 124.00 $2,558.06 $317,200.00

Item Code 490665 Total No. of Proj. 2 $317,200.00Total Amount

490669 2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 4 1 156.00 $3,200.00 $499,200.00

M 7 1 19.00 $6,000.00 $114,000.00

M 11 1 253.00 $2,300.00 $581,900.00

Unit Sub Total 3M 428.00 $2,792.29 $1,195,100.00

Item Code 490669 Total No. of Proj. 3 $1,195,100.00Total Amount

490671 2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 7 1 51.00 $7,495.00 $382,245.00

Unit Sub Total 1M 51.00 $7,495.00 $382,245.00

Item Code 490671 Total No. of Proj. 1 $382,245.00Total Amount

490676 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET)

M 1 1 918.00 $800.00 $734,400.00

M 11 1 225.00 $1,500.00 $337,500.00

Unit Sub Total 2M 1,143.00 $937.80 $1,071,900.00

Item Code 490676 Total No. of Proj. 2 $1,071,900.00Total Amount

490678 1.5 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET)

M 1 1 44.00 $4,000.00 $176,000.00

Unit Sub Total 1M 44.00 $4,000.00 $176,000.00

Item Code 490678 Total No. of Proj. 1 $176,000.00Total Amount
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490679 1.8 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET)

M 11 1 13.00 $3,800.00 $49,400.00

Unit Sub Total 1M 13.00 $3,800.00 $49,400.00

Item Code 490679 Total No. of Proj. 1 $49,400.00Total Amount

490680 2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET)

M 7 1 20.00 $6,000.00 $120,000.00

M 11 1 155.00 $6,500.00 $1,007,500.00

Unit Sub Total 2M 175.00 $6,442.86 $1,127,500.00

Item Code 490680 Total No. of Proj. 2 $1,127,500.00Total Amount

490700 FURNISH PILING (CLASS 900) (ALTERNATIVE W) M 10 1 1,067.00 $22.00 $23,474.00

Unit Sub Total 1M 1,067.00 $22.00 $23,474.00

Item Code 490700 Total No. of Proj. 1 $23,474.00Total Amount

490701 DRIVE PILE (CLASS 900) (ALTERNATIVE W) EA 10 1 48.00 $2,800.00 $134,400.00

Unit Sub Total 1EA 48.00 $2,800.00 $134,400.00

Item Code 490701 Total No. of Proj. 1 $134,400.00Total Amount

490753 FURNISH PILING (CLASS 625) M 7 1 1,632.00 $80.00 $130,560.00

M 10 1 2,287.00 $20.00 $45,740.00

Unit Sub Total 2M 3,919.00 $44.99 $176,300.00

Item Code 490753 Total No. of Proj. 2 $176,300.00Total Amount

490754 DRIVE PILE (CLASS 625) EA 7 1 125.00 $1,500.00 $187,500.00

EA 10 1 164.00 $1,375.00 $225,500.00

Unit Sub Total 2EA 289.00 $1,429.07 $413,000.00

Item Code 490754 Total No. of Proj. 2 $413,000.00Total Amount

490755 FURNISH PILING (CLASS 625 MODIFIED) M 10 1 1,446.00 $23.00 $33,258.00

Unit Sub Total 1M 1,446.00 $23.00 $33,258.00

Item Code 490755 Total No. of Proj. 1 $33,258.00Total Amount

490756 DRIVE PILE (CLASS 625 MODIFIED) EA 10 1 77.00 $5,100.00 $392,700.00

Unit Sub Total 1EA 77.00 $5,100.00 $392,700.00
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Item Code 490756 Total No. of Proj. 1 $392,700.00Total Amount

490757 FURNISH PILING (CLASS 625C) M 7 1 449.00 $80.00 $35,920.00

Unit Sub Total 1M 449.00 $80.00 $35,920.00

Item Code 490757 Total No. of Proj. 1 $35,920.00Total Amount

490758 DRIVE PILE (CLASS 625C) EA 7 1 36.00 $1,500.00 $54,000.00

Unit Sub Total 1EA 36.00 $1,500.00 $54,000.00

Item Code 490758 Total No. of Proj. 1 $54,000.00Total Amount

490759 FURNISH PILING (CLASS 400C) M 7 1 298.00 $70.00 $20,860.00

Unit Sub Total 1M 298.00 $70.00 $20,860.00

Item Code 490759 Total No. of Proj. 1 $20,860.00Total Amount

490760 DRIVE PILE (CLASS 400C) EA 7 1 24.00 $1,200.00 $28,800.00

Unit Sub Total 1EA 24.00 $1,200.00 $28,800.00

Item Code 490760 Total No. of Proj. 1 $28,800.00Total Amount

490772 FURNISH PILING (CLASS 625) (ALTERNATIVE W) M 10 1 4,448.00 $29.00 $128,992.00

Unit Sub Total 1M 4,448.00 $29.00 $128,992.00

Item Code 490772 Total No. of Proj. 1 $128,992.00Total Amount

490773 DRIVE PILE (CLASS 625) (ALTERNATIVE W) EA 10 1 231.00 $2,400.00 $554,400.00

Unit Sub Total 1EA 231.00 $2,400.00 $554,400.00

Item Code 490773 Total No. of Proj. 1 $554,400.00Total Amount

491007 FURNISH PILING (CLASS 400) M 1 1 87.00 $35.00 $3,045.00

M 6 1 305.00 $75.00 $22,875.00

M 7 1 821.00 $70.00 $57,470.00

M 10 1 1,324.00 $17.00 $22,508.00

M 12 1 622.00 $57.00 $35,454.00

Unit Sub Total 5M 3,159.00 $44.75 $141,352.00

Item Code 491007 Total No. of Proj. 5 $141,352.00Total Amount
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491008 DRIVE PILE (CLASS 400) EA 1 1 8.00 $2,800.00 $22,400.00

EA 6 1 28.00 $3,000.00 $84,000.00

EA 7 1 68.00 $1,200.00 $81,600.00

EA 10 1 94.00 $4,100.00 $385,400.00

EA 12 1 39.00 $2,445.00 $95,355.00

Unit Sub Total 5EA 237.00 $2,821.75 $668,755.00

Item Code 491008 Total No. of Proj. 5 $668,755.00Total Amount

491012 FURNISH PILING (CLASS 400) (ALTERNATIVE W) M 3 1 205.00 $160.00 $32,800.00

M 10 1 1,395.00 $17.00 $23,715.00

Unit Sub Total 2M 1,600.00 $35.32 $56,515.00

Item Code 491012 Total No. of Proj. 2 $56,515.00Total Amount

491013 DRIVE PILE (CLASS 400) (ALTERNATIVE W) EA 3 1 18.00 $1,000.00 $18,000.00

EA 10 1 98.00 $3,600.00 $352,800.00

Unit Sub Total 2EA 116.00 $3,196.55 $370,800.00

Item Code 491013 Total No. of Proj. 2 $370,800.00Total Amount

493487 2.4 M PERMANENT STEEL CASING M 7 1 51.00 $3,780.00 $192,780.00

Unit Sub Total 1M 51.00 $3,780.00 $192,780.00

Item Code 493487 Total No. of Proj. 1 $192,780.00Total Amount

498024 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (BARRIER)

M 6 1 4,830.00 $230.00 $1,110,900.00

M 7 1 3,330.00 $130.00 $432,900.00

M 10 1 2,480.00 $260.00 $644,800.00

M 12 1 1,680.00 $125.00 $210,000.00

Unit Sub Total 4M 12,320.00 $194.69 $2,398,600.00

Item Code 498024 Total No. of Proj. 4 $2,398,600.00Total Amount

498026 350 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (SOUND WALL)

M 7 1 700.00 $125.00 $87,500.00

Unit Sub Total 1M 700.00 $125.00 $87,500.00

Item Code 498026 Total No. of Proj. 1 $87,500.00Total Amount
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498027 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (SOUND WALL)

M 5 1 1,450.00 $370.00 $536,500.00

M 7 3 6,710.00 $113.35 $760,550.00

M 11 1 68.00 $406.00 $27,608.00

M 12 1 1,740.00 $135.00 $234,900.00

Unit Sub Total 6M 9,968.00 $156.46 $1,559,558.00

Item Code 498027 Total No. of Proj. 6 $1,559,558.00Total Amount

499011 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (RETAINING WALL)

M 7 1 7,774.00 $155.00 $1,204,970.00

Unit Sub Total 1M 7,774.00 $155.00 $1,204,970.00

Item Code 499011 Total No. of Proj. 1 $1,204,970.00Total Amount

499022 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (406 MM)

M 10 1 1,017.00 $23.00 $23,391.00

Unit Sub Total 1M 1,017.00 $23.00 $23,391.00

Item Code 499022 Total No. of Proj. 1 $23,391.00Total Amount

499023 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(406 MM)

EA 10 1 86.00 $8,400.00 $722,400.00

Unit Sub Total 1EA 86.00 $8,400.00 $722,400.00

Item Code 499023 Total No. of Proj. 1 $722,400.00Total Amount

499024 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (460 MM)

M 3 1 270.00 $300.00 $81,000.00

Unit Sub Total 1M 270.00 $300.00 $81,000.00

Item Code 499024 Total No. of Proj. 1 $81,000.00Total Amount

499025 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(460 MM)

EA 3 1 20.00 $3,750.00 $75,000.00

Unit Sub Total 1EA 20.00 $3,750.00 $75,000.00

Item Code 499025 Total No. of Proj. 1 $75,000.00Total Amount

499030 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (610 MM)

M 11 1 360.00 $1,300.00 $468,000.00

Unit Sub Total 1M 360.00 $1,300.00 $468,000.00
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Item Code 499030 Total No. of Proj. 1 $468,000.00Total Amount

499031 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(610 MM)

EA 11 1 30.00 $14,000.00 $420,000.00

Unit Sub Total 1EA 30.00 $14,000.00 $420,000.00

Item Code 499031 Total No. of Proj. 1 $420,000.00Total Amount

499036 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (762 MM)

M 8 1 67.00 $750.00 $50,250.00

Unit Sub Total 1M 67.00 $750.00 $50,250.00

Item Code 499036 Total No. of Proj. 1 $50,250.00Total Amount

499037 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(762 MM)

EA 8 1 3.00 $30,000.00 $90,000.00

Unit Sub Total 1EA 3.00 $30,000.00 $90,000.00

Item Code 499037 Total No. of Proj. 1 $90,000.00Total Amount

500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 1 1.00 $240,000.00 $240,000.00

LS 2 1 1.00 $55,000.00 $55,000.00

LS 5 1 1.00 $61,500.00 $61,500.00

LS 7 4 4.00 $123,000.13 $492,000.50

LS 10 2 2.00 $232,500.00 $465,000.00

LS 11 1 1.00 $175,000.00 $175,000.00

Unit Sub Total 10LS 10.00 $148,850.05 $1,488,500.50

Item Code 500001 Total No. of Proj. 10 $1,488,500.50Total Amount

500010 PRESTRESSING LS 1 1 1.00 $15,000.00 $15,000.00

LS 2 1 1.00 $25,000.00 $25,000.00

LS 10 1 1.00 $25,000.00 $25,000.00

LS 11 1 1.00 $20,000.00 $20,000.00

Unit Sub Total 4LS 4.00 $21,250.00 $85,000.00

Item Code 500010 Total No. of Proj. 4 $85,000.00Total Amount

500050 TIEBACK ANCHOR EA 4 2 128.00 $6,306.25 $807,200.00

EA 5 2 274.00 $4,339.42 $1,189,000.00

EA 7 1 12.00 $5,000.00 $60,000.00
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500050 TIEBACK ANCHOR EA 12 1 20.00 $3,550.00 $71,000.00

Unit Sub Total 6EA 434.00 $4,901.38 $2,127,200.00

Item Code 500050 Total No. of Proj. 6 $2,127,200.00Total Amount

500060 TIEDOWN ANCHOR EA 2 1 8.00 $10,000.00 $80,000.00

Unit Sub Total 1EA 8.00 $10,000.00 $80,000.00

Item Code 500060 Total No. of Proj. 1 $80,000.00Total Amount

510000 SEAL COURSE CONCRETE M3 1 1 308.00 $350.00 $107,800.00

Unit Sub Total 1M3 308.00 $350.00 $107,800.00

Item Code 510000 Total No. of Proj. 1 $107,800.00Total Amount

510050 STRUCTURAL CONCRETE M3 4 2 106.00 $920.75 $97,600.00

M3 7 2 536.00 $1,650.04 $884,420.00

M3 10 1 27.00 $1,700.00 $45,900.00

Unit Sub Total 5M3 669.00 $1,536.50 $1,027,920.00

Item Code 510050 Total No. of Proj. 5 $1,027,920.00Total Amount

510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 1 2 552.00 $628.26 $346,800.00

M3 2 3 91.00 $1,136.04 $103,380.00

M3 4 1 880.00 $270.00 $237,600.00

M3 5 1 90.00 $435.00 $39,150.00

M3 6 2 302.00 $507.28 $153,200.00

M3 7 7 2,487.00 $342.88 $852,750.00

M3 8 1 38.00 $420.00 $15,960.00

M3 10 3 727.00 $423.13 $307,615.00

M3 11 2 491.00 $537.27 $263,800.00

Unit Sub Total 22M3 5,658.00 $410.08 $2,320,255.00

Item Code 510051 Total No. of Proj. 22 $2,320,255.00Total Amount

510053 STRUCTURAL CONCRETE, BRIDGE M3 1 3 2,953.00 $678.84 $2,004,600.00

M3 2 6 1,156.00 $1,667.25 $1,927,345.00

M3 3 5 1,131.60 $1,260.86 $1,426,790.00

M3 4 4 1,635.00 $976.82 $1,597,100.00

M3 5 1 538.00 $950.00 $511,100.00
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510053 STRUCTURAL CONCRETE, BRIDGE M3 6 4 2,911.00 $1,453.54 $4,231,245.00

M3 7 12 13,149.30 $809.26 $10,641,207.00

M3 8 2 271.00 $1,203.36 $326,110.00

M3 10 3 9,974.00 $523.48 $5,221,210.00

M3 11 5 6,858.00 $794.75 $5,450,420.00

M3 12 2 39.00 $2,687.18 $104,800.00

Unit Sub Total 47M3 40,615.90 $823.37 $33,441,927.00

Item Code 510053 Total No. of Proj. 47 $33,441,927.00Total Amount

510059 STRUCTURE CONCRETE, RETAINING WALL 
(SOUND WALL)

M3 7 2 663.00 $585.37 $388,100.00

Unit Sub Total 2M3 663.00 $585.37 $388,100.00

Item Code 510059 Total No. of Proj. 2 $388,100.00Total Amount

510060 STRUCTURAL CONCRETE, RETAINING WALL M3 1 1 25.00 $1,800.00 $45,000.00

M3 4 2 2,925.00 $573.78 $1,678,300.00

M3 5 3 417.00 $781.79 $326,007.00

M3 7 5 8,648.60 $647.13 $5,596,745.00

M3 10 1 132.00 $670.00 $88,440.00

M3 11 1 6,391.00 $365.00 $2,332,715.00

M3 12 5 2,498.70 $661.46 $1,652,796.00

Unit Sub Total 18M3 21,037.30 $557.11 $11,720,003.00

Item Code 510060 Total No. of Proj. 18 $11,720,003.00Total Amount

510072 STRUCTURAL CONCRETE, BARRIER SLAB M3 1 1 65.00 $1,000.00 $65,000.00

M3 2 1 598.00 $600.00 $358,800.00

M3 4 2 70.00 $853.57 $59,750.00

M3 7 1 142.00 $600.00 $85,200.00

M3 11 2 791.00 $362.33 $286,600.00

M3 12 1 186.00 $1,000.00 $186,000.00

Unit Sub Total 8M3 1,852.00 $562.28 $1,041,350.00

Item Code 510072 Total No. of Proj. 8 $1,041,350.00Total Amount

510085 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE EQ)

M3 11 1 18.00 $750.00 $13,500.00

Unit Sub Total 1M3 18.00 $750.00 $13,500.00
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Item Code 510085 Total No. of Proj. 1 $13,500.00Total Amount

510086 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE N)

M3 1 1 62.00 $400.00 $24,800.00

M3 2 1 69.00 $1,250.00 $86,250.00

M3 6 1 301.00 $900.00 $270,900.00

M3 7 7 1,383.00 $614.57 $849,950.00

M3 10 1 828.00 $850.00 $703,800.00

M3 11 2 178.00 $623.60 $111,000.00

Unit Sub Total 13M3 2,821.00 $725.52 $2,046,700.00

Item Code 510086 Total No. of Proj. 13 $2,046,700.00Total Amount

510087 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE R)

M3 2 1 264.00 $1,678.00 $442,992.00

M3 3 2 920.00 $1,378.26 $1,268,000.00

M3 4 1 281.00 $1,200.00 $337,200.00

M3 6 4 1,075.00 $1,052.13 $1,131,045.00

M3 7 12 17,318.20 $1,268.98 $21,976,424.00

M3 8 1 760.00 $1,425.00 $1,083,000.00

M3 10 2 983.00 $1,082.55 $1,064,150.00

M3 11 3 251.00 $1,384.66 $347,550.00

M3 12 1 16.00 $3,000.00 $48,000.00

Unit Sub Total 27M3 21,868.20 $1,266.60 $27,698,361.00

Item Code 510087 Total No. of Proj. 27 $27,698,361.00Total Amount

510108 CLASS A CONCRETE (RETAINING WALL) M3 4 1 110.00 $682.00 $75,020.00

Unit Sub Total 1M3 110.00 $682.00 $75,020.00

Item Code 510108 Total No. of Proj. 1 $75,020.00Total Amount

510126 CLASS 2 CONCRETE (MINOR STRUCTURE) M3 11 2 61.00 $1,473.77 $89,900.00

Unit Sub Total 2M3 61.00 $1,473.77 $89,900.00

Item Code 510126 Total No. of Proj. 2 $89,900.00Total Amount

510129 CLASS 2 CONCRETE (BOX CULVERT) M3 1 1 6.00 $5,000.00 $30,000.00

M3 2 2 186.00 $1,298.92 $241,600.00

M3 5 1 63.00 $1,000.00 $63,000.00
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Unit Sub Total 4M3 255.00 $1,312.16 $334,600.00

Item Code 510129 Total No. of Proj. 4 $334,600.00Total Amount

510130 CLASS 2 CONCRETE (CHANNEL LINING) M3 11 1 6.00 $1,600.00 $9,600.00

Unit Sub Total 1M3 6.00 $1,600.00 $9,600.00

Item Code 510130 Total No. of Proj. 1 $9,600.00Total Amount

510133 CLASS 2 CONCRETE (RETAINING WALL) M3 4 1 64.00 $300.00 $19,200.00

M3 5 1 823.00 $805.00 $662,515.00

M3 11 2 277.00 $1,377.98 $381,700.00

Unit Sub Total 4M3 1,164.00 $913.59 $1,063,415.00

Item Code 510133 Total No. of Proj. 4 $1,063,415.00Total Amount

510138 CLASS 2 CONCRETE (WINGWALLS) M3 5 1 25.00 $800.00 $20,000.00

M3 6 1 17.50 $1,447.00 $25,322.50

Unit Sub Total 2M3 42.50 $1,066.41 $45,322.50

Item Code 510138 Total No. of Proj. 2 $45,322.50Total Amount

510217 CLASS 3 CONCRETE M3 7 1 70.00 $1,500.00 $105,000.00

Unit Sub Total 1M3 70.00 $1,500.00 $105,000.00

Item Code 510217 Total No. of Proj. 1 $105,000.00Total Amount

510220 CLASS 3 CONCRETE (BACKFILL) M3 1 1 222.00 $300.00 $66,600.00

M3 4 1 45.00 $650.00 $29,250.00

Unit Sub Total 2M3 267.00 $358.99 $95,850.00

Item Code 510220 Total No. of Proj. 2 $95,850.00Total Amount

510314 CLASS 4 CONCRETE (BACKFILL) M3 2 1 19.00 $250.00 $4,750.00

M3 3 1 19.00 $345.00 $6,555.00

M3 4 1 5.00 $400.00 $2,000.00

M3 5 1 130.00 $245.00 $31,850.00

M3 6 1 650.00 $175.00 $113,750.00

Unit Sub Total 5M3 823.00 $193.08 $158,905.00
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Item Code 510314 Total No. of Proj. 5 $158,905.00Total Amount

510408 CLASS 1 CONCRETE (RETAINING WALL) M3 3 1 16.00 $2,750.00 $44,000.00

M3 4 1 52.00 $1,278.00 $66,456.00

M3 12 1 133.00 $780.00 $103,740.00

Unit Sub Total 3M3 201.00 $1,065.65 $214,196.00

Item Code 510408 Total No. of Proj. 3 $214,196.00Total Amount

510413 CLASS 1 CONCRETE (BOX CULVERT) M3 1 1 12.00 $3,500.00 $42,000.00

M3 3 1 291.00 $1,385.00 $403,035.00

M3 5 2 244.00 $558.48 $136,268.00

M3 6 1 12.90 $1,447.00 $18,666.30

M3 7 2 15.10 $2,983.44 $45,050.00

M3 10 1 913.00 $950.00 $867,350.00

Unit Sub Total 8M3 1,488.00 $1,016.38 $1,512,369.30

Item Code 510413 Total No. of Proj. 8 $1,512,369.30Total Amount

510414 CLASS 1 CONCRETE (BACKFILL) M3 4 1 244.00 $200.00 $48,800.00

M3 5 1 38.00 $560.00 $21,280.00

Unit Sub Total 2M3 282.00 $248.51 $70,080.00

Item Code 510414 Total No. of Proj. 2 $70,080.00Total Amount

510501 MINOR CONCRETE M3 11 1 18.00 $1,000.00 $18,000.00

Unit Sub Total 1M3 18.00 $1,000.00 $18,000.00

Item Code 510501 Total No. of Proj. 1 $18,000.00Total Amount

510502 MINOR CONCRETE (MINOR STRUCTURE) M3 1 10 58.20 $3,035.61 $176,672.50

M3 2 19 479.70 $2,024.10 $970,959.50

M3 3 11 90.60 $2,782.72 $252,114.50

M3 4 22 454.50 $1,623.42 $737,845.30

M3 5 12 194.70 $2,111.91 $411,188.50

M3 6 10 290.80 $1,773.74 $515,805.00

M3 7 19 1,412.10 $1,864.33 $2,632,617.50

M3 8 2 35.00 $2,128.57 $74,500.00

M3 10 7 426.60 $1,695.71 $723,390.00
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510502 MINOR CONCRETE (MINOR STRUCTURE) M3 11 15 265.00 $1,389.52 $368,223.50

M3 12 10 429.70 $1,038.10 $446,070.00

Unit Sub Total 137M3 4,136.90 $1,766.88 $7,309,386.30

Item Code 510502 Total No. of Proj. 137 $7,309,386.30Total Amount

510503 MINOR CONCRETE (STRUCTURE) M3 12 1 136.00 $1,000.00 $136,000.00

Unit Sub Total 1M3 136.00 $1,000.00 $136,000.00

Item Code 510503 Total No. of Proj. 1 $136,000.00Total Amount

510504 MINOR CONCRETE (PIPE ENCASEMENT) M3 7 3 135.00 $316.85 $42,775.00

M3 12 1 9.00 $300.00 $2,700.00

Unit Sub Total 4M3 144.00 $315.80 $45,475.00

Item Code 510504 Total No. of Proj. 4 $45,475.00Total Amount

510509 MINOR CONCRETE (MEDIAN PAVING) M3 7 1 33.00 $375.00 $12,375.00

Unit Sub Total 1M3 33.00 $375.00 $12,375.00

Item Code 510509 Total No. of Proj. 1 $12,375.00Total Amount

510510 MINOR CONCRETE (INVERT PAVING) M3 1 2 48.00 $1,554.17 $74,600.00

M3 2 1 12.00 $718.00 $8,616.00

M3 3 1 23.00 $1,000.00 $23,000.00

Unit Sub Total 4M3 83.00 $1,279.71 $106,216.00

Item Code 510510 Total No. of Proj. 4 $106,216.00Total Amount

510512 MINOR CONCRETE (BOX CULVERT) M3 2 1 24.00 $1,995.00 $47,880.00

M3 7 1 552.00 $1,070.00 $590,640.00

Unit Sub Total 2M3 576.00 $1,108.54 $638,520.00

Item Code 510512 Total No. of Proj. 2 $638,520.00Total Amount

510516 MINOR CONCRETE (RETAINING WALL) M3 3 1 3.80 $700.00 $2,660.00

Unit Sub Total 1M3 3.80 $700.00 $2,660.00

Item Code 510516 Total No. of Proj. 1 $2,660.00Total Amount

510520 MINOR CONCRETE (CONCRETE DRAIN) M3 7 1 70.00 $400.00 $28,000.00
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Unit Sub Total 1M3 70.00 $400.00 $28,000.00

Item Code 510520 Total No. of Proj. 1 $28,000.00Total Amount

510524 MINOR CONCRETE (SOUND WALL) M3 7 3 148.40 $2,048.65 $304,020.00

M3 11 2 31.00 $790.32 $24,500.00

M3 12 1 250.00 $850.00 $212,500.00

Unit Sub Total 6M3 429.40 $1,259.94 $541,020.00

Item Code 510524 Total No. of Proj. 6 $541,020.00Total Amount

510526 MINOR CONCRETE (BACKFILL) M3 2 7 810.00 $193.81 $156,984.00

M3 3 1 10.00 $214.50 $2,145.00

M3 4 3 219.00 $208.13 $45,580.00

M3 5 2 101.00 $135.43 $13,678.00

M3 6 1 130.00 $200.00 $26,000.00

M3 7 4 350.00 $168.06 $58,820.00

M3 12 1 12.00 $275.00 $3,300.00

Unit Sub Total 19M3 1,632.00 $187.81 $306,507.00

Item Code 510526 Total No. of Proj. 19 $306,507.00Total Amount

510535 MINOR CONCRETE (HEADWALL) M3 1 1 11.00 $3,450.00 $37,950.00

M3 2 2 73.00 $1,247.26 $91,050.00

M3 3 2 19.00 $3,521.58 $66,910.00

Unit Sub Total 5M3 103.00 $1,902.04 $195,910.00

Item Code 510535 Total No. of Proj. 5 $195,910.00Total Amount

510540 MINOR CONCRETE (MINOR STRUCTURE) 
(FOOTING)

M3 12 1 92.00 $850.00 $78,200.00

Unit Sub Total 1M3 92.00 $850.00 $78,200.00

Item Code 510540 Total No. of Proj. 1 $78,200.00Total Amount

510700 MINOR CONCRETE (PILE CAP) M3 5 1 222.00 $704.00 $156,288.00

M3 11 1 18.00 $2,830.00 $50,940.00

Unit Sub Total 2M3 240.00 $863.45 $207,228.00

Item Code 510700 Total No. of Proj. 2 $207,228.00Total Amount
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510800 PAVING NOTCH EXTENSION M3 3 2 21.50 $4,255.81 $91,500.00

M3 4 1 6.70 $10,000.00 $67,000.00

M3 6 2 22.00 $6,045.45 $133,000.00

M3 7 12 341.60 $5,817.77 $1,987,350.00

M3 8 1 9.00 $10,000.00 $90,000.00

M3 10 2 19.90 $6,804.02 $135,400.00

M3 11 2 7.20 $5,513.89 $39,700.00

Unit Sub Total 22M3 427.90 $5,945.20 $2,543,950.00

Item Code 510800 Total No. of Proj. 22 $2,543,950.00Total Amount

511001 LIGHTWEIGHT CONCRETE M3 5 1 124.00 $700.00 $86,800.00

M3 7 1 1.50 $800.00 $1,200.00

Unit Sub Total 2M3 125.50 $701.20 $88,000.00

Item Code 511001 Total No. of Proj. 2 $88,000.00Total Amount

511035 ARCHITECTURAL TREATMENT M2 2 1 65.00 $275.00 $17,875.00

M2 4 1 180.00 $130.00 $23,400.00

M2 6 1 121.00 $275.00 $33,275.00

Unit Sub Total 3M2 366.00 $203.69 $74,550.00

Item Code 511035 Total No. of Proj. 3 $74,550.00Total Amount

511036 ARCHITECTURAL SURFACE (BARRIER) EA 7 1 68.00 $225.00 $15,300.00

Unit Sub Total 1EA 68.00 $225.00 $15,300.00

511036 ARCHITECTURAL SURFACE (BARRIER) M2 11 1 1,189.00 $31.00 $36,859.00

Unit Sub Total 1M2 1,189.00 $31.00 $36,859.00

Item Code 511036 Total No. of Proj. 2 $52,159.00Total Amount

511047 ANTI-GRAFFITI COATING M2 11 1 33.00 $35.00 $1,155.00

Unit Sub Total 1M2 33.00 $35.00 $1,155.00

Item Code 511047 Total No. of Proj. 1 $1,155.00Total Amount

511048 APPLY ANTI-GRAFFITI COATING M2 5 1 1,910.00 $9.80 $18,718.00

M2 11 1 200.00 $12.00 $2,400.00

Unit Sub Total 2M2 2,110.00 $10.01 $21,118.00
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Item Code 511048 Total No. of Proj. 2 $21,118.00Total Amount

511064 FRACTURED RIB TEXTURE M2 4 1 140.00 $170.00 $23,800.00

M2 7 3 3,476.00 $86.39 $300,276.00

M2 11 1 330.00 $50.00 $16,500.00

Unit Sub Total 5M2 3,946.00 $86.31 $340,576.00

Item Code 511064 Total No. of Proj. 5 $340,576.00Total Amount

511102 DRILL AND GROUT DOWEL EA 7 1 160.00 $43.00 $6,880.00

Unit Sub Total 1EA 160.00 $43.00 $6,880.00

Item Code 511102 Total No. of Proj. 1 $6,880.00Total Amount

511106 DRILL AND BOND DOWEL M 1 1 638.00 $70.00 $44,660.00

M 2 2 147.00 $177.38 $26,075.00

M 4 2 244.00 $188.20 $45,920.00

M 5 1 286.00 $40.00 $11,440.00

M 6 3 292.00 $81.93 $23,925.00

M 7 7 21,344.00 $25.45 $543,303.00

M 10 2 358.00 $90.39 $32,360.00

M 11 3 474.00 $103.99 $49,290.00

Unit Sub Total 21M 23,783.00 $32.67 $776,973.00

Item Code 511106 Total No. of Proj. 21 $776,973.00Total Amount

511109 DRILL AND BOND DOWEL (EPOXY CARTRIDGE) EA 1 1 84.00 $35.00 $2,940.00

EA 7 1 60.00 $100.00 $6,000.00

EA 10 1 72.00 $20.00 $1,440.00

EA 11 2 188.00 $84.57 $15,900.00

Unit Sub Total 5EA 404.00 $65.05 $26,280.00

Item Code 511109 Total No. of Proj. 5 $26,280.00Total Amount

511118 CLEAN EXPANSION JOINT M 1 3 656.00 $54.43 $35,709.00

M 2 2 247.00 $50.73 $12,530.00

M 3 2 393.00 $86.77 $34,100.00

M 4 7 5,255.00 $68.16 $358,190.00

M 6 2 259.00 $103.78 $26,880.00
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511118 CLEAN EXPANSION JOINT M 7 11 2,277.00 $67.99 $154,807.00

M 8 1 48.00 $60.00 $2,880.00

M 10 2 91.00 $144.73 $13,170.00

M 11 2 214.00 $65.70 $14,060.00

M 12 1 170.00 $75.00 $12,750.00

Unit Sub Total 33M 9,610.00 $69.21 $665,076.00

Item Code 511118 Total No. of Proj. 33 $665,076.00Total Amount

511120 PORTLAND CEMENT CONCRETE (DECK 
OVERLAY)

M3 11 1 4.50 $830.00 $3,735.00

Unit Sub Total 1M3 4.50 $830.00 $3,735.00

Item Code 511120 Total No. of Proj. 1 $3,735.00Total Amount

511124 RAPID SETTING CONCRETE (PATCH) M3 3 1 0.20 $5,000.00 $1,000.00

M3 4 1 0.20 $10,000.00 $2,000.00

M3 7 2 0.70 $3,714.29 $2,600.00

M3 8 1 1.00 $4,000.00 $4,000.00

Unit Sub Total 5M3 2.10 $4,571.43 $9,600.00

Item Code 511124 Total No. of Proj. 5 $9,600.00Total Amount

512229 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (5 M - 10 M)

EA 7 1 22.00 $6,500.00 $143,000.00

Unit Sub Total 1EA 22.00 $6,500.00 $143,000.00

Item Code 512229 Total No. of Proj. 1 $143,000.00Total Amount

512230 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (10 M - 15 M)

EA 6 2 36.00 $6,088.89 $219,200.00

EA 7 1 10.00 $7,000.00 $70,000.00

EA 11 1 4.00 $7,500.00 $30,000.00

Unit Sub Total 4EA 50.00 $6,384.00 $319,200.00

Item Code 512230 Total No. of Proj. 4 $319,200.00Total Amount

512231 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (15 M - 20 M)

EA 4 1 42.00 $7,600.00 $319,200.00

EA 6 2 33.00 $7,621.21 $251,500.00

EA 7 1 32.00 $8,000.00 $256,000.00
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Unit Sub Total 4EA 107.00 $7,726.17 $826,700.00

Item Code 512231 Total No. of Proj. 4 $826,700.00Total Amount

512232 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (20 M - 25 M)

EA 4 1 26.00 $11,000.00 $286,000.00

EA 6 2 12.00 $11,825.00 $141,900.00

EA 7 2 26.00 $8,903.85 $231,500.00

EA 8 1 16.00 $6,400.00 $102,400.00

Unit Sub Total 6EA 80.00 $9,522.50 $761,800.00

Item Code 512232 Total No. of Proj. 6 $761,800.00Total Amount

512233 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (25 M - 30 M)

EA 6 1 7.00 $15,000.00 $105,000.00

EA 7 2 7.00 $15,000.00 $105,000.00

EA 11 1 2.00 $20,000.00 $40,000.00

Unit Sub Total 4EA 16.00 $15,625.00 $250,000.00

Item Code 512233 Total No. of Proj. 4 $250,000.00Total Amount

512234 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (30 M - 35 M)

EA 7 1 2.00 $10,000.00 $20,000.00

Unit Sub Total 1EA 2.00 $10,000.00 $20,000.00

Item Code 512234 Total No. of Proj. 1 $20,000.00Total Amount

512235 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (35 M - 40 M)

EA 7 1 3.00 $30,000.00 $90,000.00

Unit Sub Total 1EA 3.00 $30,000.00 $90,000.00

Item Code 512235 Total No. of Proj. 1 $90,000.00Total Amount

512252 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (15 M-20 M)

EA 7 1 4.00 $10,000.00 $40,000.00

Unit Sub Total 1EA 4.00 $10,000.00 $40,000.00

Item Code 512252 Total No. of Proj. 1 $40,000.00Total Amount

512253 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (20 M-25 M)

EA 7 1 4.00 $11,000.00 $44,000.00

Unit Sub Total 1EA 4.00 $11,000.00 $44,000.00
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Item Code 512253 Total No. of Proj. 1 $44,000.00Total Amount

512255 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (30 M-35 M)

EA 7 2 5.00 $18,800.00 $94,000.00

Unit Sub Total 2EA 5.00 $18,800.00 $94,000.00

Item Code 512255 Total No. of Proj. 2 $94,000.00Total Amount

512256 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (35 M-40 M)

EA 7 1 5.00 $36,000.00 $180,000.00

Unit Sub Total 1EA 5.00 $36,000.00 $180,000.00

Item Code 512256 Total No. of Proj. 1 $180,000.00Total Amount

512257 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (40 M-45 M)

EA 7 1 5.00 $38,000.00 $190,000.00

Unit Sub Total 1EA 5.00 $38,000.00 $190,000.00

Item Code 512257 Total No. of Proj. 1 $190,000.00Total Amount

512354 FURNISH PRECAST PRESTRESSED CONCRETE 
SLAB (TYPE SIV)

M2 6 1 93.00 $585.00 $54,405.00

M2 7 1 163.00 $300.00 $48,900.00

Unit Sub Total 2M2 256.00 $403.54 $103,305.00

Item Code 512354 Total No. of Proj. 2 $103,305.00Total Amount

512410 ERECT PRECAST CONCRETE DECK UNIT EA 6 1 6.00 $6,400.00 $38,400.00

Unit Sub Total 1EA 6.00 $6,400.00 $38,400.00

Item Code 512410 Total No. of Proj. 1 $38,400.00Total Amount

512500 ERECT PRECAST PRESTRESSED CONCRETE 
GIRDER

EA 4 1 68.00 $600.00 $40,800.00

EA 6 2 88.00 $3,687.50 $324,500.00

EA 7 4 125.00 $3,613.60 $451,700.00

EA 8 1 16.00 $1,000.00 $16,000.00

EA 11 1 6.00 $4,000.00 $24,000.00

Unit Sub Total 9EA 303.00 $2,828.38 $857,000.00

Item Code 512500 Total No. of Proj. 9 $857,000.00Total Amount
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512510 ERECT PRECAST PRESTRESSED CONCRETE 
DECK UNIT

EA 7 1 11.00 $1,000.00 $11,000.00

Unit Sub Total 1EA 11.00 $1,000.00 $11,000.00

Item Code 512510 Total No. of Proj. 1 $11,000.00Total Amount

513551 RETAINING WALL STEM (TYPE 6) M2 7 1 390.00 $220.00 $85,800.00

Unit Sub Total 1M2 390.00 $220.00 $85,800.00

Item Code 513551 Total No. of Proj. 1 $85,800.00Total Amount

515020 REFINISH BRIDGE DECK M2 1 1 155.00 $350.00 $54,250.00

M2 4 1 285.00 $100.00 $28,500.00

M2 7 6 1,164.00 $317.17 $369,190.00

M2 11 2 120.00 $465.83 $55,900.00

Unit Sub Total 10M2 1,724.00 $294.57 $507,840.00

Item Code 515020 Total No. of Proj. 10 $507,840.00Total Amount

515021 REFINISH CULVERT DECK M2 3 1 4.00 $280.00 $1,120.00

Unit Sub Total 1M2 4.00 $280.00 $1,120.00

Item Code 515021 Total No. of Proj. 1 $1,120.00Total Amount

515041 FURNISH POLYESTER CONCRETE OVERLAY M3 1 1 23.00 $3,200.00 $73,600.00

M3 2 9 290.00 $2,826.16 $819,585.00

M3 3 3 197.00 $2,385.28 $469,900.00

M3 4 3 2,495.00 $2,339.65 $5,837,430.00

M3 6 1 21.00 $3,200.00 $67,200.00

M3 7 1 0.60 $2,000.00 $1,200.00

M3 10 1 260.00 $1,800.00 $468,000.00

M3 11 1 340.00 $1,795.00 $610,300.00

M3 12 1 30.00 $2,225.00 $66,750.00

Unit Sub Total 21M3 3,656.60 $2,301.04 $8,413,965.00

Item Code 515041 Total No. of Proj. 21 $8,413,965.00Total Amount

515042 PLACE POLYESTER CONCRETE OVERLAY M2 1 1 1,020.00 $58.00 $59,160.00

M2 2 9 12,072.00 $52.69 $636,024.50

M2 3 3 6,623.00 $32.89 $217,854.50

Page  142



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

515042 PLACE POLYESTER CONCRETE OVERLAY M2 4 3 119,874.00 $20.20 $2,421,125.00

M2 6 1 947.00 $70.00 $66,290.00

M2 7 1 15.00 $700.00 $10,500.00

M2 10 1 5,200.00 $42.00 $218,400.00

M2 11 1 12,700.00 $39.00 $495,300.00

M2 12 1 1,300.00 $48.00 $62,400.00

Unit Sub Total 21M2 159,751.00 $26.21 $4,187,054.00

Item Code 515042 Total No. of Proj. 21 $4,187,054.00Total Amount

515072 CORE CONCRETE (0 - 50 MM) M 1 1 48.00 $200.00 $9,600.00

M 7 1 19.00 $300.00 $5,700.00

Unit Sub Total 2M 67.00 $228.36 $15,300.00

Item Code 515072 Total No. of Proj. 2 $15,300.00Total Amount

515073 CORE CONCRETE (51 MM - 100 MM) M 2 1 8.00 $125.00 $1,000.00

M 10 1 50.00 $200.00 $10,000.00

Unit Sub Total 2M 58.00 $189.66 $11,000.00

Item Code 515073 Total No. of Proj. 2 $11,000.00Total Amount

515074 CORE CONCRETE (101 MM - 150 MM) M 7 2 42.50 $1,278.35 $54,330.00

M 8 1 2.00 $1,500.00 $3,000.00

M 11 1 104.00 $400.00 $41,600.00

Unit Sub Total 4M 148.50 $666.20 $98,930.00

Item Code 515074 Total No. of Proj. 4 $98,930.00Total Amount

515077 CORE CONCRETE (251 MM - 300 MM) M 3 1 10.00 $215.00 $2,150.00

Unit Sub Total 1M 10.00 $215.00 $2,150.00

Item Code 515077 Total No. of Proj. 1 $2,150.00Total Amount

515079 CORE CONCRETE (351 MM - 400 MM) M 7 1 1.50 $2,850.00 $4,275.00

Unit Sub Total 1M 1.50 $2,850.00 $4,275.00

Item Code 515079 Total No. of Proj. 1 $4,275.00Total Amount

517950 SOUND WALL (BARRIER) M2 7 1 1,260.00 $350.00 $441,000.00
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Unit Sub Total 1M2 1,260.00 $350.00 $441,000.00

Item Code 517950 Total No. of Proj. 1 $441,000.00Total Amount

517961 SOUND WALL (BARRIER) (MASONRY BLOCK) M2 6 1 3,539.00 $230.00 $813,970.00

M2 7 1 2,723.00 $130.00 $353,990.00

M2 10 1 2,661.00 $97.00 $258,117.00

M2 12 1 2,074.00 $125.00 $259,250.00

Unit Sub Total 4M2 10,997.00 $153.25 $1,685,327.00

Item Code 517961 Total No. of Proj. 4 $1,685,327.00Total Amount

518002 SOUND WALL (MASONRY BLOCK) M2 5 2 2,055.00 $217.75 $447,480.00

M2 7 5 14,786.00 $146.99 $2,173,415.00

M2 11 2 451.00 $233.59 $105,350.00

M2 12 1 4,582.00 $125.00 $572,750.00

Unit Sub Total 10M2 21,874.00 $150.82 $3,298,995.00

Item Code 518002 Total No. of Proj. 10 $3,298,995.00Total Amount

518040 REPLACE BEARING PAD EA 4 1 30.00 $9,000.00 $270,000.00

EA 7 1 10.00 $7,000.00 $70,000.00

EA 11 1 29.00 $7,800.00 $226,200.00

Unit Sub Total 3EA 69.00 $8,205.80 $566,200.00

Item Code 518040 Total No. of Proj. 3 $566,200.00Total Amount

518042 REPLACE BEARING EA 1 1 8.00 $8,000.00 $64,000.00

Unit Sub Total 1EA 8.00 $8,000.00 $64,000.00

Item Code 518042 Total No. of Proj. 1 $64,000.00Total Amount

518050 PTFE BEARING EA 1 1 8.00 $2,500.00 $20,000.00

EA 11 1 9.00 $3,500.00 $31,500.00

Unit Sub Total 2EA 17.00 $3,029.41 $51,500.00

Item Code 518050 Total No. of Proj. 2 $51,500.00Total Amount

518201 MASONRY BLOCK WALL M2 10 1 146.00 $97.00 $14,162.00

Unit Sub Total 1M2 146.00 $97.00 $14,162.00
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Item Code 518201 Total No. of Proj. 1 $14,162.00Total Amount

519001 WATERSTOP M 7 1 13.00 $250.00 $3,250.00

Unit Sub Total 1M 13.00 $250.00 $3,250.00

Item Code 519001 Total No. of Proj. 1 $3,250.00Total Amount

519050 EXPANSION DAM M3 7 2 5.80 $1,637.93 $9,500.00

Unit Sub Total 2M3 5.80 $1,637.93 $9,500.00

Item Code 519050 Total No. of Proj. 2 $9,500.00Total Amount

519101 JOINT SEAL (TYPE A) M 4 2 3,550.00 $90.28 $320,500.00

M 10 1 290.00 $175.00 $50,750.00

Unit Sub Total 3M 3,840.00 $96.68 $371,250.00

Item Code 519101 Total No. of Proj. 3 $371,250.00Total Amount

519102 JOINT SEAL (TYPE AL) M 4 1 8,990.00 $33.00 $296,670.00

Unit Sub Total 1M 8,990.00 $33.00 $296,670.00

Item Code 519102 Total No. of Proj. 1 $296,670.00Total Amount

519117 JOINT SEAL (MR 30 MM) M 1 3 196.00 $87.07 $17,065.00

M 2 5 347.00 $141.31 $49,035.00

M 3 2 52.00 $228.85 $11,900.00

M 4 3 360.00 $86.51 $31,145.00

M 6 1 126.00 $130.00 $16,380.00

M 7 16 4,180.00 $150.11 $627,460.00

M 8 1 42.00 $250.00 $10,500.00

M 10 1 26.00 $175.00 $4,550.00

M 11 2 108.00 $153.70 $16,600.00

M 12 1 170.00 $200.00 $34,000.00

Unit Sub Total 35M 5,607.00 $146.00 $818,635.00

Item Code 519117 Total No. of Proj. 35 $818,635.00Total Amount

519120 JOINT SEAL (MR 15 MM) M 1 2 177.00 $63.76 $11,286.00

M 3 4 733.00 $117.59 $86,194.00

M 4 2 566.00 $46.86 $26,520.00
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519120 JOINT SEAL (MR 15 MM) M 6 5 725.00 $170.40 $123,540.00

M 7 12 4,697.00 $134.53 $631,875.00

M 8 1 31.00 $1,000.00 $31,000.00

M 10 2 335.00 $168.09 $56,310.00

M 11 2 165.00 $103.03 $17,000.00

Unit Sub Total 30M 7,429.00 $132.42 $983,725.00

Item Code 519120 Total No. of Proj. 30 $983,725.00Total Amount

519121 JOINT SEAL (TYPE B - MR 30 MM) M 10 1 62.00 $200.00 $12,400.00

Unit Sub Total 1M 62.00 $200.00 $12,400.00

Item Code 519121 Total No. of Proj. 1 $12,400.00Total Amount

519122 JOINT SEAL (TYPE B - MR 40 MM) M 4 1 300.00 $140.00 $42,000.00

Unit Sub Total 1M 300.00 $140.00 $42,000.00

Item Code 519122 Total No. of Proj. 1 $42,000.00Total Amount

519123 JOINT SEAL (TYPE B - MR 50 MM) M 7 1 13.00 $310.00 $4,030.00

Unit Sub Total 1M 13.00 $310.00 $4,030.00

Item Code 519123 Total No. of Proj. 1 $4,030.00Total Amount

519124 JOINT SEAL ASSEMBLY (MR 60 MM) M 4 1 82.00 $570.00 $46,740.00

M 7 1 77.00 $400.00 $30,800.00

M 10 2 61.00 $703.52 $42,915.00

Unit Sub Total 4M 220.00 $547.52 $120,455.00

Item Code 519124 Total No. of Proj. 4 $120,455.00Total Amount

519125 JOINT SEAL ASSEMBLY (MR 70 MM) M 4 1 30.00 $600.00 $18,000.00

M 7 1 20.00 $520.00 $10,400.00

M 10 1 98.00 $820.00 $80,360.00

M 11 1 13.00 $900.00 $11,700.00

Unit Sub Total 4M 161.00 $748.20 $120,460.00

Item Code 519125 Total No. of Proj. 4 $120,460.00Total Amount

519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 4 1 14.00 $610.00 $8,540.00

M 7 1 53.00 $700.00 $37,100.00
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519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 11 2 81.00 $530.62 $42,980.00

Unit Sub Total 4M 148.00 $598.78 $88,620.00

Item Code 519126 Total No. of Proj. 4 $88,620.00Total Amount

519127 JOINT SEAL ASSEMBLY (MR 90 MM) M 4 1 12.00 $650.00 $7,800.00

M 11 1 20.00 $460.00 $9,200.00

M 12 1 12.00 $1,000.00 $12,000.00

Unit Sub Total 3M 44.00 $659.09 $29,000.00

Item Code 519127 Total No. of Proj. 3 $29,000.00Total Amount

519128 JOINT SEAL ASSEMBLY (MR 100 MM) M 7 1 50.00 $900.00 $45,000.00

M 11 2 150.00 $821.87 $123,280.00

Unit Sub Total 3M 200.00 $841.40 $168,280.00

Item Code 519128 Total No. of Proj. 3 $168,280.00Total Amount

519129 JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM) M 1 1 26.00 $1,500.00 $39,000.00

Unit Sub Total 1M 26.00 $1,500.00 $39,000.00

Item Code 519129 Total No. of Proj. 1 $39,000.00Total Amount

519133 JOINT SEAL (ASPHALTIC PLUG) M 2 1 91.00 $500.00 $45,500.00

M 4 1 84.00 $400.00 $33,600.00

M 6 2 106.00 $483.96 $51,300.00

Unit Sub Total 4M 281.00 $464.06 $130,400.00

Item Code 519133 Total No. of Proj. 4 $130,400.00Total Amount

519142 JOINT SEAL (MR 40 MM) M 1 2 47.00 $180.11 $8,465.00

M 2 1 27.00 $120.00 $3,240.00

M 3 1 19.00 $235.00 $4,465.00

M 4 2 78.00 $136.86 $10,675.00

M 5 1 48.00 $180.00 $8,640.00

M 7 6 502.00 $278.65 $139,880.00

M 8 1 48.00 $250.00 $12,000.00

M 10 1 50.00 $225.00 $11,250.00

Unit Sub Total 15M 819.00 $242.51 $198,615.00
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Item Code 519142 Total No. of Proj. 15 $198,615.00Total Amount

519144 JOINT SEAL (MR 50 MM) M 2 1 26.00 $350.00 $9,100.00

M 3 1 55.00 $300.00 $16,500.00

M 4 2 498.00 $230.62 $114,850.00

M 6 1 122.00 $330.00 $40,260.00

M 7 6 405.00 $320.62 $129,850.00

M 10 2 63.00 $273.73 $17,245.00

M 11 1 25.00 $360.00 $9,000.00

M 12 1 23.00 $250.00 $5,750.00

Unit Sub Total 15M 1,217.00 $281.47 $342,555.00

Item Code 519144 Total No. of Proj. 15 $342,555.00Total Amount

520101 BAR REINFORCING STEEL KG 3 1 1,000.00 $3.96 $3,960.00

KG 4 7 100,617.00 $3.02 $303,528.60

KG 5 2 28,275.00 $4.54 $128,306.25

KG 7 4 55,263.00 $3.77 $208,139.50

KG 8 1 700.00 $6.00 $4,200.00

KG 10 1 2,090.00 $4.50 $9,405.00

Unit Sub Total 16KG 187,945.00 $3.50 $657,539.35

Item Code 520101 Total No. of Proj. 16 $657,539.35Total Amount

520102 BAR REINFORCING STEEL (BRIDGE) KG 1 2 811,150.00 $1.95 $1,578,175.00

KG 2 3 65,785.00 $3.02 $198,365.00

KG 3 3 171,520.00 $2.57 $440,162.00

KG 4 4 580,678.00 $1.82 $1,054,838.00

KG 5 2 67,475.00 $2.96 $199,765.00

KG 6 5 510,182.00 $2.33 $1,187,112.50

KG 7 12 2,289,896.00 $2.40 $5,495,123.00

KG 8 1 34,100.00 $2.00 $68,200.00

KG 10 3 1,356,465.00 $2.14 $2,904,873.00

KG 11 5 1,791,020.00 $1.67 $2,998,470.00

KG 12 2 9,175.00 $3.07 $28,175.00

Unit Sub Total 42KG 7,687,446.00 $2.10 $16,153,258.50

Item Code 520102 Total No. of Proj. 42 $16,153,258.50Total Amount
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520103 BAR REINFORCING STEEL (RETAINING WALL) KG 1 2 10,780.00 $1.88 $20,281.00

KG 3 1 130.00 $10.00 $1,300.00

KG 4 5 156,883.00 $2.56 $401,030.40

KG 5 3 21,250.00 $4.07 $86,468.00

KG 7 6 1,199,749.00 $1.59 $1,908,772.50

KG 10 1 6,161.00 $3.00 $18,483.00

KG 11 3 683,219.00 $1.80 $1,232,136.00

KG 12 6 206,297.70 $2.80 $576,875.08

Unit Sub Total 27KG 2,284,469.70 $1.86 $4,245,345.98

Item Code 520103 Total No. of Proj. 27 $4,245,345.98Total Amount

520106 BAR REINFORCING STEEL (EPOXY COATED) KG 2 2 40,040.00 $2.64 $105,772.00

KG 5 1 47,370.00 $4.60 $217,902.00

Unit Sub Total 3KG 87,410.00 $3.70 $323,674.00

Item Code 520106 Total No. of Proj. 3 $323,674.00Total Amount

520107 BAR REINFORCING STEEL (BOX CULVERT) KG 1 2 1,709.00 $3.59 $6,127.00

KG 2 2 17,468.00 $2.57 $44,868.00

KG 3 1 29,773.00 $0.10 $2,977.30

KG 6 1 1,756.00 $3.04 $5,338.24

KG 7 2 3,230.00 $2.71 $8,753.00

KG 10 1 129,793.00 $2.50 $324,482.50

KG 11 1 10,570.00 $3.60 $38,052.00

Unit Sub Total 10KG 194,299.00 $2.22 $430,598.04

Item Code 520107 Total No. of Proj. 10 $430,598.04Total Amount

520110 BAR REINFORCING STEEL (EPOXY COATED) 
(BRIDGE)

KG 1 1 4,000.00 $3.00 $12,000.00

KG 2 2 72,890.00 $3.17 $230,970.00

KG 4 1 388,000.00 $5.25 $2,037,000.00

Unit Sub Total 4KG 464,890.00 $4.90 $2,279,970.00

Item Code 520110 Total No. of Proj. 4 $2,279,970.00Total Amount

520114 BAR REINFORCING STEEL, RETAINING WALL 
(SOUND WALL)

KG 7 1 17,096.00 $2.85 $48,723.60

Unit Sub Total 1KG 17,096.00 $2.85 $48,723.60
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Item Code 520114 Total No. of Proj. 1 $48,723.60Total Amount

520120 HEADED BAR REINFORCEMENT EA 1 1 2,520.00 $3.50 $8,820.00

EA 11 1 3,300.00 $6.00 $19,800.00

Unit Sub Total 2EA 5,820.00 $4.92 $28,620.00

Item Code 520120 Total No. of Proj. 2 $28,620.00Total Amount

530100 SHOTCRETE M3 1 1 61.00 $450.00 $27,450.00

M3 4 5 1,915.00 $542.04 $1,038,000.00

M3 5 2 230.00 $1,445.65 $332,500.00

M3 7 1 2.00 $2,000.00 $4,000.00

M3 11 1 9.00 $730.00 $6,570.00

M3 12 1 64.00 $770.00 $49,280.00

Unit Sub Total 11M3 2,281.00 $639.11 $1,457,800.00

Item Code 530100 Total No. of Proj. 11 $1,457,800.00Total Amount

540101 ASPHALT MEMBRANE WATERPROOFING M2 2 1 12.00 $100.00 $1,200.00

M2 7 1 3.00 $300.00 $900.00

M2 10 1 33.00 $100.00 $3,300.00

M2 11 1 95.00 $40.00 $3,800.00

Unit Sub Total 4M2 143.00 $64.34 $9,200.00

Item Code 540101 Total No. of Proj. 4 $9,200.00Total Amount

540102 TREAT BRIDGE DECK M2 1 4 42,477.00 $2.60 $110,545.00

M2 3 5 19,900.00 $2.88 $57,350.00

M2 4 5 40,945.00 $4.32 $176,964.00

M2 5 2 16,924.90 $3.68 $62,211.05

M2 6 5 35,243.00 $2.90 $102,232.80

M2 7 2 13,055.00 $5.64 $73,625.00

M2 10 1 750.00 $5.00 $3,750.00

M2 12 1 1,100.00 $6.00 $6,600.00

Unit Sub Total 25M2 170,394.90 $3.48 $593,277.85

Item Code 540102 Total No. of Proj. 25 $593,277.85Total Amount

540108 FURNISH BRIDGE DECK TREATMENT MATERIAL L 4 1 830.00 $20.00 $16,600.00
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Unit Sub Total 1L 830.00 $20.00 $16,600.00

Item Code 540108 Total No. of Proj. 1 $16,600.00Total Amount

540109 FURNISH BRIDGE DECK TREATMENT MATERIAL 
(LOW ODOR)

L 1 4 19,423.00 $17.72 $344,225.00

L 3 5 8,312.00 $19.41 $161,358.90

L 4 4 15,829.00 $15.88 $251,360.00

L 5 2 9,410.00 $13.65 $128,425.00

L 6 5 16,959.00 $18.71 $317,262.00

L 7 2 5,217.00 $16.92 $88,266.00

L 10 1 300.00 $16.00 $4,800.00

L 12 1 450.00 $20.00 $9,000.00

Unit Sub Total 24L 75,900.00 $17.19 $1,304,696.90

Item Code 540109 Total No. of Proj. 24 $1,304,696.90Total Amount

550102 STRUCTURAL STEEL (BRIDGE) KG 2 2 3,246.00 $18.63 $60,462.00

KG 3 2 19,683.00 $17.87 $351,814.00

KG 4 2 55,624.00 $14.23 $791,260.00

KG 7 1 1,713.00 $50.00 $85,650.00

KG 11 1 14,100.00 $22.00 $310,200.00

Unit Sub Total 8KG 94,366.00 $16.95 $1,599,386.00

Item Code 550102 Total No. of Proj. 8 $1,599,386.00Total Amount

550110 COLUMN CASING KG 2 1 3,780.00 $10.00 $37,800.00

KG 10 1 11,000.00 $7.00 $77,000.00

KG 11 1 12,000.00 $5.00 $60,000.00

Unit Sub Total 3KG 26,780.00 $6.53 $174,800.00

Item Code 550110 Total No. of Proj. 3 $174,800.00Total Amount

550203 FURNISH STRUCTURAL STEEL (BRIDGE) KG 7 1 3,820.00 $7.00 $26,740.00

KG 10 1 148,500.00 $3.80 $564,300.00

Unit Sub Total 2KG 152,320.00 $3.88 $591,040.00

Item Code 550203 Total No. of Proj. 2 $591,040.00Total Amount

550204 ERECT STRUCTURAL STEEL (BRIDGE) KG 7 1 3,820.00 $5.00 $19,100.00
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550204 ERECT STRUCTURAL STEEL (BRIDGE) KG 10 1 148,500.00 $1.05 $155,925.00

Unit Sub Total 2KG 152,320.00 $1.15 $175,025.00

Item Code 550204 Total No. of Proj. 2 $175,025.00Total Amount

558027 METAL CATTLE GUARD (3.7 M) EA 1 1 2.00 $2,500.00 $5,000.00

Unit Sub Total 1EA 2.00 $2,500.00 $5,000.00

Item Code 558027 Total No. of Proj. 1 $5,000.00Total Amount

560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY)

KG 2 1 2,610.00 $12.00 $31,320.00

KG 7 1 4,866.00 $9.50 $46,227.00

KG 10 1 500.00 $14.00 $7,000.00

KG 11 2 4,131.00 $16.52 $68,244.50

KG 12 2 14,460.00 $8.68 $125,575.00

Unit Sub Total 7KG 26,567.00 $10.48 $278,366.50

Item Code 560203 Total No. of Proj. 7 $278,366.50Total Amount

560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY)

KG 2 1 2,610.00 $12.00 $31,320.00

KG 7 1 4,866.00 $3.50 $17,031.00

KG 10 1 500.00 $5.00 $2,500.00

KG 11 2 4,131.00 $5.12 $21,164.00

KG 12 2 14,460.00 $2.00 $28,920.00

Unit Sub Total 7KG 26,567.00 $3.80 $100,935.00

Item Code 560204 Total No. of Proj. 7 $100,935.00Total Amount

560208 FURNISH SIGN STRUCTURE (TUBULAR) KG 11 1 8,800.00 $6.00 $52,800.00

Unit Sub Total 1KG 8,800.00 $6.00 $52,800.00

Item Code 560208 Total No. of Proj. 1 $52,800.00Total Amount

560209 INSTALL SIGN STRUCTURE (TUBULAR) KG 11 1 8,800.00 $1.00 $8,800.00

Unit Sub Total 1KG 8,800.00 $1.00 $8,800.00

Item Code 560209 Total No. of Proj. 1 $8,800.00Total Amount

560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) KG 1 1 1,766.00 $15.00 $26,490.00
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560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) KG 4 1 9,050.00 $10.25 $92,762.50

KG 7 4 18,539.00 $7.93 $146,945.00

KG 11 1 4,000.00 $6.00 $24,000.00

Unit Sub Total 7KG 33,355.00 $8.70 $290,197.50

Item Code 560213 Total No. of Proj. 7 $290,197.50Total Amount

560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) KG 1 1 1,766.00 $3.00 $5,298.00

KG 4 1 9,050.00 $0.90 $8,145.00

KG 7 4 18,539.00 $1.85 $34,370.50

KG 11 1 4,000.00 $3.00 $12,000.00

Unit Sub Total 7KG 33,355.00 $1.79 $59,813.50

Item Code 560214 Total No. of Proj. 7 $59,813.50Total Amount

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 2 2 15,296.00 $9.02 $138,041.05

KG 3 2 31,135.00 $7.00 $217,945.00

KG 4 4 232,811.00 $7.30 $1,699,130.10

KG 5 1 15,622.00 $9.00 $140,598.00

KG 6 1 151,940.00 $6.80 $1,033,192.00

KG 7 9 527,254.00 $7.20 $3,795,393.45

KG 9 1 15,100.00 $9.00 $135,900.00

KG 10 5 83,349.00 $7.39 $616,365.50

KG 11 5 63,287.00 $8.57 $542,410.00

KG 12 4 69,023.00 $8.76 $604,892.00

Unit Sub Total 34KG 1,204,817.00 $7.41 $8,923,867.10

Item Code 560218 Total No. of Proj. 34 $8,923,867.10Total Amount

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 2 2 15,296.00 $0.85 $13,033.70

KG 3 2 31,135.00 $0.65 $20,255.00

KG 4 4 232,811.00 $0.63 $145,623.85

KG 5 1 15,622.00 $1.00 $15,622.00

KG 6 1 151,940.00 $1.00 $151,940.00

KG 7 9 531,654.00 $0.93 $492,420.60

KG 9 1 15,100.00 $1.00 $15,100.00

KG 10 5 83,349.00 $1.21 $101,254.00

KG 11 4 59,235.00 $1.00 $59,092.00
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560219 INSTALL SIGN STRUCTURE (TRUSS) KG 12 4 69,023.00 $0.65 $45,011.00

Unit Sub Total 33KG 1,205,165.00 $0.88 $1,059,352.15

Item Code 560219 Total No. of Proj. 33 $1,059,352.15Total Amount

560223 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
WITHOUT WALKWAY)

KG 7 1 484.00 $10.00 $4,840.00

KG 11 1 1,400.00 $6.00 $8,400.00

Unit Sub Total 2KG 1,884.00 $7.03 $13,240.00

Item Code 560223 Total No. of Proj. 2 $13,240.00Total Amount

560224 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
WITHOUT WALKWAY)

KG 7 1 484.00 $4.00 $1,936.00

KG 11 1 1,400.00 $1.00 $1,400.00

Unit Sub Total 2KG 1,884.00 $1.77 $3,336.00

Item Code 560224 Total No. of Proj. 2 $3,336.00Total Amount

560232 FURNISH FORMED PANEL SIGN (ROADSIDE) M2 5 1 1.00 $170.00 $170.00

Unit Sub Total 1M2 1.00 $170.00 $170.00

Item Code 560232 Total No. of Proj. 1 $170.00Total Amount

560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 
MM-UNFRAMED)

M2 7 2 5.50 $61.36 $337.50

M2 11 1 8.00 $156.25 $1,250.00

Unit Sub Total 3M2 13.50 $117.59 $1,587.50

Item Code 560238 Total No. of Proj. 3 $1,587.50Total Amount

560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 
MM-UNFRAMED)

M2 7 1 9.00 $30.00 $270.00

M2 11 1 3.60 $187.50 $675.00

Unit Sub Total 2M2 12.60 $75.00 $945.00

Item Code 560239 Total No. of Proj. 2 $945.00Total Amount

561007 610 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION)

M 5 1 2.20 $1,500.00 $3,300.00

Unit Sub Total 1M 2.20 $1,500.00 $3,300.00

Item Code 561007 Total No. of Proj. 1 $3,300.00Total Amount
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561008 760 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION)

M 7 6 100.50 $1,516.92 $152,450.00

M 10 2 26.40 $1,623.86 $42,870.00

Unit Sub Total 8M 126.90 $1,539.16 $195,320.00

Item Code 561008 Total No. of Proj. 8 $195,320.00Total Amount

561009 920 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION)

M 4 1 30.00 $1,800.00 $54,000.00

M 7 5 190.00 $1,358.16 $258,050.00

M 11 1 8.00 $2,500.00 $20,000.00

M 12 1 25.00 $1,200.00 $30,000.00

Unit Sub Total 8M 253.00 $1,431.03 $362,050.00

Item Code 561009 Total No. of Proj. 8 $362,050.00Total Amount

561012 1220 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION)

M 9 1 13.00 $6,000.00 $78,000.00

M 10 1 6.00 $2,000.00 $12,000.00

Unit Sub Total 2M 19.00 $4,736.84 $90,000.00

Item Code 561012 Total No. of Proj. 2 $90,000.00Total Amount

561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION)

M 2 1 7.00 $4,275.00 $29,925.00

M 4 1 14.00 $7,700.00 $107,800.00

M 6 1 120.00 $3,000.00 $360,000.00

M 12 1 26.00 $2,500.00 $65,000.00

Unit Sub Total 4M 167.00 $3,369.61 $562,725.00

Item Code 561015 Total No. of Proj. 4 $562,725.00Total Amount

562001 METAL (ROADSIDE SIGN) KG 7 1 1,180.00 $36.00 $42,480.00

Unit Sub Total 1KG 1,180.00 $36.00 $42,480.00

Item Code 562001 Total No. of Proj. 1 $42,480.00Total Amount

562002 METAL (BARRIER MOUNTED SIGN) EA 6 1 4.00 $1,000.00 $4,000.00

Unit Sub Total 1EA 4.00 $1,000.00 $4,000.00

562002 METAL (BARRIER MOUNTED SIGN) KG 2 1 300.00 $24.00 $7,200.00

KG 5 2 255.00 $51.18 $13,050.00
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562002 METAL (BARRIER MOUNTED SIGN) KG 7 7 15,129.00 $16.64 $251,728.00

Unit Sub Total 10KG 15,684.00 $17.34 $271,978.00

Item Code 562002 Total No. of Proj. 11 $275,978.00Total Amount

562004 METAL (RAIL MOUNTED SIGN) KG 11 1 950.00 $25.00 $23,750.00

KG 12 2 325.00 $18.40 $5,980.00

Unit Sub Total 3KG 1,275.00 $23.32 $29,730.00

Item Code 562004 Total No. of Proj. 3 $29,730.00Total Amount

562007 ROADSIDE SIGN (METAL POST) EA 7 1 8.00 $100.00 $800.00

Unit Sub Total 1EA 8.00 $100.00 $800.00

Item Code 562007 Total No. of Proj. 1 $800.00Total Amount

566011 ROADSIDE SIGN - ONE POST EA 1 7 64.00 $384.06 $24,580.00

EA 2 19 374.00 $423.26 $158,300.00

EA 3 15 143.00 $285.82 $40,872.00

EA 4 11 103.00 $345.30 $35,566.25

EA 5 5 26.00 $278.58 $7,243.00

EA 6 13 89.00 $241.89 $21,528.00

EA 7 13 255.00 $288.16 $73,480.00

EA 8 7 67.00 $271.34 $18,180.00

EA 9 1 50.00 $250.00 $12,500.00

EA 10 8 151.00 $326.99 $49,375.00

EA 11 13 54.00 $407.67 $22,014.00

EA 12 14 86.00 $332.84 $28,624.00

Unit Sub Total 126EA 1,462.00 $336.70 $492,262.25

566011 ROADSIDE SIGN - ONE POST M2 5 1 1.50 $600.00 $900.00

Unit Sub Total 1M2 1.50 $600.00 $900.00

Item Code 566011 Total No. of Proj. 127 $493,162.25Total Amount

566012 ROADSIDE SIGN - TWO POST EA 1 3 73.00 $609.59 $44,500.00

EA 2 9 107.00 $622.32 $66,588.00

EA 3 6 12.00 $505.83 $6,070.00

EA 4 1 1.00 $350.00 $350.00

EA 5 5 6.00 $434.17 $2,605.00
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566012 ROADSIDE SIGN - TWO POST EA 6 3 10.00 $489.00 $4,890.00

EA 7 10 90.00 $607.06 $54,635.00

EA 8 2 4.00 $550.00 $2,200.00

EA 9 1 14.00 $450.00 $6,300.00

EA 10 3 25.00 $525.20 $13,130.00

EA 11 7 24.00 $1,093.75 $26,250.00

EA 12 5 9.00 $827.78 $7,450.00

Unit Sub Total 55EA 375.00 $626.58 $234,968.00

Item Code 566012 Total No. of Proj. 55 $234,968.00Total Amount

566013 ROADSIDE SIGN (STRAP AND SADDLE BRACKET 
METHOD)

EA 12 4 26.00 $98.00 $2,548.00

Unit Sub Total 4EA 26.00 $98.00 $2,548.00

Item Code 566013 Total No. of Proj. 4 $2,548.00Total Amount

568001 INSTALL SIGN (STRAP AND SADDLE BRACKET 
METHOD)

EA 2 3 14.00 $663.21 $9,285.00

EA 3 8 80.00 $195.45 $15,636.00

EA 4 5 13.00 $404.13 $5,253.75

EA 5 1 4.00 $155.30 $621.20

EA 6 1 7.00 $100.00 $700.00

EA 7 14 363.00 $152.11 $55,215.00

EA 8 1 6.00 $225.00 $1,350.00

EA 10 1 1.00 $150.00 $150.00

EA 11 11 51.00 $306.67 $15,640.00

EA 12 7 18.00 $228.33 $4,110.00

Unit Sub Total 52EA 557.00 $193.83 $107,960.95

Item Code 568001 Total No. of Proj. 52 $107,960.95Total Amount

568007 INSTALL SIGN OVERLAY EA 3 1 4.00 $300.00 $1,200.00

Unit Sub Total 1EA 4.00 $300.00 $1,200.00

568007 INSTALL SIGN OVERLAY M2 7 2 34.70 $39.48 $1,370.00

M2 12 2 1.00 $320.00 $320.00

Unit Sub Total 4M2 35.70 $47.34 $1,690.00

Item Code 568007 Total No. of Proj. 5 $2,890.00Total Amount
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568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 2 1 1.00 $600.00 $600.00

EA 7 1 4.00 $125.00 $500.00

EA 11 1 6.00 $540.00 $3,240.00

Unit Sub Total 3EA 11.00 $394.55 $4,340.00

Item Code 568015 Total No. of Proj. 3 $4,340.00Total Amount

568016 INSTALL SIGN PANEL ON EXISTING FRAME EA 12 1 1.00 $250.00 $250.00

Unit Sub Total 1EA 1.00 $250.00 $250.00

568016 INSTALL SIGN PANEL ON EXISTING FRAME M2 4 1 26.00 $200.00 $5,200.00

M2 6 1 99.00 $170.00 $16,830.00

M2 7 6 6,141.00 $95.52 $586,596.00

M2 11 2 127.00 $102.68 $13,040.00

M2 12 3 173.00 $90.20 $15,605.00

Unit Sub Total 13M2 6,566.00 $97.06 $637,271.00

Item Code 568016 Total No. of Proj. 14 $637,521.00Total Amount

568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING 
POST

EA 1 2 7.00 $330.00 $2,310.00

EA 2 1 1.00 $500.00 $500.00

EA 4 1 3.00 $214.00 $642.00

EA 5 1 2.00 $144.00 $288.00

EA 6 1 2.00 $50.00 $100.00

EA 7 3 291.00 $290.93 $84,660.00

EA 8 1 3.00 $110.00 $330.00

EA 11 9 49.00 $324.69 $15,910.00

EA 12 4 14.00 $295.36 $4,135.00

Unit Sub Total 23EA 372.00 $292.67 $108,875.00

Item Code 568017 Total No. of Proj. 23 $108,875.00Total Amount

568020 INSTALL SIGN PANEL ON EXISTING STRUCTURE M2 11 1 14.00 $380.00 $5,320.00

Unit Sub Total 1M2 14.00 $380.00 $5,320.00

Item Code 568020 Total No. of Proj. 1 $5,320.00Total Amount

568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD 
BOX POST)

EA 1 1 48.00 $1,800.00 $86,400.00

EA 2 1 13.00 $2,010.00 $26,130.00

Page  158



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD 
BOX POST)

EA 5 2 2.00 $2,330.00 $4,660.00

EA 6 1 1.00 $2,500.00 $2,500.00

EA 7 3 12.00 $1,583.33 $19,000.00

EA 8 1 8.00 $2,500.00 $20,000.00

EA 10 3 3.00 $2,166.67 $6,500.00

EA 11 1 6.00 $2,065.00 $12,390.00

Unit Sub Total 13EA 93.00 $1,909.46 $177,580.00

Item Code 568023 Total No. of Proj. 13 $177,580.00Total Amount

570115 ABUTMENT LUMBER BLOCKING M3 1 1 4.00 $1,500.00 $6,000.00

M3 11 1 4.00 $3,000.00 $12,000.00

Unit Sub Total 2M3 8.00 $2,250.00 $18,000.00

Item Code 570115 Total No. of Proj. 2 $18,000.00Total Amount

575004 TIMBER LAGGING M3 1 1 33.00 $1,500.00 $49,500.00

M3 4 2 58.00 $1,200.00 $69,600.00

M3 5 3 211.00 $1,531.16 $323,075.00

Unit Sub Total 6M3 302.00 $1,464.16 $442,175.00

Item Code 575004 Total No. of Proj. 6 $442,175.00Total Amount

575005 TIMBER RETAINING WALL M2 7 1 37.00 $700.00 $25,900.00

Unit Sub Total 1M2 37.00 $700.00 $25,900.00

Item Code 575005 Total No. of Proj. 1 $25,900.00Total Amount

575040 TIMBER CATWALK M 10 1 220.00 $90.00 $19,800.00

Unit Sub Total 1M 220.00 $90.00 $19,800.00

Item Code 575040 Total No. of Proj. 1 $19,800.00Total Amount

590115 CLEAN AND PAINT STRUCTURAL STEEL LS 2 2 2.00 $230,000.00 $460,000.00

LS 3 2 2.00 $49,250.00 $98,500.00

LS 4 1 1.00 $1,500.00 $1,500.00

LS 7 2 2.00 $10,000.00 $20,000.00

LS 10 1 1.00 $20,000.00 $20,000.00

LS 11 1 1.00 $32,000.00 $32,000.00
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Unit Sub Total 9LS 9.00 $70,222.22 $632,000.00

Item Code 590115 Total No. of Proj. 9 $632,000.00Total Amount

590116 CLEAN AND PAINT STRUCTURAL STEEL 
(EXISTING BRIDGE)

LS 7 1 1.00 $200,000.00 $200,000.00

Unit Sub Total 1LS 1.00 $200,000.00 $200,000.00

Item Code 590116 Total No. of Proj. 1 $200,000.00Total Amount

590125 SPOT BLAST CLEAN M2 2 1 5.00 $900.00 $4,500.00

Unit Sub Total 1M2 5.00 $900.00 $4,500.00

Item Code 590125 Total No. of Proj. 1 $4,500.00Total Amount

590135 SPOT BLAST CLEAN AND PAINT UNDERCOAT M2 2 1 21.00 $1,200.00 $25,200.00

M2 3 2 615.00 $690.24 $424,500.00

M2 4 2 2,545.00 $7.08 $18,025.40

M2 7 3 13.50 $781.48 $10,550.00

M2 10 1 38.00 $1,000.00 $38,000.00

M2 11 1 10.00 $3,500.00 $35,000.00

Unit Sub Total 10M2 3,242.50 $170.02 $551,275.40

Item Code 590135 Total No. of Proj. 10 $551,275.40Total Amount

590301 WORK AREA MONITORING LS 2 2 2.00 $5,500.00 $11,000.00

LS 3 2 2.00 $7,000.00 $14,000.00

LS 4 1 1.00 $10,000.00 $10,000.00

LS 7 3 3.00 $19,333.33 $58,000.00

LS 10 1 1.00 $1,200.00 $1,200.00

LS 11 1 1.00 $11,500.00 $11,500.00

Unit Sub Total 10LS 10.00 $10,570.00 $105,700.00

Item Code 590301 Total No. of Proj. 10 $105,700.00Total Amount

597401 PAINT CURB (2-COAT) M 11 1 340.00 $6.00 $2,040.00

Unit Sub Total 1M 340.00 $6.00 $2,040.00

597401 PAINT CURB (2-COAT) M2 11 1 330.00 $20.00 $6,600.00

Unit Sub Total 1M2 330.00 $20.00 $6,600.00
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Item Code 597401 Total No. of Proj. 2 $8,640.00Total Amount

597600 PREPARE AND PAINT CONCRETE M2 4 1 140.00 $50.00 $7,000.00

M2 11 1 130.00 $15.00 $1,950.00

Unit Sub Total 2M2 270.00 $33.15 $8,950.00

Item Code 597600 Total No. of Proj. 2 $8,950.00Total Amount

597601 PREPARE AND STAIN CONCRETE LS 6 1 1.00 $9,000.00 $9,000.00

Unit Sub Total 1LS 1.00 $9,000.00 $9,000.00

597601 PREPARE AND STAIN CONCRETE M2 4 1 42.00 $480.00 $20,160.00

M2 10 1 200.00 $30.00 $6,000.00

M2 11 1 33.00 $90.00 $2,970.00

Unit Sub Total 3M2 275.00 $105.93 $29,130.00

Item Code 597601 Total No. of Proj. 4 $38,130.00Total Amount

620904 300 MM ALTERNATIVE PIPE CULVERT M 2 2 200.00 $183.00 $36,600.00

M 3 1 15.00 $111.98 $1,679.70

M 4 2 32.00 $247.81 $7,930.00

M 10 1 6.00 $400.00 $2,400.00

M 12 1 15.00 $100.00 $1,500.00

Unit Sub Total 7M 268.00 $186.98 $50,109.70

Item Code 620904 Total No. of Proj. 7 $50,109.70Total Amount

620908 375 MM ALTERNATIVE PIPE CULVERT M 4 1 65.00 $230.00 $14,950.00

Unit Sub Total 1M 65.00 $230.00 $14,950.00

Item Code 620908 Total No. of Proj. 1 $14,950.00Total Amount

620909 450 MM ALTERNATIVE PIPE CULVERT M 2 5 1,054.00 $319.46 $336,715.00

M 3 7 477.00 $275.83 $131,569.00

M 4 8 1,635.00 $258.46 $422,588.00

M 5 1 76.00 $220.00 $16,720.00

M 6 2 270.00 $209.81 $56,650.00

M 7 2 1,990.00 $96.48 $192,000.00

M 10 2 350.00 $149.14 $52,200.00

M 11 1 90.00 $110.00 $9,900.00
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620909 450 MM ALTERNATIVE PIPE CULVERT M 12 2 750.00 $219.07 $164,300.00

Unit Sub Total 30M 6,692.00 $206.61 $1,382,642.00

Item Code 620909 Total No. of Proj. 30 $1,382,642.00Total Amount

620913 600 MM ALTERNATIVE PIPE CULVERT M 1 4 215.00 $510.63 $109,785.00

M 2 5 1,795.00 $332.87 $597,500.00

M 3 4 251.00 $562.55 $141,201.00

M 4 3 1,690.00 $327.81 $554,000.00

M 5 4 899.00 $219.81 $197,610.00

M 6 3 3,175.00 $214.23 $680,185.00

M 7 2 1,250.00 $121.53 $151,910.00

M 10 2 1,564.00 $178.45 $279,100.00

M 11 2 1,338.00 $142.15 $190,200.00

M 12 1 100.00 $250.00 $25,000.00

Unit Sub Total 30M 12,277.00 $238.37 $2,926,491.00

Item Code 620913 Total No. of Proj. 30 $2,926,491.00Total Amount

620919 750 MM ALTERNATIVE PIPE CULVERT M 2 3 1,062.00 $531.90 $564,876.00

M 3 1 100.00 $371.00 $37,100.00

M 4 2 14.00 $873.21 $12,225.00

M 12 1 30.00 $280.00 $8,400.00

Unit Sub Total 7M 1,206.00 $516.25 $622,601.00

Item Code 620919 Total No. of Proj. 7 $622,601.00Total Amount

620924 900 MM ALTERNATIVE PIPE CULVERT M 2 2 153.00 $627.06 $95,940.00

M 3 3 345.00 $426.82 $147,252.50

M 4 1 17.00 $900.00 $15,300.00

M 10 1 540.00 $260.00 $140,400.00

M 12 1 80.00 $350.00 $28,000.00

Unit Sub Total 8M 1,135.00 $376.12 $426,892.50

Item Code 620924 Total No. of Proj. 8 $426,892.50Total Amount

620930 1050 MM ALTERNATIVE PIPE CULVERT M 2 1 650.00 $850.00 $552,500.00

M 3 1 14.00 $1,345.00 $18,830.00

M 4 1 140.00 $700.00 $98,000.00
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620930 1050 MM ALTERNATIVE PIPE CULVERT M 12 1 3.00 $450.00 $1,350.00

Unit Sub Total 4M 807.00 $831.08 $670,680.00

Item Code 620930 Total No. of Proj. 4 $670,680.00Total Amount

620933 1200 MM ALTERNATIVE PIPE CULVERT M 1 1 140.00 $625.00 $87,500.00

M 4 2 268.00 $541.42 $145,100.00

M 12 1 11.00 $550.00 $6,050.00

Unit Sub Total 4M 419.00 $569.57 $238,650.00

Item Code 620933 Total No. of Proj. 4 $238,650.00Total Amount

625393 1225 MM X 825 MM ALTERNATIVE PIPE ARCH 
CULVERT

M 2 1 260.00 $460.00 $119,600.00

Unit Sub Total 1M 260.00 $460.00 $119,600.00

Item Code 625393 Total No. of Proj. 1 $119,600.00Total Amount

641132 300 MM PLASTIC PIPE M 3 1 4.20 $75.00 $315.00

M 4 3 40.00 $251.13 $10,045.00

M 5 1 1.00 $400.00 $400.00

M 7 5 787.00 $125.77 $98,980.00

M 11 1 10.00 $200.00 $2,000.00

M 12 1 25.00 $150.00 $3,750.00

Unit Sub Total 12M 867.20 $133.18 $115,490.00

Item Code 641132 Total No. of Proj. 12 $115,490.00Total Amount

641134 450 MM PLASTIC PIPE M 2 1 110.00 $230.00 $25,300.00

M 4 2 78.00 $815.38 $63,600.00

M 5 1 29.00 $250.00 $7,250.00

M 12 1 4.00 $250.00 $1,000.00

Unit Sub Total 5M 221.00 $439.59 $97,150.00

Item Code 641134 Total No. of Proj. 5 $97,150.00Total Amount

641136 600 MM PLASTIC PIPE M 4 1 8.00 $420.00 $3,360.00

M 5 1 140.00 $250.00 $35,000.00

M 12 2 248.00 $304.84 $75,600.00

Unit Sub Total 4M 396.00 $287.78 $113,960.00
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Item Code 641136 Total No. of Proj. 4 $113,960.00Total Amount

641140 900 MM PLASTIC PIPE M 3 1 55.00 $251.00 $13,805.00

M 12 1 14.00 $375.00 $5,250.00

Unit Sub Total 2M 69.00 $276.16 $19,055.00

Item Code 641140 Total No. of Proj. 2 $19,055.00Total Amount

650067 300 MM REINFORCED CONCRETE PIPE M 2 2 76.00 $167.11 $12,700.00

M 3 1 38.00 $178.20 $6,771.60

M 6 1 3.00 $500.00 $1,500.00

M 7 1 6.00 $750.00 $4,500.00

M 10 1 41.00 $125.00 $5,125.00

M 11 1 13.00 $400.00 $5,200.00

Unit Sub Total 7M 177.00 $202.24 $35,796.60

Item Code 650067 Total No. of Proj. 7 $35,796.60Total Amount

650068 375 MM REINFORCED CONCRETE PIPE M 7 2 16.00 $470.00 $7,520.00

M 10 1 59.00 $125.00 $7,375.00

Unit Sub Total 3M 75.00 $198.60 $14,895.00

Item Code 650068 Total No. of Proj. 3 $14,895.00Total Amount

650069 450 MM REINFORCED CONCRETE PIPE M 1 1 2.00 $340.00 $680.00

M 2 3 109.50 $274.39 $30,046.00

M 3 1 51.00 $250.80 $12,790.80

M 4 5 733.00 $272.07 $199,424.40

M 5 1 3.00 $900.00 $2,700.00

M 6 1 39.00 $400.00 $15,600.00

M 7 10 1,411.00 $226.90 $320,155.00

M 8 1 41.00 $275.00 $11,275.00

M 10 2 2,421.00 $179.78 $435,255.00

M 11 3 164.00 $314.33 $51,550.00

M 12 2 45.00 $273.33 $12,300.00

Unit Sub Total 30M 5,019.50 $217.51 $1,091,776.20

Item Code 650069 Total No. of Proj. 30 $1,091,776.20Total Amount
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650072 525 MM REINFORCED CONCRETE PIPE M 7 1 28.00 $160.00 $4,480.00

Unit Sub Total 1M 28.00 $160.00 $4,480.00

Item Code 650072 Total No. of Proj. 1 $4,480.00Total Amount

650075 600 MM REINFORCED CONCRETE PIPE M 1 1 1.40 $480.00 $672.00

M 2 4 90.10 $354.35 $31,926.50

M 3 1 2.60 $1,500.00 $3,900.00

M 6 2 119.00 $320.05 $38,086.00

M 7 12 3,904.00 $282.09 $1,101,291.00

M 8 1 46.00 $400.00 $18,400.00

M 10 1 1,670.00 $170.00 $283,900.00

M 11 3 439.00 $317.20 $139,250.00

M 12 8 823.00 $342.81 $282,130.00

Unit Sub Total 33M 7,095.10 $267.73 $1,899,555.50

Item Code 650075 Total No. of Proj. 33 $1,899,555.50Total Amount

650076 675 MM REINFORCED CONCRETE PIPE M 7 1 1.00 $600.00 $600.00

Unit Sub Total 1M 1.00 $600.00 $600.00

Item Code 650076 Total No. of Proj. 1 $600.00Total Amount

650077 750 MM REINFORCED CONCRETE PIPE M 1 1 2.50 $335.00 $837.50

M 5 1 67.00 $450.00 $30,150.00

M 6 1 35.00 $307.00 $10,745.00

M 7 2 136.00 $323.16 $43,950.00

M 10 1 20.00 $275.00 $5,500.00

M 11 1 16.00 $640.00 $10,240.00

Unit Sub Total 7M 276.50 $366.81 $101,422.50

Item Code 650077 Total No. of Proj. 7 $101,422.50Total Amount

650079 900 MM REINFORCED CONCRETE PIPE M 2 3 42.50 $567.60 $24,123.00

M 3 1 190.00 $485.00 $92,150.00

M 4 1 3.50 $1,150.00 $4,025.00

M 7 2 123.00 $434.96 $53,500.00

M 12 1 12.00 $300.00 $3,600.00

Unit Sub Total 8M 371.00 $478.16 $177,398.00
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Item Code 650079 Total No. of Proj. 8 $177,398.00Total Amount

650084 1200 MM REINFORCED CONCRETE PIPE M 4 1 57.00 $1,000.00 $57,000.00

M 7 1 90.00 $550.00 $49,500.00

M 11 1 3.00 $250.00 $750.00

Unit Sub Total 3M 150.00 $715.00 $107,250.00

Item Code 650084 Total No. of Proj. 3 $107,250.00Total Amount

650127 450 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT)

M 4 1 50.00 $400.00 $20,000.00

M 10 1 270.00 $220.00 $59,400.00

Unit Sub Total 2M 320.00 $248.13 $79,400.00

Item Code 650127 Total No. of Proj. 2 $79,400.00Total Amount

650128 600 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT)

M 10 1 430.00 $250.00 $107,500.00

Unit Sub Total 1M 430.00 $250.00 $107,500.00

Item Code 650128 Total No. of Proj. 1 $107,500.00Total Amount

650129 750 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT)

M 10 1 250.00 $280.00 $70,000.00

Unit Sub Total 1M 250.00 $280.00 $70,000.00

Item Code 650129 Total No. of Proj. 1 $70,000.00Total Amount

650273 450 MM REINFORCED CONCRETE PIPE (CLASS II) M 10 1 5.00 $500.00 $2,500.00

Unit Sub Total 1M 5.00 $500.00 $2,500.00

Item Code 650273 Total No. of Proj. 1 $2,500.00Total Amount

650360 300 MM REINFORCED CONCRETE PIPE (CLASS 
III)

M 5 1 1.00 $561.00 $561.00

Unit Sub Total 1M 1.00 $561.00 $561.00

Item Code 650360 Total No. of Proj. 1 $561.00Total Amount

650370 600 MM REINFORCED CONCRETE PIPE (CLASS 
III)

M 5 1 70.00 $378.40 $26,488.00

Unit Sub Total 1M 70.00 $378.40 $26,488.00
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Item Code 650370 Total No. of Proj. 1 $26,488.00Total Amount

650375 750 MM REINFORCED CONCRETE PIPE (CLASS 
III)

M 5 1 130.00 $396.20 $51,506.00

Unit Sub Total 1M 130.00 $396.20 $51,506.00

Item Code 650375 Total No. of Proj. 1 $51,506.00Total Amount

650385 1350 MM REINFORCED CONCRETE PIPE (CLASS 
III)

M 6 1 19.00 $600.00 $11,400.00

Unit Sub Total 1M 19.00 $600.00 $11,400.00

Item Code 650385 Total No. of Proj. 1 $11,400.00Total Amount

652359 450 MM REINFORCED CONCRETE PIPE (CLASS 
III, RUBBER GASKET JOINT)

M 6 1 220.00 $195.00 $42,900.00

Unit Sub Total 1M 220.00 $195.00 $42,900.00

Item Code 652359 Total No. of Proj. 1 $42,900.00Total Amount

652361 600 MM REINFORCED CONCRETE PIPE (CLASS 
III, RUBBER GASKET JOINT)

M 6 1 16.00 $275.00 $4,400.00

Unit Sub Total 1M 16.00 $275.00 $4,400.00

Item Code 652361 Total No. of Proj. 1 $4,400.00Total Amount

654930 450 MM REINFORCED CONCRETE PRESSURE 
PIPE (CLASS IV, RUBBER GASKET JOINT)

M 2 1 60.00 $285.00 $17,100.00

Unit Sub Total 1M 60.00 $285.00 $17,100.00

Item Code 654930 Total No. of Proj. 1 $17,100.00Total Amount

655365 JACKED 450 MM REINFORCED CONCRETE PIPE 
(CLASS III)

M 10 1 400.00 $1,850.00 $740,000.00

Unit Sub Total 1M 400.00 $1,850.00 $740,000.00

Item Code 655365 Total No. of Proj. 1 $740,000.00Total Amount

655367 JACKED 600 MM REINFORCED CONCRETE PIPE 
(CLASS III)

M 8 1 22.00 $3,500.00 $77,000.00

Unit Sub Total 1M 22.00 $3,500.00 $77,000.00

Item Code 655367 Total No. of Proj. 1 $77,000.00Total Amount
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655373 JACKED 1500 MM REINFORCED CONCRETE PIPE 
(CLASS III)

M 5 1 21.00 $5,200.00 $109,200.00

Unit Sub Total 1M 21.00 $5,200.00 $109,200.00

Item Code 655373 Total No. of Proj. 1 $109,200.00Total Amount

655467 JACKED 2100 MM REINFORCED CONCRETE PIPE 
(CLASS IV)

M 7 1 130.00 $7,200.00 $936,000.00

Unit Sub Total 1M 130.00 $7,200.00 $936,000.00

Item Code 655467 Total No. of Proj. 1 $936,000.00Total Amount

656357 JACKED 600 MM REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT)

M 6 1 67.00 $2,100.00 $140,700.00

Unit Sub Total 1M 67.00 $2,100.00 $140,700.00

Item Code 656357 Total No. of Proj. 1 $140,700.00Total Amount

657215 610 MM X 960 MM OVAL SHAPED REINFORCED 
CONCRETE PIPE (CLASS II)

M 4 1 16.00 $725.00 $11,600.00

Unit Sub Total 1M 16.00 $725.00 $11,600.00

Item Code 657215 Total No. of Proj. 1 $11,600.00Total Amount

657343 365 MM X 575 MM OVAL SHAPED REINFORCED 
CONCRETE PIPE (CLASS III, RUBBER GASKET 
JOINT)

M 2 1 54.00 $250.00 $13,500.00

Unit Sub Total 1M 54.00 $250.00 $13,500.00

Item Code 657343 Total No. of Proj. 1 $13,500.00Total Amount

657344 490 MM X 770 MM OVAL SHAPED REINFORCED 
CONCRETE PIPE (CLASS III)

M 4 1 20.00 $600.00 $12,000.00

Unit Sub Total 1M 20.00 $600.00 $12,000.00

Item Code 657344 Total No. of Proj. 1 $12,000.00Total Amount

664002 150 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 1 1 98.00 $95.00 $9,310.00

Unit Sub Total 1M 98.00 $95.00 $9,310.00

Item Code 664002 Total No. of Proj. 1 $9,310.00Total Amount

664003 200 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK)

M 2 1 3.00 $746.00 $2,238.00
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Unit Sub Total 1M 3.00 $746.00 $2,238.00

Item Code 664003 Total No. of Proj. 1 $2,238.00Total Amount

664004 200 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 3 1 10.00 $132.00 $1,320.00

M 10 1 10.00 $250.00 $2,500.00

Unit Sub Total 2M 20.00 $191.00 $3,820.00

Item Code 664004 Total No. of Proj. 2 $3,820.00Total Amount

664008 300 MM CORRUGATED STEEL PIPE M 4 1 23.00 $300.00 $6,900.00

Unit Sub Total 1M 23.00 $300.00 $6,900.00

Item Code 664008 Total No. of Proj. 1 $6,900.00Total Amount

664009 300 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK)

M 2 1 1.00 $1,000.00 $1,000.00

M 4 1 13.00 $500.00 $6,500.00

M 11 1 1.30 $2,500.00 $3,250.00

Unit Sub Total 3M 15.30 $702.61 $10,750.00

Item Code 664009 Total No. of Proj. 3 $10,750.00Total Amount

664010 300 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 1 1 30.00 $250.00 $7,500.00

M 5 2 68.00 $203.31 $13,825.00

M 6 2 59.00 $664.41 $39,200.00

M 10 1 12.00 $140.00 $1,680.00

Unit Sub Total 6M 169.00 $368.08 $62,205.00

Item Code 664010 Total No. of Proj. 6 $62,205.00Total Amount

664014 450 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK)

M 3 2 17.00 $324.76 $5,521.00

M 4 1 13.00 $400.00 $5,200.00

M 11 2 120.00 $491.67 $59,000.00

Unit Sub Total 5M 150.00 $464.81 $69,721.00

Item Code 664014 Total No. of Proj. 5 $69,721.00Total Amount

664015 450 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 1 1 46.00 $400.00 $18,400.00
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664015 450 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 2 1 1.20 $342.50 $411.00

M 5 2 114.00 $256.67 $29,260.00

M 6 2 27.00 $579.63 $15,650.00

M 7 4 49.00 $703.06 $34,450.00

M 10 1 76.00 $925.00 $70,300.00

M 12 1 5.00 $250.00 $1,250.00

Unit Sub Total 12M 318.20 $533.38 $169,721.00

Item Code 664015 Total No. of Proj. 12 $169,721.00Total Amount

664016 450 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK)

M 2 5 203.00 $348.13 $70,670.00

M 6 3 47.30 $506.64 $23,964.00

M 10 1 520.00 $180.00 $93,600.00

Unit Sub Total 9M 770.30 $244.36 $188,234.00

Item Code 664016 Total No. of Proj. 9 $188,234.00Total Amount

664019 600 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK)

M 2 1 13.00 $520.00 $6,760.00

M 3 3 30.00 $360.00 $10,800.00

M 5 1 220.00 $275.00 $60,500.00

M 8 1 4.00 $600.00 $2,400.00

M 11 1 8.00 $1,100.00 $8,800.00

Unit Sub Total 7M 275.00 $324.58 $89,260.00

Item Code 664019 Total No. of Proj. 7 $89,260.00Total Amount

664020 600 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 5 1 2,040.00 $180.00 $367,200.00

M 6 3 46.00 $723.41 $33,277.00

M 7 5 103.00 $500.83 $51,585.00

M 10 1 75.00 $950.00 $71,250.00

Unit Sub Total 10M 2,264.00 $231.14 $523,312.00

Item Code 664020 Total No. of Proj. 10 $523,312.00Total Amount

664021 600 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK)

M 2 4 149.00 $604.76 $90,109.00

M 3 1 2.50 $1,500.00 $3,750.00
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664021 600 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK)

M 5 2 18.00 $324.44 $5,840.00

M 6 4 202.00 $328.82 $66,422.50

Unit Sub Total 11M 371.50 $447.16 $166,121.50

Item Code 664021 Total No. of Proj. 11 $166,121.50Total Amount

664022 600 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK)

M 10 1 200.00 $260.00 $52,000.00

Unit Sub Total 1M 200.00 $260.00 $52,000.00

Item Code 664022 Total No. of Proj. 1 $52,000.00Total Amount

664027 750 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK)

M 2 1 15.00 $586.00 $8,790.00

Unit Sub Total 1M 15.00 $586.00 $8,790.00

Item Code 664027 Total No. of Proj. 1 $8,790.00Total Amount

664028 750 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 6 1 3.00 $1,350.00 $4,050.00

M 7 1 8.00 $610.00 $4,880.00

M 8 1 7.00 $700.00 $4,900.00

Unit Sub Total 3M 18.00 $768.33 $13,830.00

Item Code 664028 Total No. of Proj. 3 $13,830.00Total Amount

664029 750 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK)

M 2 2 28.00 $392.50 $10,990.00

M 3 1 38.00 $365.00 $13,870.00

Unit Sub Total 3M 66.00 $376.67 $24,860.00

Item Code 664029 Total No. of Proj. 3 $24,860.00Total Amount

664032 900 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK)

M 11 1 3.00 $1,200.00 $3,600.00

Unit Sub Total 1M 3.00 $1,200.00 $3,600.00

Item Code 664032 Total No. of Proj. 1 $3,600.00Total Amount

664033 900 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 9 1 8.00 $150.00 $1,200.00

Unit Sub Total 1M 8.00 $150.00 $1,200.00
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Item Code 664033 Total No. of Proj. 1 $1,200.00Total Amount

664034 900 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK)

M 2 3 57.50 $442.00 $25,415.00

M 6 2 16.80 $973.21 $16,349.90

Unit Sub Total 5M 74.30 $562.11 $41,764.90

Item Code 664034 Total No. of Proj. 5 $41,764.90Total Amount

664035 900 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK)

M 3 1 4.00 $1,700.00 $6,800.00

Unit Sub Total 1M 4.00 $1,700.00 $6,800.00

Item Code 664035 Total No. of Proj. 1 $6,800.00Total Amount

664038 1050 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 7 1 1.00 $1,000.00 $1,000.00

Unit Sub Total 1M 1.00 $1,000.00 $1,000.00

Item Code 664038 Total No. of Proj. 1 $1,000.00Total Amount

664046 1200 MM CORRUGATED STEEL PIPE (4.27 MM 
THICK)

M 11 1 18.00 $1,630.00 $29,340.00

Unit Sub Total 1M 18.00 $1,630.00 $29,340.00

Item Code 664046 Total No. of Proj. 1 $29,340.00Total Amount

664047 1350 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK)

M 11 1 6.00 $1,300.00 $7,800.00

Unit Sub Total 1M 6.00 $1,300.00 $7,800.00

Item Code 664047 Total No. of Proj. 1 $7,800.00Total Amount

664068 450 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK)

M 3 1 1.50 $900.00 $1,350.00

Unit Sub Total 1M 1.50 $900.00 $1,350.00

Item Code 664068 Total No. of Proj. 1 $1,350.00Total Amount

664081 250 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (1.63 MM THICK)

M 10 1 190.00 $170.00 $32,300.00

Unit Sub Total 1M 190.00 $170.00 $32,300.00

Item Code 664081 Total No. of Proj. 1 $32,300.00Total Amount
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664090 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.01 MM THICK)

M 1 1 8.50 $800.00 $6,800.00

Unit Sub Total 1M 8.50 $800.00 $6,800.00

Item Code 664090 Total No. of Proj. 1 $6,800.00Total Amount

664091 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK)

M 1 1 4.50 $550.00 $2,475.00

Unit Sub Total 1M 4.50 $550.00 $2,475.00

Item Code 664091 Total No. of Proj. 1 $2,475.00Total Amount

664096 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.01 MM THICK)

M 1 1 82.00 $900.00 $73,800.00

Unit Sub Total 1M 82.00 $900.00 $73,800.00

Item Code 664096 Total No. of Proj. 1 $73,800.00Total Amount

664097 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK)

M 1 3 5.20 $1,125.00 $5,850.00

M 11 2 12.60 $1,496.03 $18,850.00

Unit Sub Total 5M 17.80 $1,387.64 $24,700.00

Item Code 664097 Total No. of Proj. 5 $24,700.00Total Amount

664104 750 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.01 MM THICK)

M 1 2 64.00 $668.75 $42,800.00

M 3 1 14.00 $550.00 $7,700.00

Unit Sub Total 3M 78.00 $647.44 $50,500.00

Item Code 664104 Total No. of Proj. 3 $50,500.00Total Amount

664110 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK)

M 1 1 16.00 $1,300.00 $20,800.00

Unit Sub Total 1M 16.00 $1,300.00 $20,800.00

Item Code 664110 Total No. of Proj. 1 $20,800.00Total Amount

665728 300 MM SLOTTED CORRUGATED STEEL PIPE 
(1.63 MM THICK)

M 5 1 57.00 $150.00 $8,550.00

Unit Sub Total 1M 57.00 $150.00 $8,550.00

Item Code 665728 Total No. of Proj. 1 $8,550.00Total Amount
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665729 300 MM SLOTTED CORRUGATED STEEL PIPE 
(2.01 MM THICK)

M 3 1 14.00 $200.00 $2,800.00

M 7 1 480.00 $159.00 $76,320.00

Unit Sub Total 2M 494.00 $160.16 $79,120.00

Item Code 665729 Total No. of Proj. 2 $79,120.00Total Amount

665733 450 MM SLOTTED CORRUGATED STEEL PIPE 
(2.01 MM THICK)

M 5 1 150.00 $234.00 $35,100.00

M 7 5 7,337.00 $154.05 $1,130,280.00

Unit Sub Total 6M 7,487.00 $155.65 $1,165,380.00

Item Code 665733 Total No. of Proj. 6 $1,165,380.00Total Amount

665734 450 MM SLOTTED CORRUGATED STEEL PIPE 
(4.27 MM THICK)

M 4 1 90.00 $500.00 $45,000.00

Unit Sub Total 1M 90.00 $500.00 $45,000.00

Item Code 665734 Total No. of Proj. 1 $45,000.00Total Amount

665834 450 MM BITUMINOUS COATED SLOTTED 
CORRUGATED STEEL PIPE (2.77 MM THICK)

M 11 1 3.10 $720.00 $2,232.00

Unit Sub Total 1M 3.10 $720.00 $2,232.00

Item Code 665834 Total No. of Proj. 1 $2,232.00Total Amount

667052 600 MM X 450 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK)

M 4 1 22.00 $700.00 $15,400.00

Unit Sub Total 1M 22.00 $700.00 $15,400.00

Item Code 667052 Total No. of Proj. 1 $15,400.00Total Amount

667054 700 MM X 500 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK)

M 2 1 1.00 $1,750.00 $1,750.00

M 4 1 29.00 $625.00 $18,125.00

Unit Sub Total 2M 30.00 $662.50 $19,875.00

Item Code 667054 Total No. of Proj. 2 $19,875.00Total Amount

667065 1225 MM X 825 MM CORRUGATED STEEL PIPE 
ARCH (3.51 MM THICK)

M 2 1 4.50 $520.00 $2,340.00

Unit Sub Total 1M 4.50 $520.00 $2,340.00
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Item Code 667065 Total No. of Proj. 1 $2,340.00Total Amount

667070 1600 MM X 1075 MM CORRUGATED STEEL PIPE 
ARCH (2.77 MM THICK)

M 8 1 4.00 $800.00 $3,200.00

Unit Sub Total 1M 4.00 $800.00 $3,200.00

Item Code 667070 Total No. of Proj. 1 $3,200.00Total Amount

680256 80 MM PLASTIC PIPE M 7 2 160.00 $25.63 $4,100.00

M 12 1 9.00 $22.00 $198.00

Unit Sub Total 3M 169.00 $25.43 $4,298.00

Item Code 680256 Total No. of Proj. 3 $4,298.00Total Amount

680259 80 MM SLOTTED PLASTIC PIPE M 12 1 170.00 $21.00 $3,570.00

Unit Sub Total 1M 170.00 $21.00 $3,570.00

Item Code 680259 Total No. of Proj. 1 $3,570.00Total Amount

680265 50 MM SLOTTED PLASTIC PIPE (SUBGRADE 
DRAIN)

M 1 1 53.00 $40.00 $2,120.00

Unit Sub Total 1M 53.00 $40.00 $2,120.00

Item Code 680265 Total No. of Proj. 1 $2,120.00Total Amount

680266 50 MM PLASTIC PIPE (SUBGRADE DRAIN 
OUTLET)

M 1 1 35.00 $40.00 $1,400.00

Unit Sub Total 1M 35.00 $40.00 $1,400.00

Item Code 680266 Total No. of Proj. 1 $1,400.00Total Amount

680267 80 MM PLASTIC PIPE (SUBGRADE DRAIN 
OUTLET)

M 2 1 40.00 $15.00 $600.00

Unit Sub Total 1M 40.00 $15.00 $600.00

Item Code 680267 Total No. of Proj. 1 $600.00Total Amount

680269 40 MM PLASTIC PIPE UNDERDRAIN M 2 1 6.00 $400.00 $2,400.00

Unit Sub Total 1M 6.00 $400.00 $2,400.00

Item Code 680269 Total No. of Proj. 1 $2,400.00Total Amount

680273 80 MM SLOTTED PLASTIC PIPE UNDERDRAIN M 2 1 130.00 $12.00 $1,560.00
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Unit Sub Total 1M 130.00 $12.00 $1,560.00

Item Code 680273 Total No. of Proj. 1 $1,560.00Total Amount

680466 200 MM PERFORATED STEEL PIPE UNDERDRAIN 
(2.01 MM THICK)

M 7 1 140.00 $155.00 $21,700.00

Unit Sub Total 1M 140.00 $155.00 $21,700.00

Item Code 680466 Total No. of Proj. 1 $21,700.00Total Amount

680473 200 MM BITUMINOUS COATED PERFORATED 
STEEL PIPE UNDERDRAIN (2.01 MM THICK)

M 4 1 67.00 $180.00 $12,060.00

Unit Sub Total 1M 67.00 $180.00 $12,060.00

Item Code 680473 Total No. of Proj. 1 $12,060.00Total Amount

680637 200 MM NON-PERFORATED STEEL PIPE 
UNDERDRAIN (2.01 MM THICK)

M 4 1 7.00 $300.00 $2,100.00

Unit Sub Total 1M 7.00 $300.00 $2,100.00

Item Code 680637 Total No. of Proj. 1 $2,100.00Total Amount

680931 150 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN

M 3 1 115.00 $140.00 $16,100.00

M 5 1 36.00 $160.00 $5,760.00

M 7 1 400.00 $38.16 $15,264.00

M 12 1 82.00 $150.00 $12,300.00

Unit Sub Total 4M 633.00 $78.08 $49,424.00

Item Code 680931 Total No. of Proj. 4 $49,424.00Total Amount

680933 200 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN

M 2 3 9,326.00 $124.40 $1,160,147.00

M 4 2 1,604.00 $75.65 $121,350.00

M 5 1 87.00 $84.00 $7,308.00

Unit Sub Total 6M 11,017.00 $116.98 $1,288,805.00

Item Code 680933 Total No. of Proj. 6 $1,288,805.00Total Amount

681066 150 MM PLASTIC PIPE M 4 1 22.00 $200.00 $4,400.00

M 5 1 42.00 $75.00 $3,150.00

M 7 1 28.00 $200.00 $5,600.00

M 11 2 333.00 $97.93 $32,610.00
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681066 150 MM PLASTIC PIPE M 12 2 42.00 $133.57 $5,610.00

Unit Sub Total 7M 467.00 $110.00 $51,370.00

Item Code 681066 Total No. of Proj. 7 $51,370.00Total Amount

681111 CLEANOUT ASSEMBLY (EDGE DRAIN) EA 3 1 18.00 $400.00 $7,200.00

Unit Sub Total 1EA 18.00 $400.00 $7,200.00

Item Code 681111 Total No. of Proj. 1 $7,200.00Total Amount

681132 GEOCOMPOSITE DRAIN M2 5 1 480.00 $241.40 $115,872.00

Unit Sub Total 1M2 480.00 $241.40 $115,872.00

Item Code 681132 Total No. of Proj. 1 $115,872.00Total Amount

681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 2 2 19,260.00 $73.00 $1,405,978.00

M 4 1 15,000.00 $65.00 $975,000.00

M 5 1 410.00 $116.70 $47,847.00

M 7 2 920.00 $40.49 $37,250.00

M 10 2 17,270.00 $23.86 $412,110.00

M 12 2 2,290.00 $60.00 $137,400.00

Unit Sub Total 10M 55,150.00 $54.68 $3,015,585.00

Item Code 681134 Total No. of Proj. 10 $3,015,585.00Total Amount

681135 100 MM PLASTIC PIPE (EDGE DRAIN) M 2 1 1,740.00 $103.50 $180,090.00

Unit Sub Total 1M 1,740.00 $103.50 $180,090.00

Item Code 681135 Total No. of Proj. 1 $180,090.00Total Amount

681137 80 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 2 2 3,600.00 $84.61 $304,613.50

M 3 1 20.00 $75.00 $1,500.00

M 4 1 530.00 $112.00 $59,360.00

M 5 1 52.00 $114.40 $5,948.80

M 7 2 217.00 $61.06 $13,250.00

M 10 2 3,790.00 $51.45 $195,000.00

M 12 2 165.00 $103.94 $17,150.00

Unit Sub Total 11M 8,374.00 $71.27 $596,822.30

Item Code 681137 Total No. of Proj. 11 $596,822.30Total Amount
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681141 100 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 2 1 230.00 $126.50 $29,095.00

M 3 1 65.00 $80.00 $5,200.00

Unit Sub Total 2M 295.00 $116.25 $34,295.00

Item Code 681141 Total No. of Proj. 2 $34,295.00Total Amount

681142 150 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 3 1 45.00 $140.00 $6,300.00

Unit Sub Total 1M 45.00 $140.00 $6,300.00

Item Code 681142 Total No. of Proj. 1 $6,300.00Total Amount

681501 FURNISH AND INSTALL DRAIN PIPE 
(HORIZONTAL DRAIN)

M 4 3 3,166.00 $15.90 $50,330.00

Unit Sub Total 3M 3,166.00 $15.90 $50,330.00

Item Code 681501 Total No. of Proj. 3 $50,330.00Total Amount

681502 DRILL HOLE (HORIZONTAL DRAIN) M 4 3 2,730.00 $101.43 $276,900.00

Unit Sub Total 3M 2,730.00 $101.43 $276,900.00

Item Code 681502 Total No. of Proj. 3 $276,900.00Total Amount

681510 HORIZONTAL DRAIN CONNECTOR UNIT EA 1 1 2.00 $50.00 $100.00

Unit Sub Total 1EA 2.00 $50.00 $100.00

Item Code 681510 Total No. of Proj. 1 $100.00Total Amount

681988 FILTER FABRIC (UNDERDRAIN) M2 5 1 210.00 $2.75 $577.50

Unit Sub Total 1M2 210.00 $2.75 $577.50

Item Code 681988 Total No. of Proj. 1 $577.50Total Amount

681990 FILTER FABRIC M2 2 1 310.00 $3.00 $930.00

M2 3 2 614.00 $8.96 $5,500.00

M2 5 2 5,430.00 $3.21 $17,430.00

M2 12 1 280.00 $10.00 $2,800.00

Unit Sub Total 6M2 6,634.00 $4.02 $26,660.00

Item Code 681990 Total No. of Proj. 6 $26,660.00Total Amount

682001 PERMEABLE MATERIAL M3 2 1 38.00 $120.00 $4,560.00
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Unit Sub Total 1M3 38.00 $120.00 $4,560.00

Item Code 682001 Total No. of Proj. 1 $4,560.00Total Amount

682020 CLASS 1 PERMEABLE MATERIAL M3 4 1 6.00 $90.00 $540.00

Unit Sub Total 1M3 6.00 $90.00 $540.00

Item Code 682020 Total No. of Proj. 1 $540.00Total Amount

682045 CLASS 3 PERMEABLE MATERIAL M3 5 3 1,575.00 $105.69 $166,459.00

Unit Sub Total 3M3 1,575.00 $105.69 $166,459.00

Item Code 682045 Total No. of Proj. 3 $166,459.00Total Amount

682049 CLASS 3 PERMEABLE MATERIAL (BLANKET) M3 5 1 180.00 $75.00 $13,500.00

Unit Sub Total 1M3 180.00 $75.00 $13,500.00

Item Code 682049 Total No. of Proj. 1 $13,500.00Total Amount

685067 200 MM ALTERNATIVE PIPE UNDERDRAIN M 1 1 330.00 $120.00 $39,600.00

M 4 1 660.00 $69.50 $45,870.00

Unit Sub Total 2M 990.00 $86.33 $85,470.00

Item Code 685067 Total No. of Proj. 2 $85,470.00Total Amount

690153 150 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK)

M 6 1 34.00 $175.00 $5,950.00

Unit Sub Total 1M 34.00 $175.00 $5,950.00

Item Code 690153 Total No. of Proj. 1 $5,950.00Total Amount

690155 200 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK)

M 3 1 22.00 $100.00 $2,200.00

Unit Sub Total 1M 22.00 $100.00 $2,200.00

Item Code 690155 Total No. of Proj. 1 $2,200.00Total Amount

690156 200 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK)

M 5 1 8.00 $550.00 $4,400.00

Unit Sub Total 1M 8.00 $550.00 $4,400.00

Item Code 690156 Total No. of Proj. 1 $4,400.00Total Amount
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690159 300 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK)

M 3 1 13.00 $270.00 $3,510.00

M 4 1 51.00 $210.00 $10,710.00

M 6 1 17.00 $150.00 $2,550.00

M 8 1 7.00 $325.00 $2,275.00

Unit Sub Total 4M 88.00 $216.42 $19,045.00

Item Code 690159 Total No. of Proj. 4 $19,045.00Total Amount

690160 300 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK)

M 1 2 14.00 $467.86 $6,550.00

M 2 1 54.00 $175.00 $9,450.00

M 5 1 10.00 $500.00 $5,000.00

M 6 3 277.00 $362.09 $100,300.00

M 7 1 120.00 $150.00 $18,000.00

M 8 1 9.00 $650.00 $5,850.00

M 10 1 50.00 $250.00 $12,500.00

Unit Sub Total 10M 534.00 $295.22 $157,650.00

Item Code 690160 Total No. of Proj. 10 $157,650.00Total Amount

690166 450 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK)

M 7 1 61.00 $175.00 $10,675.00

M 8 1 17.00 $700.00 $11,900.00

M 10 1 56.00 $725.00 $40,600.00

M 12 1 20.00 $150.00 $3,000.00

Unit Sub Total 4M 154.00 $429.71 $66,175.00

Item Code 690166 Total No. of Proj. 4 $66,175.00Total Amount

690167 450 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK)

M 6 1 7.00 $450.00 $3,150.00

Unit Sub Total 1M 7.00 $450.00 $3,150.00

Item Code 690167 Total No. of Proj. 1 $3,150.00Total Amount

690268 200 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (1.63 MM THICK)

M 1 1 37.00 $85.00 $3,145.00

Unit Sub Total 1M 37.00 $85.00 $3,145.00

Item Code 690268 Total No. of Proj. 1 $3,145.00Total Amount
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690269 200 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DO WNDRAIN (2.01 MM THICK)

M 1 1 22.00 $100.00 $2,200.00

Unit Sub Total 1M 22.00 $100.00 $2,200.00

Item Code 690269 Total No. of Proj. 1 $2,200.00Total Amount

690271 300 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN

M 4 1 85.00 $83.86 $7,128.10

Unit Sub Total 1M 85.00 $83.86 $7,128.10

Item Code 690271 Total No. of Proj. 1 $7,128.10Total Amount

690281 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.77 MM THICK)

M 1 1 23.00 $250.00 $5,750.00

Unit Sub Total 1M 23.00 $250.00 $5,750.00

Item Code 690281 Total No. of Proj. 1 $5,750.00Total Amount

690285 750 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.77 MM THICK)

M 1 1 4.50 $350.00 $1,575.00

Unit Sub Total 1M 4.50 $350.00 $1,575.00

Item Code 690285 Total No. of Proj. 1 $1,575.00Total Amount

691027 250 MM CORRUGATED STEEL FLUME 
DOWNDRAIN

M 6 1 53.00 $530.00 $28,090.00

Unit Sub Total 1M 53.00 $530.00 $28,090.00

Item Code 691027 Total No. of Proj. 1 $28,090.00Total Amount

691900 FLUME DOWNDRAIN M 2 2 178.00 $82.02 $14,600.00

M 10 1 23.00 $375.00 $8,625.00

Unit Sub Total 3M 201.00 $115.55 $23,225.00

Item Code 691900 Total No. of Proj. 3 $23,225.00Total Amount

691903 250 MM FLUME DOWNDRAIN M 2 1 12.00 $200.00 $2,400.00

M 6 1 12.00 $245.00 $2,940.00

Unit Sub Total 2M 24.00 $222.50 $5,340.00

Item Code 691903 Total No. of Proj. 2 $5,340.00Total Amount

692001 ENTRANCE TAPER EA 6 2 11.00 $500.00 $5,500.00
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Unit Sub Total 2EA 11.00 $500.00 $5,500.00

Item Code 692001 Total No. of Proj. 2 $5,500.00Total Amount

692086 200 MM ENTRANCE TAPER EA 1 1 4.00 $450.00 $1,800.00

EA 3 1 2.00 $300.00 $600.00

EA 5 2 12.00 $850.00 $10,200.00

Unit Sub Total 4EA 18.00 $700.00 $12,600.00

Item Code 692086 Total No. of Proj. 4 $12,600.00Total Amount

692088 300 MM ENTRANCE TAPER EA 1 1 3.00 $1,500.00 $4,500.00

EA 2 1 4.00 $450.00 $1,800.00

EA 3 1 1.00 $1,900.00 $1,900.00

EA 5 1 2.00 $2,000.00 $4,000.00

EA 6 1 2.00 $300.00 $600.00

EA 7 1 11.00 $750.00 $8,250.00

EA 8 1 2.00 $400.00 $800.00

Unit Sub Total 7EA 25.00 $874.00 $21,850.00

Item Code 692088 Total No. of Proj. 7 $21,850.00Total Amount

692090 450 MM ENTRANCE TAPER EA 3 1 3.00 $1,525.00 $4,575.00

EA 8 1 2.00 $500.00 $1,000.00

Unit Sub Total 2EA 5.00 $1,115.00 $5,575.00

Item Code 692090 Total No. of Proj. 2 $5,575.00Total Amount

692092 300 MM ALTERNATIVE ENTRANCE TAPER EA 9 1 3.00 $240.00 $720.00

Unit Sub Total 1EA 3.00 $240.00 $720.00

Item Code 692092 Total No. of Proj. 1 $720.00Total Amount

692093 200 MM BITUMINOUS COATED ENTRANCE TAPER EA 1 1 2.00 $260.00 $520.00

Unit Sub Total 1EA 2.00 $260.00 $520.00

Item Code 692093 Total No. of Proj. 1 $520.00Total Amount

692101 TAPERED INLET EA 2 2 25.00 $170.00 $4,250.00

EA 6 2 10.00 $507.50 $5,075.00

EA 10 1 10.00 $350.00 $3,500.00
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Unit Sub Total 5EA 45.00 $285.00 $12,825.00

Item Code 692101 Total No. of Proj. 5 $12,825.00Total Amount

692148 250 MM TAPERED INLET EA 2 1 2.00 $300.00 $600.00

Unit Sub Total 1EA 2.00 $300.00 $600.00

Item Code 692148 Total No. of Proj. 1 $600.00Total Amount

692244 200 MM DOWNDRAIN SLIP JOINT EA 1 1 2.00 $300.00 $600.00

Unit Sub Total 1EA 2.00 $300.00 $600.00

Item Code 692244 Total No. of Proj. 1 $600.00Total Amount

692245 300 MM DOWNDRAIN SLIP JOINT EA 3 1 2.00 $1,364.00 $2,728.00

EA 8 1 2.00 $200.00 $400.00

Unit Sub Total 2EA 4.00 $782.00 $3,128.00

Item Code 692245 Total No. of Proj. 2 $3,128.00Total Amount

692246 450 MM DOWNDRAIN SLIP JOINT EA 8 1 2.00 $250.00 $500.00

Unit Sub Total 1EA 2.00 $250.00 $500.00

Item Code 692246 Total No. of Proj. 1 $500.00Total Amount

692301 ANCHOR ASSEMBLY EA 4 1 200.00 $25.00 $5,000.00

EA 5 1 6.00 $382.00 $2,292.00

EA 6 1 120.00 $180.00 $21,600.00

Unit Sub Total 3EA 326.00 $88.63 $28,892.00

Item Code 692301 Total No. of Proj. 3 $28,892.00Total Amount

692361 FLUME ANCHOR ASSEMBLY EA 2 2 63.00 $142.86 $9,000.00

Unit Sub Total 2EA 63.00 $142.86 $9,000.00

Item Code 692361 Total No. of Proj. 2 $9,000.00Total Amount

692382 200 MM ANCHOR ASSEMBLY EA 5 1 11.00 $300.00 $3,300.00

Unit Sub Total 1EA 11.00 $300.00 $3,300.00

Item Code 692382 Total No. of Proj. 1 $3,300.00Total Amount
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692383 300 MM ANCHOR ASSEMBLY EA 1 1 5.00 $1,500.00 $7,500.00

EA 2 1 6.00 $750.00 $4,500.00

EA 3 2 3.00 $600.00 $1,800.00

EA 4 2 12.00 $349.51 $4,194.10

EA 5 1 4.00 $550.00 $2,200.00

EA 6 1 3.00 $500.00 $1,500.00

EA 8 1 2.00 $150.00 $300.00

EA 10 1 35.00 $120.00 $4,200.00

Unit Sub Total 10EA 70.00 $374.20 $26,194.10

Item Code 692383 Total No. of Proj. 10 $26,194.10Total Amount

692385 450 MM ANCHOR ASSEMBLY EA 1 1 8.00 $1,500.00 $12,000.00

EA 3 1 4.00 $1,700.00 $6,800.00

EA 4 1 2.00 $400.00 $800.00

EA 8 1 2.00 $175.00 $350.00

EA 10 1 1.00 $1,600.00 $1,600.00

Unit Sub Total 5EA 17.00 $1,267.65 $21,550.00

Item Code 692385 Total No. of Proj. 5 $21,550.00Total Amount

692386 600 MM ANCHOR ASSEMBLY EA 1 1 3.00 $320.00 $960.00

EA 3 1 1.00 $1,000.00 $1,000.00

Unit Sub Total 2EA 4.00 $490.00 $1,960.00

Item Code 692386 Total No. of Proj. 2 $1,960.00Total Amount

692387 750 MM ANCHOR ASSEMBLY EA 1 1 2.00 $360.00 $720.00

Unit Sub Total 1EA 2.00 $360.00 $720.00

Item Code 692387 Total No. of Proj. 1 $720.00Total Amount

692409 CABLE ANCHORAGE SYSTEM EA 1 1 5.00 $4,000.00 $20,000.00

Unit Sub Total 1EA 5.00 $4,000.00 $20,000.00

692409 CABLE ANCHORAGE SYSTEM M 4 1 51.00 $250.00 $12,750.00

Unit Sub Total 1M 51.00 $250.00 $12,750.00

Item Code 692409 Total No. of Proj. 2 $32,750.00Total Amount
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698084 200 MM ALTERNATIVE PIPE DOWNDRAIN M 5 1 67.00 $145.00 $9,715.00

Unit Sub Total 1M 67.00 $145.00 $9,715.00

Item Code 698084 Total No. of Proj. 1 $9,715.00Total Amount

698091 300 MM ALTERNATIVE PIPE DOWNDRAIN M 9 1 30.00 $80.00 $2,400.00

M 10 1 190.00 $200.00 $38,000.00

Unit Sub Total 2M 220.00 $183.64 $40,400.00

Item Code 698091 Total No. of Proj. 2 $40,400.00Total Amount

698162 450 MM ALTERNATIVE PIPE DOWNDRAIN M 3 1 20.00 $543.00 $10,860.00

Unit Sub Total 1M 20.00 $543.00 $10,860.00

Item Code 698162 Total No. of Proj. 1 $10,860.00Total Amount

700617 DRAINAGE INLET MARKER EA 4 3 75.00 $64.47 $4,835.00

Unit Sub Total 3EA 75.00 $64.47 $4,835.00

Item Code 700617 Total No. of Proj. 3 $4,835.00Total Amount

700619 INSTALL DRAINAGE INLET MARKER EA 2 1 54.00 $75.00 $4,050.00

Unit Sub Total 1EA 54.00 $75.00 $4,050.00

Item Code 700619 Total No. of Proj. 1 $4,050.00Total Amount

700657 900 MM CORRUGATED STEEL PIPE INLET (1.63 
MM THICK)

M 2 2 13.00 $3,176.54 $41,295.00

M 3 1 2.00 $3,000.00 $6,000.00

Unit Sub Total 3M 15.00 $3,153.00 $47,295.00

Item Code 700657 Total No. of Proj. 3 $47,295.00Total Amount

700658 900 MM CORRUGATED STEEL PIPE INLET (2.01 
MM THICK)

M 2 2 5.20 $752.31 $3,912.00

M 5 1 2.00 $675.00 $1,350.00

M 6 1 12.00 $900.00 $10,800.00

Unit Sub Total 4M 19.20 $836.56 $16,062.00

Item Code 700658 Total No. of Proj. 4 $16,062.00Total Amount

700659 900 MM CORRUGATED STEEL PIPE INLET (2.77 
MM THICK)

EA 2 1 1.00 $3,400.00 $3,400.00

Page  185



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Unit Sub Total 1EA 1.00 $3,400.00 $3,400.00

700659 900 MM CORRUGATED STEEL PIPE INLET (2.77 
MM THICK)

M 1 1 1.20 $1,800.00 $2,160.00

M 2 3 22.00 $1,110.55 $24,432.00

M 6 1 2.30 $1,500.00 $3,450.00

Unit Sub Total 5M 25.50 $1,178.12 $30,042.00

Item Code 700659 Total No. of Proj. 6 $33,442.00Total Amount

700660 900 MM CORRUGATED STEEL PIPE INLET (3.51 
MM THICK)

M 1 2 6.40 $1,375.00 $8,800.00

M 4 1 3.00 $1,889.33 $5,667.99

Unit Sub Total 3M 9.40 $1,539.15 $14,467.99

Item Code 700660 Total No. of Proj. 3 $14,467.99Total Amount

700661 900 MM CORRUGATED STEEL PIPE INLET (4.27 
MM THICK)

M 10 1 8.00 $1,700.00 $13,600.00

Unit Sub Total 1M 8.00 $1,700.00 $13,600.00

Item Code 700661 Total No. of Proj. 1 $13,600.00Total Amount

700663 1200 MM CORRUGATED STEEL PIPE INLET (3.51 
MM THICK)

M 6 1 1.80 $5,200.00 $9,360.00

Unit Sub Total 1M 1.80 $5,200.00 $9,360.00

Item Code 700663 Total No. of Proj. 1 $9,360.00Total Amount

700857 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE INLET (2.01 MM THICK)

M 3 1 2.40 $1,386.00 $3,326.40

Unit Sub Total 1M 2.40 $1,386.00 $3,326.40

Item Code 700857 Total No. of Proj. 1 $3,326.40Total Amount

700858 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE INLET (2.77 MM THICK)

M 4 1 4.60 $1,300.00 $5,980.00

Unit Sub Total 1M 4.60 $1,300.00 $5,980.00

Item Code 700858 Total No. of Proj. 1 $5,980.00Total Amount

700860 1200 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE INLET (2.01 MM THICK)

EA 3 1 1.00 $4,300.00 $4,300.00

Unit Sub Total 1EA 1.00 $4,300.00 $4,300.00

Page  186



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Item Code 700860 Total No. of Proj. 1 $4,300.00Total Amount

703233 GRATED LINE DRAIN M 4 2 60.00 $474.00 $28,440.00

M 7 3 3,674.00 $205.07 $753,430.00

M 11 5 199.00 $357.79 $71,200.00

M 12 2 125.00 $170.92 $21,365.00

Unit Sub Total 12M 4,058.00 $215.48 $874,435.00

Item Code 703233 Total No. of Proj. 12 $874,435.00Total Amount

703268 300 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK)

M 6 1 3.90 $1,550.00 $6,045.00

M 12 1 5.00 $500.00 $2,500.00

Unit Sub Total 2M 8.90 $960.11 $8,545.00

Item Code 703268 Total No. of Proj. 2 $8,545.00Total Amount

703271 450 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK)

M 7 3 12.10 $510.08 $6,172.00

Unit Sub Total 3M 12.10 $510.08 $6,172.00

Item Code 703271 Total No. of Proj. 3 $6,172.00Total Amount

703272 450 MM CORRUGATED STEEL PIPE RISER (2.77 
MM THICK)

M 12 1 2.40 $2,000.00 $4,800.00

Unit Sub Total 1M 2.40 $2,000.00 $4,800.00

Item Code 703272 Total No. of Proj. 1 $4,800.00Total Amount

703283 900 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK)

M 7 1 4.80 $1,200.00 $5,760.00

Unit Sub Total 1M 4.80 $1,200.00 $5,760.00

Item Code 703283 Total No. of Proj. 1 $5,760.00Total Amount

703287 1200 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK)

M 12 1 6.00 $1,200.00 $7,200.00

Unit Sub Total 1M 6.00 $1,200.00 $7,200.00

Item Code 703287 Total No. of Proj. 1 $7,200.00Total Amount

703288 1200 MM CORRUGATED STEEL PIPE RISER (2.77 
MM THICK)

M 12 1 16.00 $1,500.00 $24,000.00
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Unit Sub Total 1M 16.00 $1,500.00 $24,000.00

Item Code 703288 Total No. of Proj. 1 $24,000.00Total Amount

703481 600 MM WELDED STEEL PIPE CASING (BRIDGE) M 1 1 25.00 $300.00 $7,500.00

Unit Sub Total 1M 25.00 $300.00 $7,500.00

Item Code 703481 Total No. of Proj. 1 $7,500.00Total Amount

703522 150 MM WELDED STEEL PIPE (3.40 MM THICK) M 1 1 50.00 $300.00 $15,000.00

Unit Sub Total 1M 50.00 $300.00 $15,000.00

Item Code 703522 Total No. of Proj. 1 $15,000.00Total Amount

703536 200 MM WELDED STEEL PIPE (3.40 MM THICK) M 4 1 60.00 $325.00 $19,500.00

Unit Sub Total 1M 60.00 $325.00 $19,500.00

Item Code 703536 Total No. of Proj. 1 $19,500.00Total Amount

703543 300 MM WELDED STEEL PIPE (3.40 MM THICK) M 4 1 20.00 $900.00 $18,000.00

Unit Sub Total 1M 20.00 $900.00 $18,000.00

Item Code 703543 Total No. of Proj. 1 $18,000.00Total Amount

703572 450 MM WELDED STEEL PIPE (6.35 MM THICK) M 2 1 10.00 $500.00 $5,000.00

Unit Sub Total 1M 10.00 $500.00 $5,000.00

Item Code 703572 Total No. of Proj. 1 $5,000.00Total Amount

704115 JACKED WELDED STEEL PIPE M 2 1 31.00 $8,500.00 $263,500.00

Unit Sub Total 1M 31.00 $8,500.00 $263,500.00

Item Code 704115 Total No. of Proj. 1 $263,500.00Total Amount

704185 JACKED 450 MM WELDED STEEL PIPE (6.35 MM 
THICK)

M 2 1 16.00 $1,400.00 $22,400.00

Unit Sub Total 1M 16.00 $1,400.00 $22,400.00

Item Code 704185 Total No. of Proj. 1 $22,400.00Total Amount

705042 300 MM STEEL FLARED END SECTION EA 2 1 1.00 $400.00 $400.00

EA 4 1 1.00 $2,000.00 $2,000.00
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705042 300 MM STEEL FLARED END SECTION EA 6 1 2.00 $300.00 $600.00

EA 8 1 2.00 $100.00 $200.00

EA 10 1 2.00 $750.00 $1,500.00

EA 11 1 1.00 $1,250.00 $1,250.00

Unit Sub Total 6EA 9.00 $661.11 $5,950.00

Item Code 705042 Total No. of Proj. 6 $5,950.00Total Amount

705044 450 MM STEEL FLARED END SECTION EA 1 1 1.00 $1,500.00 $1,500.00

EA 2 3 23.00 $195.22 $4,490.00

EA 3 1 2.00 $750.00 $1,500.00

EA 5 1 3.00 $415.00 $1,245.00

EA 6 3 7.00 $921.43 $6,450.00

EA 8 1 2.00 $125.00 $250.00

EA 10 1 4.00 $500.00 $2,000.00

Unit Sub Total 11EA 42.00 $415.12 $17,435.00

Item Code 705044 Total No. of Proj. 11 $17,435.00Total Amount

705045 600 MM STEEL FLARED END SECTION EA 1 1 2.00 $1,200.00 $2,400.00

EA 2 2 9.00 $316.67 $2,850.00

EA 3 3 5.00 $480.00 $2,400.00

EA 5 2 2.00 $650.00 $1,300.00

EA 6 4 19.00 $378.95 $7,200.00

EA 8 1 1.00 $175.00 $175.00

EA 10 1 1.00 $550.00 $550.00

Unit Sub Total 14EA 39.00 $432.69 $16,875.00

Item Code 705045 Total No. of Proj. 14 $16,875.00Total Amount

705047 750 MM STEEL FLARED END SECTION EA 1 1 2.00 $1,400.00 $2,800.00

EA 2 2 4.00 $437.50 $1,750.00

EA 3 1 2.00 $700.00 $1,400.00

Unit Sub Total 4EA 8.00 $743.75 $5,950.00

Item Code 705047 Total No. of Proj. 4 $5,950.00Total Amount

705048 900 MM STEEL FLARED END SECTION EA 2 1 2.00 $600.00 $1,200.00

EA 6 1 8.00 $350.00 $2,800.00
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Unit Sub Total 2EA 10.00 $400.00 $4,000.00

Item Code 705048 Total No. of Proj. 2 $4,000.00Total Amount

705049 1050 MM STEEL FLARED END SECTION EA 1 1 1.00 $2,600.00 $2,600.00

EA 3 1 1.00 $1,200.00 $1,200.00

Unit Sub Total 2EA 2.00 $1,900.00 $3,800.00

Item Code 705049 Total No. of Proj. 2 $3,800.00Total Amount

705050 1200 MM STEEL FLARED END SECTION EA 1 1 1.00 $2,700.00 $2,700.00

Unit Sub Total 1EA 1.00 $2,700.00 $2,700.00

Item Code 705050 Total No. of Proj. 1 $2,700.00Total Amount

705055 450 MM BITUMINOUS COATED STEEL FLARED 
END SECTION

EA 4 1 1.00 $750.00 $750.00

Unit Sub Total 1EA 1.00 $750.00 $750.00

Item Code 705055 Total No. of Proj. 1 $750.00Total Amount

705056 600 MM BITUMINOUS COATED STEEL FLARED 
END SECTION

EA 1 1 1.00 $500.00 $500.00

EA 4 1 1.00 $820.00 $820.00

EA 11 2 7.00 $450.71 $3,155.00

Unit Sub Total 4EA 9.00 $497.22 $4,475.00

Item Code 705056 Total No. of Proj. 4 $4,475.00Total Amount

705220 300 MM CONCRETE FLARED END SECTION EA 2 2 4.00 $505.00 $2,020.00

EA 3 1 3.00 $1,023.00 $3,069.00

Unit Sub Total 3EA 7.00 $727.00 $5,089.00

Item Code 705220 Total No. of Proj. 3 $5,089.00Total Amount

705222 450 MM CONCRETE FLARED END SECTION EA 2 2 11.00 $725.45 $7,980.00

EA 3 1 2.00 $1,237.50 $2,475.00

EA 4 1 1.00 $500.00 $500.00

EA 5 1 2.00 $1,300.00 $2,600.00

EA 7 2 8.00 $637.50 $5,100.00

EA 10 3 23.00 $504.35 $11,600.00
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705222 450 MM CONCRETE FLARED END SECTION EA 11 1 4.00 $650.00 $2,600.00

Unit Sub Total 11EA 51.00 $644.22 $32,855.00

Item Code 705222 Total No. of Proj. 11 $32,855.00Total Amount

705224 600 MM CONCRETE FLARED END SECTION EA 2 3 6.00 $933.33 $5,600.00

EA 3 1 1.00 $500.00 $500.00

EA 6 1 6.00 $500.00 $3,000.00

EA 7 3 64.00 $575.63 $36,840.00

EA 8 1 2.00 $2,730.00 $5,460.00

EA 10 2 52.00 $597.12 $31,050.00

EA 11 1 1.00 $900.00 $900.00

EA 12 2 3.00 $1,533.33 $4,600.00

Unit Sub Total 14EA 135.00 $651.48 $87,950.00

Item Code 705224 Total No. of Proj. 14 $87,950.00Total Amount

705226 750 MM CONCRETE FLARED END SECTION EA 6 1 9.00 $600.00 $5,400.00

EA 10 2 5.00 $718.00 $3,590.00

Unit Sub Total 3EA 14.00 $642.14 $8,990.00

Item Code 705226 Total No. of Proj. 3 $8,990.00Total Amount

705227 900 MM CONCRETE FLARED END SECTION EA 2 1 1.00 $1,400.00 $1,400.00

EA 7 1 4.00 $2,900.00 $11,600.00

Unit Sub Total 2EA 5.00 $2,600.00 $13,000.00

Item Code 705227 Total No. of Proj. 2 $13,000.00Total Amount

705229 1200 MM CONCRETE FLARED END SECTION EA 4 1 1.00 $500.00 $500.00

EA 7 1 4.00 $4,600.00 $18,400.00

Unit Sub Total 2EA 5.00 $3,780.00 $18,900.00

Item Code 705229 Total No. of Proj. 2 $18,900.00Total Amount

705334 300 MM ALTERNATIVE FLARED END SECTION EA 3 2 3.00 $288.00 $864.00

EA 4 1 3.00 $250.00 $750.00

EA 10 2 15.00 $264.00 $3,960.00

Unit Sub Total 5EA 21.00 $265.43 $5,574.00
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Item Code 705334 Total No. of Proj. 5 $5,574.00Total Amount

705336 450 MM ALTERNATIVE FLARED END SECTION EA 2 2 13.00 $203.85 $2,650.00

EA 3 3 9.00 $311.11 $2,800.00

EA 4 2 6.00 $333.33 $2,000.00

EA 6 2 6.00 $1,250.00 $7,500.00

EA 7 1 2.00 $540.00 $1,080.00

EA 8 1 2.00 $225.00 $450.00

EA 10 2 48.00 $280.00 $13,440.00

EA 12 3 5.00 $850.00 $4,250.00

Unit Sub Total 16EA 91.00 $375.49 $34,170.00

Item Code 705336 Total No. of Proj. 16 $34,170.00Total Amount

705337 600 MM ALTERNATIVE FLARED END SECTION EA 1 2 14.00 $576.07 $8,065.00

EA 2 2 58.00 $255.17 $14,800.00

EA 3 1 7.00 $250.00 $1,750.00

EA 4 2 5.00 $368.00 $1,840.00

EA 5 2 14.00 $488.86 $6,844.00

EA 6 1 9.00 $550.00 $4,950.00

EA 8 1 4.00 $250.00 $1,000.00

EA 10 2 58.00 $438.97 $25,460.00

EA 11 1 1.00 $1,000.00 $1,000.00

Unit Sub Total 14EA 170.00 $386.52 $65,709.00

Item Code 705337 Total No. of Proj. 14 $65,709.00Total Amount

705338 750 MM ALTERNATIVE FLARED END SECTION EA 2 1 2.00 $400.00 $800.00

EA 4 1 1.00 $500.00 $500.00

Unit Sub Total 2EA 3.00 $433.33 $1,300.00

Item Code 705338 Total No. of Proj. 2 $1,300.00Total Amount

705339 900 MM ALTERNATIVE FLARED END SECTION EA 3 2 3.00 $766.67 $2,300.00

EA 10 1 20.00 $1,100.00 $22,000.00

Unit Sub Total 3EA 23.00 $1,056.52 $24,300.00

Item Code 705339 Total No. of Proj. 3 $24,300.00Total Amount
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705341 1200 MM ALTERNATIVE FLARED END SECTION EA 1 1 4.00 $1,500.00 $6,000.00

EA 12 1 1.00 $3,000.00 $3,000.00

Unit Sub Total 2EA 5.00 $1,800.00 $9,000.00

Item Code 705341 Total No. of Proj. 2 $9,000.00Total Amount

705475 600 MM X 450 MM STEEL FLARED END PIPE 
ARCH SECTION

EA 4 1 3.00 $300.00 $900.00

Unit Sub Total 1EA 3.00 $300.00 $900.00

Item Code 705475 Total No. of Proj. 1 $900.00Total Amount

705476 700 MM X 500 MM STEEL FLARED END PIPE 
ARCH SECTION

EA 4 1 3.00 $325.00 $975.00

Unit Sub Total 1EA 3.00 $325.00 $975.00

Item Code 705476 Total No. of Proj. 1 $975.00Total Amount

705479 1225 MM X 825 MM STEEL FLARED END PIPE 
ARCH SECTION

EA 2 1 1.00 $970.00 $970.00

Unit Sub Total 1EA 1.00 $970.00 $970.00

Item Code 705479 Total No. of Proj. 1 $970.00Total Amount

705500 AUTOMATIC DRAINAGE GATE EA 11 1 1.00 $3,000.00 $3,000.00

Unit Sub Total 1EA 1.00 $3,000.00 $3,000.00

Item Code 705500 Total No. of Proj. 1 $3,000.00Total Amount

705570 1050 MM AUTOMATIC DRAINAGE GATE EA 2 1 1.00 $10,000.00 $10,000.00

Unit Sub Total 1EA 1.00 $10,000.00 $10,000.00

Item Code 705570 Total No. of Proj. 1 $10,000.00Total Amount

705579 600 MM HEAVY DUTY AUTOMATIC DRAINAGE 
GATE

EA 3 1 2.00 $2,500.00 $5,000.00

Unit Sub Total 1EA 2.00 $2,500.00 $5,000.00

Item Code 705579 Total No. of Proj. 1 $5,000.00Total Amount

705648 450 MM SLIDE HEADGATE EA 2 1 2.00 $2,300.00 $4,600.00

Unit Sub Total 1EA 2.00 $2,300.00 $4,600.00
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Item Code 705648 Total No. of Proj. 1 $4,600.00Total Amount

706500 DEBRIS RACK EA 6 1 3.00 $1,040.00 $3,120.00

Unit Sub Total 1EA 3.00 $1,040.00 $3,120.00

Item Code 706500 Total No. of Proj. 1 $3,120.00Total Amount

706592 600 MM DEBRIS RACK EA 4 1 1.00 $3,000.00 $3,000.00

Unit Sub Total 1EA 1.00 $3,000.00 $3,000.00

Item Code 706592 Total No. of Proj. 1 $3,000.00Total Amount

706652 900 MM DEBRIS RACK CAGE (H = 1.8 M) EA 2 1 1.00 $1,800.00 $1,800.00

Unit Sub Total 1EA 1.00 $1,800.00 $1,800.00

Item Code 706652 Total No. of Proj. 1 $1,800.00Total Amount

707051 DRAINAGE MANHOLE EA 3 1 2.00 $1,700.00 $3,400.00

Unit Sub Total 1EA 2.00 $1,700.00 $3,400.00

Item Code 707051 Total No. of Proj. 1 $3,400.00Total Amount

707133 900 MM PRECAST CONCRETE PIPE INLET M 2 1 8.00 $1,500.00 $12,000.00

M 4 1 2.00 $2,500.00 $5,000.00

M 5 1 9.00 $230.00 $2,070.00

M 6 1 6.00 $1,300.00 $7,800.00

Unit Sub Total 4M 25.00 $1,074.80 $26,870.00

Item Code 707133 Total No. of Proj. 4 $26,870.00Total Amount

707244 900 MM PRECAST CONCRETE PIPE MANHOLE EA 4 1 2.00 $3,600.00 $7,200.00

Unit Sub Total 1EA 2.00 $3,600.00 $7,200.00

707244 900 MM PRECAST CONCRETE PIPE MANHOLE M 7 1 17.00 $370.00 $6,290.00

M 12 3 7.10 $870.42 $6,180.00

Unit Sub Total 4M 24.10 $517.43 $12,470.00

Item Code 707244 Total No. of Proj. 5 $19,670.00Total Amount

707247 1200 MM PRECAST CONCRETE PIPE MANHOLE EA 4 1 1.00 $3,400.00 $3,400.00

Unit Sub Total 1EA 1.00 $3,400.00 $3,400.00
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707247 1200 MM PRECAST CONCRETE PIPE MANHOLE M 12 1 25.00 $1,200.00 $30,000.00

Unit Sub Total 1M 25.00 $1,200.00 $30,000.00

Item Code 707247 Total No. of Proj. 2 $33,400.00Total Amount

707249 1500 MM PRECAST CONCRETE PIPE MANHOLE M 12 1 11.00 $1,500.00 $16,500.00

Unit Sub Total 1M 11.00 $1,500.00 $16,500.00

Item Code 707249 Total No. of Proj. 1 $16,500.00Total Amount

707479 900 MM REINFORCED CONCRETE PIPE RISER M 2 1 19.00 $1,500.00 $28,500.00

Unit Sub Total 1M 19.00 $1,500.00 $28,500.00

Item Code 707479 Total No. of Proj. 1 $28,500.00Total Amount

709531 1200 MM STANDPIPE M 2 1 3.00 $600.00 $1,800.00

Unit Sub Total 1M 3.00 $600.00 $1,800.00

Item Code 709531 Total No. of Proj. 1 $1,800.00Total Amount

719210 CONCRETE SEWER MANHOLE EA 4 1 4.00 $4,000.00 $16,000.00

Unit Sub Total 1EA 4.00 $4,000.00 $16,000.00

Item Code 719210 Total No. of Proj. 1 $16,000.00Total Amount

719300 MANHOLE EA 6 1 2.00 $7,500.00 $15,000.00

EA 10 1 1.00 $4,000.00 $4,000.00

Unit Sub Total 2EA 3.00 $6,333.33 $19,000.00

Item Code 719300 Total No. of Proj. 2 $19,000.00Total Amount

719306 MANHOLE (TYPE B) EA 4 1 2.00 $2,500.00 $5,000.00

Unit Sub Total 1EA 2.00 $2,500.00 $5,000.00

Item Code 719306 Total No. of Proj. 1 $5,000.00Total Amount

719589 MINOR CONCRETE (BACKFILL) M3 8 1 29.00 $400.00 $11,600.00

M3 11 1 8.00 $200.00 $1,600.00

Unit Sub Total 2M3 37.00 $356.76 $13,200.00

Item Code 719589 Total No. of Proj. 2 $13,200.00Total Amount
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719598 CLASS 4 CONCRETE (BACKFILL) M3 3 2 16.10 $313.79 $5,052.00

Unit Sub Total 2M3 16.10 $313.79 $5,052.00

Item Code 719598 Total No. of Proj. 2 $5,052.00Total Amount

720104 ROCK SLOPE PROTECTION (1 TON, METHOD A) TONN 2 1 1,080.00 $78.50 $84,780.00

Unit Sub Total 1TONN 1,080.00 $78.50 $84,780.00

Item Code 720104 Total No. of Proj. 1 $84,780.00Total Amount

720118 ROCK SLOPE PROTECTION (2T, METHOD A) M3 2 1 670.00 $52.50 $35,175.00

M3 5 1 5.00 $270.00 $1,350.00

M3 7 1 440.00 $200.00 $88,000.00

Unit Sub Total 3M3 1,115.00 $111.68 $124,525.00

Item Code 720118 Total No. of Proj. 3 $124,525.00Total Amount

720119 ROCK SLOPE PROTECTION (1T, METHOD A) M3 5 1 2,310.00 $140.00 $323,400.00

Unit Sub Total 1M3 2,310.00 $140.00 $323,400.00

Item Code 720119 Total No. of Proj. 1 $323,400.00Total Amount

720120 ROCK SLOPE PROTECTION (1/2T, METHOD A) M3 1 1 260.00 $115.00 $29,900.00

M3 3 1 18.00 $1,285.00 $23,130.00

M3 7 1 3,558.00 $115.00 $409,170.00

Unit Sub Total 3M3 3,836.00 $120.49 $462,200.00

720120 ROCK SLOPE PROTECTION (1/2T, METHOD A) TONN 2 1 300.00 $101.00 $30,300.00

Unit Sub Total 1TONN 300.00 $101.00 $30,300.00

Item Code 720120 Total No. of Proj. 4 $492,500.00Total Amount

721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) M3 3 1 94.00 $105.00 $9,870.00

M3 8 1 300.00 $185.00 $55,500.00

Unit Sub Total 2M3 394.00 $165.91 $65,370.00

Item Code 721007 Total No. of Proj. 2 $65,370.00Total Amount

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 1 3 718.00 $79.58 $57,140.00

M3 2 4 1,823.00 $87.41 $159,347.50

M3 3 3 46.00 $358.78 $16,504.00
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721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 4 3 17.50 $337.14 $5,900.00

M3 5 2 2,390.00 $123.56 $295,310.00

M3 6 2 47.00 $263.30 $12,375.00

M3 7 2 9,553.40 $63.56 $607,190.00

M3 10 2 31.00 $466.13 $14,450.00

M3 11 1 9.00 $300.00 $2,700.00

Unit Sub Total 22M3 14,634.90 $80.01 $1,170,916.50

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) TONN 2 2 18.00 $305.56 $5,500.00

Unit Sub Total 2TONN 18.00 $305.56 $5,500.00

Item Code 721008 Total No. of Proj. 24 $1,176,416.50Total Amount

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 2 3 1,120.00 $100.36 $112,400.00

M3 3 3 241.00 $91.29 $22,000.00

M3 4 5 84.50 $218.64 $18,475.00

M3 5 5 68.00 $262.21 $17,830.00

M3 7 4 120.50 $307.82 $37,092.00

M3 9 1 30.00 $260.00 $7,800.00

M3 10 1 110.00 $335.00 $36,850.00

M3 11 2 16.00 $581.25 $9,300.00

M3 12 3 24.00 $358.33 $8,600.00

Unit Sub Total 27M3 1,814.00 $149.03 $270,347.00

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) TONN 2 2 770.00 $79.01 $60,837.50

Unit Sub Total 2TONN 770.00 $79.01 $60,837.50

Item Code 721009 Total No. of Proj. 29 $331,184.50Total Amount

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, 
METHOD B)

M3 1 1 8.00 $400.00 $3,200.00

M3 2 3 297.50 $109.27 $32,507.00

M3 3 1 38.00 $110.00 $4,180.00

M3 4 1 3.40 $200.00 $680.00

M3 5 1 8.00 $250.00 $2,000.00

M3 7 3 2,117.00 $123.87 $262,230.00

M3 8 1 150.00 $165.00 $24,750.00

M3 11 1 12.00 $300.00 $3,600.00

Unit Sub Total 12M3 2,633.90 $126.48 $333,147.00
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721010 ROCK SLOPE PROTECTION (BACKING NO. 1, 
METHOD B)

TONN 2 2 2,860.00 $51.15 $146,300.00

Unit Sub Total 2TONN 2,860.00 $51.15 $146,300.00

Item Code 721010 Total No. of Proj. 14 $479,447.00Total Amount

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B)

M3 1 7 544.50 $140.42 $76,460.00

M3 2 5 73.80 $312.68 $23,076.00

M3 5 2 7.20 $516.67 $3,720.00

M3 6 5 85.00 $414.47 $35,230.00

M3 7 2 37.00 $159.46 $5,900.00

M3 10 2 530.00 $228.87 $121,300.00

M3 11 2 6.20 $356.13 $2,208.00

M3 12 1 8.00 $500.00 $4,000.00

Unit Sub Total 26M3 1,291.70 $210.49 $271,894.00

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B)

TONN 2 1 48.00 $98.00 $4,704.00

Unit Sub Total 1TONN 48.00 $98.00 $4,704.00

Item Code 721011 Total No. of Proj. 27 $276,598.00Total Amount

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, 
METHOD B)

M3 2 2 35.00 $132.29 $4,630.00

M3 10 1 11.00 $300.00 $3,300.00

Unit Sub Total 3M3 46.00 $172.39 $7,930.00

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, 
METHOD B)

TONN 2 3 396.00 $79.30 $31,402.50

Unit Sub Total 3TONN 396.00 $79.30 $31,402.50

Item Code 721012 Total No. of Proj. 6 $39,332.50Total Amount

721022 ROCK SLOPE PROTECTION (1T, METHOD B) M3 1 1 120.00 $125.00 $15,000.00

M3 3 1 261.00 $395.00 $103,095.00

Unit Sub Total 2M3 381.00 $309.96 $118,095.00

Item Code 721022 Total No. of Proj. 2 $118,095.00Total Amount

721023 ROCK SLOPE PROTECTION (1/2T, METHOD B) M3 1 1 1,710.00 $71.00 $121,410.00

Unit Sub Total 1M3 1,710.00 $71.00 $121,410.00
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Item Code 721023 Total No. of Proj. 1 $121,410.00Total Amount

721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 1 3 10,060.00 $79.70 $801,800.00

M3 2 3 144.00 $456.47 $65,731.00

M3 3 2 71.00 $359.56 $25,529.00

M3 7 2 33.00 $139.39 $4,600.00

M3 11 2 16.50 $270.00 $4,455.00

M3 12 1 27.00 $500.00 $13,500.00

Unit Sub Total 13M3 10,351.50 $88.45 $915,615.00

721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) TONN 2 3 3,753.00 $56.66 $212,630.00

Unit Sub Total 3TONN 3,753.00 $56.66 $212,630.00

Item Code 721024 Total No. of Proj. 16 $1,128,245.00Total Amount

721400 CONCRETE (SLOPE PROTECTION) M3 3 2 130.00 $756.69 $98,370.00

Unit Sub Total 2M3 130.00 $756.69 $98,370.00

Item Code 721400 Total No. of Proj. 2 $98,370.00Total Amount

721410 CONCRETE (GUTTER LINING) M3 4 1 9.00 $800.00 $7,200.00

Unit Sub Total 1M3 9.00 $800.00 $7,200.00

Item Code 721410 Total No. of Proj. 1 $7,200.00Total Amount

721420 CONCRETE (DITCH LINING) M3 4 4 49.40 $1,314.61 $64,941.76

M3 5 1 83.00 $449.20 $37,283.60

M3 11 2 183.00 $492.90 $90,200.00

M3 12 1 4.50 $600.00 $2,700.00

Unit Sub Total 8M3 319.90 $609.96 $195,125.36

Item Code 721420 Total No. of Proj. 8 $195,125.36Total Amount

721430 CONCRETE (CHANNEL LINING) M3 7 2 996.00 $721.28 $718,390.00

M3 8 1 360.00 $400.00 $144,000.00

Unit Sub Total 3M3 1,356.00 $635.98 $862,390.00

Item Code 721430 Total No. of Proj. 3 $862,390.00Total Amount

721431 CONCRETE (CONCRETE APRON) M3 5 1 13.00 $560.00 $7,280.00

M3 7 1 15.00 $1,200.00 $18,000.00
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721431 CONCRETE (CONCRETE APRON) M3 11 1 1.50 $600.00 $900.00

Unit Sub Total 3M3 29.50 $887.46 $26,180.00

Item Code 721431 Total No. of Proj. 3 $26,180.00Total Amount

721501 CONCRETE (CONCRETED-ROCK SLOPE 
PROTECTION)

M3 2 1 35.00 $420.00 $14,700.00

M3 3 1 4.00 $2,120.00 $8,480.00

M3 8 1 13.00 $400.00 $5,200.00

M3 12 1 7.00 $800.00 $5,600.00

Unit Sub Total 4M3 59.00 $575.93 $33,980.00

Item Code 721501 Total No. of Proj. 4 $33,980.00Total Amount

721519 CONCRETED-ROCK SLOPE PROTECTION (1/2T, 
METHOD A)

M3 2 1 150.00 $345.00 $51,750.00

Unit Sub Total 1M3 150.00 $345.00 $51,750.00

Item Code 721519 Total No. of Proj. 1 $51,750.00Total Amount

721520 CONCRETED-ROCK SLOPE PROTECTION (1/4T, 
METHOD A)

M3 2 1 290.00 $310.00 $89,900.00

Unit Sub Total 1M3 290.00 $310.00 $89,900.00

Item Code 721520 Total No. of Proj. 1 $89,900.00Total Amount

721609 CONCRETED-ROCK SLOPE PROTECTION 
(FACING, METHOD B)

M3 3 1 110.00 $175.00 $19,250.00

M3 8 1 8.00 $800.00 $6,400.00

Unit Sub Total 2M3 118.00 $217.37 $25,650.00

Item Code 721609 Total No. of Proj. 2 $25,650.00Total Amount

721616 CONCRETED-ROCK SLOPE PROTECTION 
(COBBLE, METHOD B)

M3 4 1 14.00 $270.00 $3,780.00

Unit Sub Total 1M3 14.00 $270.00 $3,780.00

Item Code 721616 Total No. of Proj. 1 $3,780.00Total Amount

721619 CONCRETED-ROCK SLOPE PROTECTION (1/4T, 
METHOD B)

M3 8 1 63.00 $400.00 $25,200.00

Unit Sub Total 1M3 63.00 $400.00 $25,200.00
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Item Code 721619 Total No. of Proj. 1 $25,200.00Total Amount

721810 SLOPE PAVING (CONCRETE) M3 3 1 56.00 $1,680.00 $94,080.00

M3 6 2 445.00 $620.67 $276,200.00

M3 7 4 496.00 $593.45 $294,350.00

M3 8 1 50.00 $800.00 $40,000.00

M3 10 2 197.00 $1,121.47 $220,930.00

M3 11 1 20.00 $1,300.00 $26,000.00

Unit Sub Total 11M3 1,264.00 $752.82 $951,560.00

Item Code 721810 Total No. of Proj. 11 $951,560.00Total Amount

721811 SLOPE PAVING (MASONRY BLOCK) M2 7 1 357.00 $150.00 $53,550.00

Unit Sub Total 1M2 357.00 $150.00 $53,550.00

Item Code 721811 Total No. of Proj. 1 $53,550.00Total Amount

722020 GABION M3 1 1 710.00 $250.00 $177,500.00

M3 2 3 1,528.00 $190.07 $290,420.00

M3 3 3 88.00 $393.98 $34,670.00

M3 4 1 150.00 $450.00 $67,500.00

M3 6 1 61.00 $600.00 $36,600.00

M3 7 1 9.00 $1,000.00 $9,000.00

Unit Sub Total 10M3 2,546.00 $241.83 $615,690.00

Item Code 722020 Total No. of Proj. 10 $615,690.00Total Amount

725001 SACKED CONCRETE SLOPE PROTECTION M3 2 1 8.00 $890.00 $7,120.00

M3 3 1 7.00 $1,705.00 $11,935.00

Unit Sub Total 2M3 15.00 $1,270.33 $19,055.00

Item Code 725001 Total No. of Proj. 2 $19,055.00Total Amount

727901 MINOR CONCRETE (DITCH LINING) M3 2 1 28.00 $392.00 $10,976.00

M3 4 1 21.20 $650.00 $13,780.00

M3 11 2 71.10 $748.89 $53,246.00

Unit Sub Total 4M3 120.30 $648.40 $78,002.00

Item Code 727901 Total No. of Proj. 4 $78,002.00Total Amount

Page  201



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

727905 MINOR CONCRETE (CHANNEL LINING) M3 2 1 5.00 $900.00 $4,500.00

Unit Sub Total 1M3 5.00 $900.00 $4,500.00

Item Code 727905 Total No. of Proj. 1 $4,500.00Total Amount

727906 MINOR CONCRETE (GUTTER LINING) M3 4 1 120.00 $900.00 $108,000.00

M3 5 1 0.90 $4,925.00 $4,432.50

M3 7 2 8.20 $1,195.12 $9,800.00

Unit Sub Total 4M3 129.10 $946.80 $122,232.50

Item Code 727906 Total No. of Proj. 4 $122,232.50Total Amount

729000 FILTER FABRIC M2 3 1 355.00 $3.00 $1,065.00

Unit Sub Total 1M2 355.00 $3.00 $1,065.00

Item Code 729000 Total No. of Proj. 1 $1,065.00Total Amount

729002 FILTER FABRIC (GABION) M2 3 1 18.00 $3.00 $54.00

Unit Sub Total 1M2 18.00 $3.00 $54.00

Item Code 729002 Total No. of Proj. 1 $54.00Total Amount

729010 ROCK SLOPE PROTECTION FABRIC M2 1 5 11,447.00 $1.83 $20,973.00

M2 2 14 13,482.00 $3.42 $46,096.50

M2 3 9 4,297.00 $2.77 $11,892.00

M2 4 8 456.00 $5.96 $2,717.00

M2 5 9 5,380.00 $3.51 $18,903.00

M2 6 6 461.30 $13.48 $6,217.00

M2 7 7 17,981.00 $2.84 $51,012.50

M2 8 2 810.00 $2.61 $2,115.00

M2 9 1 84.00 $20.00 $1,680.00

M2 10 5 2,608.00 $8.81 $22,980.00

M2 11 4 176.00 $9.50 $1,672.00

M2 12 2 61.00 $12.92 $788.00

Unit Sub Total 72M2 57,243.30 $3.27 $187,046.00

Item Code 729010 Total No. of Proj. 72 $187,046.00Total Amount

731501 MINOR CONCRETE (CURB) M 1 1 230.00 $110.00 $25,300.00

M 4 1 12.00 $150.00 $1,800.00
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731501 MINOR CONCRETE (CURB) M 5 1 160.00 $135.00 $21,600.00

M 6 1 67.00 $45.00 $3,015.00

M 7 3 606.00 $55.25 $33,480.00

Unit Sub Total 7M 1,075.00 $79.25 $85,195.00

731501 MINOR CONCRETE (CURB) M3 3 3 28.00 $911.86 $25,532.00

M3 4 2 11.00 $1,172.73 $12,900.00

M3 7 1 3.00 $1,200.00 $3,600.00

M3 8 2 99.00 $1,200.00 $118,800.00

M3 10 1 6.00 $1,000.00 $6,000.00

M3 11 2 11.50 $547.83 $6,300.00

M3 12 1 38.00 $95.00 $3,610.00

Unit Sub Total 12M3 196.50 $899.45 $176,742.00

Item Code 731501 Total No. of Proj. 19 $261,937.00Total Amount

731502 MINOR CONCRETE (MISCELLANEOUS 
CONSTRUCTION)

M3 1 1 1.00 $2,000.00 $2,000.00

M3 2 8 1,021.70 $975.24 $996,399.00

M3 3 1 81.00 $640.00 $51,840.00

M3 4 14 705.20 $646.74 $456,082.00

M3 5 4 1,306.00 $424.27 $554,100.00

M3 6 6 479.40 $727.15 $348,595.00

M3 7 12 1,090.60 $502.16 $547,655.00

M3 9 1 120.00 $370.00 $44,400.00

M3 10 4 705.00 $748.01 $527,345.00

M3 11 4 265.80 $839.64 $223,175.00

M3 12 4 60.00 $796.92 $47,815.00

Unit Sub Total 59M3 5,835.70 $651.06 $3,799,406.00

Item Code 731502 Total No. of Proj. 59 $3,799,406.00Total Amount

731504 MINOR CONCRETE (CURB AND GUTTER) M 7 1 160.00 $50.00 $8,000.00

Unit Sub Total 1M 160.00 $50.00 $8,000.00

731504 MINOR CONCRETE (CURB AND GUTTER) M3 2 1 8.00 $650.00 $5,200.00

M3 3 1 150.00 $416.00 $62,400.00

M3 4 1 290.00 $550.00 $159,500.00

M3 7 4 712.00 $511.17 $363,950.00
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Unit Sub Total 7M3 1,160.00 $509.53 $591,050.00

Item Code 731504 Total No. of Proj. 8 $599,050.00Total Amount

731505 MINOR CONCRETE (CURB AND SIDEWALK) M3 4 1 27.00 $1,200.00 $32,400.00

Unit Sub Total 1M3 27.00 $1,200.00 $32,400.00

Item Code 731505 Total No. of Proj. 1 $32,400.00Total Amount

731507 MINOR CONCRETE (GUTTER DEPRESSION) M3 4 1 23.00 $625.00 $14,375.00

Unit Sub Total 1M3 23.00 $625.00 $14,375.00

Item Code 731507 Total No. of Proj. 1 $14,375.00Total Amount

731509 MINOR CONCRETE (CONCRETE MOW STRIP) M 3 1 350.00 $60.00 $21,000.00

M 5 1 35.00 $100.00 $3,500.00

Unit Sub Total 2M 385.00 $63.64 $24,500.00

Item Code 731509 Total No. of Proj. 2 $24,500.00Total Amount

731510 MINOR CONCRETE (CURB, GUTTER, SIDEWALK 
AND DRIVEWAY)

M3 4 1 4.00 $1,150.00 $4,600.00

Unit Sub Total 1M3 4.00 $1,150.00 $4,600.00

Item Code 731510 Total No. of Proj. 1 $4,600.00Total Amount

731511 MINOR CONCRETE (ISLAND PAVING) M3 7 1 7.00 $250.00 $1,750.00

M3 12 1 12.00 $600.00 $7,200.00

Unit Sub Total 2M3 19.00 $471.05 $8,950.00

Item Code 731511 Total No. of Proj. 2 $8,950.00Total Amount

731516 MINOR CONCRETE (DRIVEWAY) M3 3 1 78.00 $333.00 $25,974.00

M3 4 1 51.00 $520.00 $26,520.00

M3 7 1 4.00 $940.00 $3,760.00

M3 12 1 230.00 $600.00 $138,000.00

Unit Sub Total 4M3 363.00 $535.13 $194,254.00

Item Code 731516 Total No. of Proj. 4 $194,254.00Total Amount

731517 MINOR CONCRETE (GUTTER) M 4 2 116.00 $255.17 $29,600.00

M 5 2 275.00 $60.00 $16,500.00
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731517 MINOR CONCRETE (GUTTER) M 7 3 353.00 $267.99 $94,600.00

M 11 1 30.00 $30.00 $900.00

M 12 1 76.00 $215.00 $16,340.00

Unit Sub Total 9M 850.00 $185.81 $157,940.00

731517 MINOR CONCRETE (GUTTER) M3 4 2 12.00 $1,200.00 $14,400.00

M3 7 3 74.30 $410.50 $30,500.00

M3 12 3 35.80 $875.98 $31,360.00

Unit Sub Total 8M3 122.10 $624.57 $76,260.00

Item Code 731517 Total No. of Proj. 17 $234,200.00Total Amount

731519 MINOR CONCRETE (STAMPED CONCRETE) M2 7 5 34,760.00 $111.28 $3,868,035.20

M2 11 1 12.00 $253.00 $3,036.00

Unit Sub Total 6M2 34,772.00 $111.33 $3,871,071.20

Item Code 731519 Total No. of Proj. 6 $3,871,071.20Total Amount

731521 MINOR CONCRETE (SIDEWALK) M3 1 1 4.50 $2,000.00 $9,000.00

M3 3 2 168.00 $687.74 $115,540.00

M3 7 6 1,401.00 $333.48 $467,200.00

M3 11 1 9.00 $300.00 $2,700.00

Unit Sub Total 10M3 1,582.50 $375.63 $594,440.00

Item Code 731521 Total No. of Proj. 10 $594,440.00Total Amount

731530 MINOR CONCRETE (TEXTURED PAVING) M2 3 1 560.00 $75.00 $42,000.00

M2 5 1 16.00 $300.00 $4,800.00

M2 6 2 2,460.00 $67.12 $165,120.00

M2 10 1 940.00 $150.00 $141,000.00

M2 11 1 140.00 $160.00 $22,400.00

Unit Sub Total 6M2 4,116.00 $91.19 $375,320.00

731530 MINOR CONCRETE (TEXTURED PAVING) M3 6 2 339.00 $902.65 $306,000.00

M3 10 1 150.00 $625.00 $93,750.00

M3 11 1 46.00 $3,000.00 $138,000.00

Unit Sub Total 4M3 535.00 $1,005.14 $537,750.00

Item Code 731530 Total No. of Proj. 10 $913,070.00Total Amount
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731531 MINOR CONCRETE (RED BRICK PATTERN) M2 3 1 180.00 $89.00 $16,020.00

Unit Sub Total 1M2 180.00 $89.00 $16,020.00

Item Code 731531 Total No. of Proj. 1 $16,020.00Total Amount

731535 MINOR CONCRETE (BUS PAD) M3 7 1 120.00 $482.00 $57,840.00

Unit Sub Total 1M3 120.00 $482.00 $57,840.00

Item Code 731535 Total No. of Proj. 1 $57,840.00Total Amount

731623 MINOR CONCRETE (CURB RAMP) M3 1 1 0.80 $2,000.00 $1,600.00

M3 3 2 18.80 $1,912.55 $35,956.00

M3 4 1 42.00 $1,185.00 $49,770.00

M3 7 3 71.00 $162.59 $11,544.00

Unit Sub Total 7M3 132.60 $745.63 $98,870.00

Item Code 731623 Total No. of Proj. 7 $98,870.00Total Amount

731626 MINOR CONCRETE (CURB AND CURB RAMP) M3 3 1 20.00 $830.00 $16,600.00

M3 11 1 4.00 $1,650.00 $6,600.00

Unit Sub Total 2M3 24.00 $966.67 $23,200.00

Item Code 731626 Total No. of Proj. 2 $23,200.00Total Amount

731627 MINOR CONCRETE (CURB, SIDEWALK AND 
CURB RAMP)

M3 2 1 33.00 $890.00 $29,370.00

M3 3 1 22.00 $900.00 $19,800.00

M3 4 1 12.00 $1,320.00 $15,840.00

M3 6 1 34.00 $350.00 $11,900.00

M3 7 3 29.00 $594.14 $17,230.00

M3 8 4 175.00 $658.43 $115,225.60

M3 10 1 16.00 $500.00 $8,000.00

M3 11 2 30.00 $971.93 $29,158.00

Unit Sub Total 14M3 351.00 $702.35 $246,523.60

Item Code 731627 Total No. of Proj. 14 $246,523.60Total Amount

731656 CURB RAMP DETECTABLE WARNING SURFACE M2 4 1 6.00 $1,900.00 $11,400.00

M2 7 1 8.00 $65.00 $520.00

M2 11 1 17.00 $600.00 $10,200.00
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Unit Sub Total 3M2 31.00 $713.55 $22,120.00

Item Code 731656 Total No. of Proj. 3 $22,120.00Total Amount

750001 MISCELLANEOUS IRON AND STEEL KG 1 8 6,404.00 $8.11 $51,908.10

KG 2 15 34,505.00 $3.04 $104,995.25

KG 3 8 6,189.00 $4.96 $30,718.10

KG 4 21 114,556.00 $3.77 $431,951.04

KG 5 9 15,241.00 $3.18 $48,538.50

KG 6 8 35,414.00 $3.27 $115,759.00

KG 7 12 149,268.00 $3.64 $543,881.30

KG 8 2 680.00 $4.24 $2,880.00

KG 10 4 23,738.00 $4.03 $95,722.00

KG 11 8 15,303.30 $3.16 $48,310.00

KG 12 10 23,476.00 $4.74 $111,160.00

Unit Sub Total 105KG 424,774.30 $3.73 $1,585,823.29

Item Code 750001 Total No. of Proj. 105 $1,585,823.29Total Amount

750007 FRAME AND GRATE EA 2 1 3.00 $340.00 $1,020.00

EA 6 2 8.00 $325.00 $2,600.00

EA 10 2 280.00 $309.29 $86,600.00

Unit Sub Total 5EA 291.00 $310.03 $90,220.00

Item Code 750007 Total No. of Proj. 5 $90,220.00Total Amount

750010 MANHOLE FRAME AND COVER EA 4 1 2.00 $250.00 $500.00

EA 5 1 2.00 $800.00 $1,600.00

EA 10 1 1.00 $4,500.00 $4,500.00

EA 12 1 1.00 $6,000.00 $6,000.00

Unit Sub Total 4EA 6.00 $2,100.00 $12,600.00

Item Code 750010 Total No. of Proj. 4 $12,600.00Total Amount

750030 INLET FRAME AND GRATE EA 4 3 122.00 $289.34 $35,300.00

EA 5 1 5.00 $600.00 $3,000.00

EA 10 1 1.00 $250.00 $250.00

Unit Sub Total 5EA 128.00 $301.17 $38,550.00
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Item Code 750030 Total No. of Proj. 5 $38,550.00Total Amount

750041 ISOLATION CASING KG 11 1 14,300.00 $16.00 $228,800.00

Unit Sub Total 1KG 14,300.00 $16.00 $228,800.00

Item Code 750041 Total No. of Proj. 1 $228,800.00Total Amount

750050 INLET GRATE EA 4 1 3.00 $1,500.00 $4,500.00

Unit Sub Total 1EA 3.00 $1,500.00 $4,500.00

Item Code 750050 Total No. of Proj. 1 $4,500.00Total Amount

750496 MISCELLANEOUS METAL (RESTRAINER - PIPE 
TYPE)

KG 11 1 4,300.00 $7.00 $30,100.00

Unit Sub Total 1KG 4,300.00 $7.00 $30,100.00

Item Code 750496 Total No. of Proj. 1 $30,100.00Total Amount

750498 MISCELLANEOUS METAL (RESTRAINER - CABLE 
TYPE)

KG 2 1 273.00 $45.00 $12,285.00

KG 4 1 1,800.00 $16.00 $28,800.00

KG 7 1 438.00 $50.00 $21,900.00

KG 11 1 3,600.00 $18.00 $64,800.00

Unit Sub Total 4KG 6,111.00 $20.91 $127,785.00

Item Code 750498 Total No. of Proj. 4 $127,785.00Total Amount

750500 MISCELLANEOUS METAL KG 7 3 106,269.00 $7.86 $834,768.00

Unit Sub Total 3KG 106,269.00 $7.86 $834,768.00

Item Code 750500 Total No. of Proj. 3 $834,768.00Total Amount

750501 MISCELLANEOUS METAL (BRIDGE) KG 1 2 2,010.00 $13.05 $26,230.00

KG 2 2 595.00 $25.00 $14,875.00

KG 4 3 402,550.00 $5.37 $2,162,421.00

KG 6 1 720.00 $40.00 $28,800.00

KG 7 3 12,095.00 $8.32 $100,672.00

KG 10 1 1,600.00 $20.00 $32,000.00

KG 11 3 6,430.00 $25.62 $164,740.00

Unit Sub Total 15KG 426,000.00 $5.94 $2,529,738.00
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Item Code 750501 Total No. of Proj. 15 $2,529,738.00Total Amount

750505 BRIDGE DECK DRAINAGE SYSTEM KG 2 1 171.00 $30.00 $5,130.00

KG 3 1 560.00 $25.00 $14,000.00

KG 4 1 320.00 $40.00 $12,800.00

KG 11 1 8,050.00 $12.00 $96,600.00

Unit Sub Total 4KG 9,101.00 $14.12 $128,530.00

Item Code 750505 Total No. of Proj. 4 $128,530.00Total Amount

760011 WELL DEVELOPMENT LS 6 1 1.00 $7,755.00 $7,755.00

Unit Sub Total 1LS 1.00 $7,755.00 $7,755.00

Item Code 760011 Total No. of Proj. 1 $7,755.00Total Amount

760012 TESTING WELL HR 6 1 24.00 $264.00 $6,336.00

Unit Sub Total 1HR 24.00 $264.00 $6,336.00

Item Code 760012 Total No. of Proj. 1 $6,336.00Total Amount

760021 DRILL PILOT HOLE M 6 1 77.00 $286.00 $22,022.00

Unit Sub Total 1M 77.00 $286.00 $22,022.00

Item Code 760021 Total No. of Proj. 1 $22,022.00Total Amount

760022 REAMING WATER WELL M 6 1 77.00 $143.00 $11,011.00

Unit Sub Total 1M 77.00 $143.00 $11,011.00

Item Code 760022 Total No. of Proj. 1 $11,011.00Total Amount

760030 BLANK WELL CASING M 6 1 51.00 $220.00 $11,220.00

Unit Sub Total 1M 51.00 $220.00 $11,220.00

Item Code 760030 Total No. of Proj. 1 $11,220.00Total Amount

760035 WELL SCREEN M 6 1 26.00 $320.00 $8,320.00

Unit Sub Total 1M 26.00 $320.00 $8,320.00

Item Code 760035 Total No. of Proj. 1 $8,320.00Total Amount

760080 WATER SUPPLY SYSTEM LS 6 1 1.00 $11,000.00 $11,000.00
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Unit Sub Total 1LS 1.00 $11,000.00 $11,000.00

Item Code 760080 Total No. of Proj. 1 $11,000.00Total Amount

760090 MOBILIZATION, DEMOBILIZATION, AND FINAL 
CLEANUP

LS 6 1 1.00 $5,500.00 $5,500.00

Unit Sub Total 1LS 1.00 $5,500.00 $5,500.00

Item Code 760090 Total No. of Proj. 1 $5,500.00Total Amount

800001 FENCE (TYPE BW, METAL POST) M 1 1 620.00 $34.00 $21,080.00

Unit Sub Total 1M 620.00 $34.00 $21,080.00

Item Code 800001 Total No. of Proj. 1 $21,080.00Total Amount

800002 FENCE (TYPE BW, WOOD POST) M 5 1 420.00 $7.45 $3,129.00

Unit Sub Total 1M 420.00 $7.45 $3,129.00

Item Code 800002 Total No. of Proj. 1 $3,129.00Total Amount

800004 FENCE (TYPE BW, 5-STRAND, WOOD POST) M 1 1 220.00 $25.00 $5,500.00

M 10 1 130.00 $23.00 $2,990.00

Unit Sub Total 2M 350.00 $24.26 $8,490.00

Item Code 800004 Total No. of Proj. 2 $8,490.00Total Amount

800007 FENCE (TYPE BW, 5 STRAND, METAL POST) M 5 1 1,830.00 $23.00 $42,090.00

M 6 1 190.00 $22.75 $4,322.50

Unit Sub Total 2M 2,020.00 $22.98 $46,412.50

Item Code 800007 Total No. of Proj. 2 $46,412.50Total Amount

800016 FENCE (TYPE BW, 6 STRAND, METAL POST) M 5 1 220.00 $27.00 $5,940.00

Unit Sub Total 1M 220.00 $27.00 $5,940.00

Item Code 800016 Total No. of Proj. 1 $5,940.00Total Amount

800051 FENCE (TYPE WM, METAL POST) M 3 2 9,710.00 $13.62 $132,262.40

Unit Sub Total 2M 9,710.00 $13.62 $132,262.40

Item Code 800051 Total No. of Proj. 2 $132,262.40Total Amount
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800054 FENCE (TYPE WM, MODIFIED) M 2 1 9,230.00 $33.10 $305,513.00

M 4 1 360.00 $160.00 $57,600.00

Unit Sub Total 2M 9,590.00 $37.86 $363,113.00

Item Code 800054 Total No. of Proj. 2 $363,113.00Total Amount

800060 FENCE (TYPE WM AND BW) M 2 1 20.00 $125.00 $2,500.00

M 6 1 880.00 $19.45 $17,116.00

Unit Sub Total 2M 900.00 $21.80 $19,616.00

Item Code 800060 Total No. of Proj. 2 $19,616.00Total Amount

800300 CHAIN LINK FENCE M 2 1 90.00 $100.00 $9,000.00

M 4 1 13.00 $25.00 $325.00

Unit Sub Total 2M 103.00 $90.53 $9,325.00

Item Code 800300 Total No. of Proj. 2 $9,325.00Total Amount

800381 CHAIN LINK FENCE (TYPE CL-0.9) M 4 1 57.00 $59.00 $3,363.00

Unit Sub Total 1M 57.00 $59.00 $3,363.00

Item Code 800381 Total No. of Proj. 1 $3,363.00Total Amount

800382 CHAIN LINK FENCE (TYPE CL-0.9, VINYL-CLAD) M 4 2 1,331.00 $32.77 $43,622.00

Unit Sub Total 2M 1,331.00 $32.77 $43,622.00

Item Code 800382 Total No. of Proj. 2 $43,622.00Total Amount

800384 CHAIN LINK FENCE (TYPE CL-1.1) M 3 1 30.00 $84.70 $2,541.00

Unit Sub Total 1M 30.00 $84.70 $2,541.00

Item Code 800384 Total No. of Proj. 1 $2,541.00Total Amount

800386 CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD) M 11 2 570.00 $67.72 $38,600.00

Unit Sub Total 2M 570.00 $67.72 $38,600.00

Item Code 800386 Total No. of Proj. 2 $38,600.00Total Amount

800389 CHAIN LINK FENCE (TYPE CL-1.5) M 9 1 110.00 $170.00 $18,700.00

Unit Sub Total 1M 110.00 $170.00 $18,700.00

Page  211



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Item Code 800389 Total No. of Proj. 1 $18,700.00Total Amount

800390 CHAIN LINK FENCE (TYPE CL-1.5, VINYL-CLAD) M 3 1 50.00 $113.00 $5,650.00

Unit Sub Total 1M 50.00 $113.00 $5,650.00

Item Code 800390 Total No. of Proj. 1 $5,650.00Total Amount

800391 CHAIN LINK FENCE (TYPE CL-1.8) M 1 2 52.00 $128.85 $6,700.00

M 2 1 9.00 $296.00 $2,664.00

M 4 2 397.00 $66.73 $26,490.00

M 5 2 320.00 $163.16 $52,210.00

M 6 2 274.00 $69.05 $18,920.00

M 7 8 8,816.00 $75.57 $666,254.00

M 8 2 104.00 $193.08 $20,080.00

M 10 2 16,360.00 $46.53 $761,160.00

M 11 4 387.00 $70.34 $27,222.00

M 12 4 352.00 $78.13 $27,500.00

Unit Sub Total 29M 27,071.00 $59.44 $1,609,200.00

Item Code 800391 Total No. of Proj. 29 $1,609,200.00Total Amount

800392 CHAIN LINK FENCE (TYPE CL-1.8, VINYL-CLAD) M 4 1 56.00 $75.00 $4,200.00

Unit Sub Total 1M 56.00 $75.00 $4,200.00

Item Code 800392 Total No. of Proj. 1 $4,200.00Total Amount

800395 CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) M 6 1 37.00 $125.00 $4,625.00

M 8 1 230.00 $92.00 $21,160.00

Unit Sub Total 2M 267.00 $96.57 $25,785.00

Item Code 800395 Total No. of Proj. 2 $25,785.00Total Amount

800423 CHAIN LINK FENCE (TYPE CL-2.4) M 6 1 1,270.00 $54.00 $68,580.00

Unit Sub Total 1M 1,270.00 $54.00 $68,580.00

Item Code 800423 Total No. of Proj. 1 $68,580.00Total Amount

800428 CHAIN LINK FENCE (TYPE CL-3.0, VINYL-CLAD) M 11 1 300.00 $180.00 $54,000.00

Unit Sub Total 1M 300.00 $180.00 $54,000.00
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Item Code 800428 Total No. of Proj. 1 $54,000.00Total Amount

800701 WOOD FENCE M 10 1 26.00 $50.00 $1,300.00

Unit Sub Total 1M 26.00 $50.00 $1,300.00

Item Code 800701 Total No. of Proj. 1 $1,300.00Total Amount

801340 METAL GATE EA 2 1 1.00 $5,000.00 $5,000.00

Unit Sub Total 1EA 1.00 $5,000.00 $5,000.00

Item Code 801340 Total No. of Proj. 1 $5,000.00Total Amount

801371 4.9 M METAL GATE EA 2 1 2.00 $6,700.00 $13,400.00

Unit Sub Total 1EA 2.00 $6,700.00 $13,400.00

Item Code 801371 Total No. of Proj. 1 $13,400.00Total Amount

802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 2 4.00 $1,237.50 $4,950.00

EA 4 2 6.00 $1,633.33 $9,800.00

EA 5 2 4.00 $1,213.25 $4,853.00

EA 7 5 26.00 $1,133.46 $29,470.00

EA 10 1 1.00 $1,000.00 $1,000.00

EA 11 1 2.00 $1,403.00 $2,806.00

EA 12 2 3.00 $1,366.67 $4,100.00

Unit Sub Total 15EA 46.00 $1,238.67 $56,979.00

Item Code 802585 Total No. of Proj. 15 $56,979.00Total Amount

802588 1.2 M CHAIN LINK GATE (TYPE CL-1.8, SLATTED) EA 2 1 1.00 $4,000.00 $4,000.00

Unit Sub Total 1EA 1.00 $4,000.00 $4,000.00

Item Code 802588 Total No. of Proj. 1 $4,000.00Total Amount

802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 4 17.00 $879.29 $14,948.00

Unit Sub Total 4EA 17.00 $879.29 $14,948.00

Item Code 802589 Total No. of Proj. 4 $14,948.00Total Amount

802590 1.8 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 1 1.00 $1,200.00 $1,200.00

Unit Sub Total 1EA 1.00 $1,200.00 $1,200.00
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Item Code 802590 Total No. of Proj. 1 $1,200.00Total Amount

802592 2.4 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1 2.00 $500.00 $1,000.00

Unit Sub Total 1EA 2.00 $500.00 $1,000.00

Item Code 802592 Total No. of Proj. 1 $1,000.00Total Amount

802595 3.0 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 1 2.00 $1,400.00 $2,800.00

EA 8 1 2.00 $1,600.00 $3,200.00

EA 10 1 4.00 $1,100.00 $4,400.00

EA 11 1 4.00 $1,200.00 $4,800.00

Unit Sub Total 4EA 12.00 $1,266.67 $15,200.00

Item Code 802595 Total No. of Proj. 4 $15,200.00Total Amount

802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 10 1 28.00 $1,100.00 $30,800.00

EA 11 1 2.00 $1,500.00 $3,000.00

Unit Sub Total 2EA 30.00 $1,126.67 $33,800.00

Item Code 802596 Total No. of Proj. 2 $33,800.00Total Amount

802672 4.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 6 1 6.00 $2,200.00 $13,200.00

EA 7 1 1.00 $1,900.00 $1,900.00

EA 8 1 1.00 $4,000.00 $4,000.00

Unit Sub Total 3EA 8.00 $2,387.50 $19,100.00

Item Code 802672 Total No. of Proj. 3 $19,100.00Total Amount

802945 1.8 M CHAIN LINK GATE (TYPE CL-2.4) EA 11 1 2.00 $1,670.00 $3,340.00

Unit Sub Total 1EA 2.00 $1,670.00 $3,340.00

Item Code 802945 Total No. of Proj. 1 $3,340.00Total Amount

803012 4.3 M CHAIN LINK GATE (TYPE CL-3.0, VINYL-
CLAD)

EA 11 1 4.00 $3,000.00 $12,000.00

Unit Sub Total 1EA 4.00 $3,000.00 $12,000.00

Item Code 803012 Total No. of Proj. 1 $12,000.00Total Amount

804000 CHAIN LINK SLIDING GATE EA 8 1 1.00 $4,500.00 $4,500.00

Unit Sub Total 1EA 1.00 $4,500.00 $4,500.00
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Item Code 804000 Total No. of Proj. 1 $4,500.00Total Amount

810110 SURVEY MONUMENT EA 4 1 2.00 $1,200.00 $2,400.00

EA 5 1 30.00 $317.00 $9,510.00

EA 6 5 70.00 $557.14 $39,000.00

EA 8 2 40.00 $200.00 $8,000.00

EA 10 1 11.00 $500.00 $5,500.00

Unit Sub Total 10EA 153.00 $420.98 $64,410.00

Item Code 810110 Total No. of Proj. 10 $64,410.00Total Amount

810111 SURVEY MONUMENT (TYPE A) EA 4 1 9.00 $400.00 $3,600.00

EA 5 4 41.00 $434.51 $17,815.00

Unit Sub Total 5EA 50.00 $428.30 $21,415.00

Item Code 810111 Total No. of Proj. 5 $21,415.00Total Amount

810112 SURVEY MONUMENT (TYPE B) EA 6 1 20.00 $500.00 $10,000.00

Unit Sub Total 1EA 20.00 $500.00 $10,000.00

Item Code 810112 Total No. of Proj. 1 $10,000.00Total Amount

810116 SURVEY MONUMENT (TYPE D) EA 4 1 12.00 $750.00 $9,000.00

EA 12 1 2.00 $1,100.00 $2,200.00

Unit Sub Total 2EA 14.00 $800.00 $11,200.00

Item Code 810116 Total No. of Proj. 2 $11,200.00Total Amount

820107 DELINEATOR (CLASS 1) EA 1 8 213.00 $40.29 $8,581.00

EA 2 9 180.00 $62.81 $11,305.00

EA 3 10 191.00 $37.96 $7,250.00

EA 4 6 314.00 $38.15 $11,979.00

EA 5 9 218.00 $37.57 $8,190.00

EA 6 9 474.00 $40.62 $19,254.00

EA 7 7 982.00 $35.14 $34,506.00

EA 8 4 174.00 $42.76 $7,440.00

EA 10 6 568.00 $38.26 $21,729.00

EA 11 7 263.00 $49.71 $13,073.00

EA 12 8 250.00 $46.68 $11,670.00
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Unit Sub Total 83EA 3,827.00 $40.50 $154,977.00

Item Code 820107 Total No. of Proj. 83 $154,977.00Total Amount

820108 DELINEATOR (CLASS 2) EA 2 9 2,309.00 $49.33 $113,908.00

EA 3 3 61.00 $46.75 $2,852.00

EA 6 1 4.00 $50.00 $200.00

EA 8 1 49.00 $50.00 $2,450.00

EA 9 4 1,051.00 $37.20 $39,095.00

Unit Sub Total 18EA 3,474.00 $45.63 $158,505.00

Item Code 820108 Total No. of Proj. 18 $158,505.00Total Amount

820110 MILEPOST MARKER EA 1 1 2.00 $35.00 $70.00

EA 2 1 6.00 $50.00 $300.00

EA 4 1 11.00 $30.00 $330.00

EA 7 2 10.00 $56.00 $560.00

EA 9 1 42.00 $44.00 $1,848.00

EA 10 3 29.00 $63.45 $1,840.00

Unit Sub Total 9EA 100.00 $49.48 $4,948.00

Item Code 820110 Total No. of Proj. 9 $4,948.00Total Amount

820111 UNDERDRAIN MARKER EA 4 2 4.00 $35.00 $140.00

Unit Sub Total 2EA 4.00 $35.00 $140.00

Item Code 820111 Total No. of Proj. 2 $140.00Total Amount

820112 MARKER (CULVERT) EA 1 9 106.00 $46.60 $4,940.00

EA 2 15 660.00 $60.24 $39,759.00

EA 3 6 50.00 $73.20 $3,660.00

EA 4 3 64.00 $30.31 $1,940.00

EA 5 1 13.00 $50.00 $650.00

Unit Sub Total 34EA 893.00 $57.05 $50,949.00

Item Code 820112 Total No. of Proj. 34 $50,949.00Total Amount

820114 KILOMETER POST MARKER EA 1 1 14.00 $42.00 $588.00

EA 2 1 15.00 $73.00 $1,095.00
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Unit Sub Total 2EA 29.00 $58.03 $1,683.00

Item Code 820114 Total No. of Proj. 2 $1,683.00Total Amount

820115 SNOW POLE MARKER EA 10 1 59.00 $75.00 $4,425.00

Unit Sub Total 1EA 59.00 $75.00 $4,425.00

Item Code 820115 Total No. of Proj. 1 $4,425.00Total Amount

820118 GUARD RAILING DELINEATOR EA 1 4 244.00 $15.02 $3,664.00

EA 2 1 25.00 $17.00 $425.00

EA 3 1 9.00 $20.00 $180.00

EA 4 7 233.00 $19.79 $4,610.00

EA 5 12 226.00 $21.83 $4,934.60

EA 7 7 536.00 $27.27 $14,616.00

EA 10 8 165.00 $26.46 $4,366.00

EA 11 9 753.00 $19.35 $14,570.00

EA 12 3 157.00 $80.04 $12,567.00

Unit Sub Total 52EA 2,348.00 $25.52 $59,932.60

Item Code 820118 Total No. of Proj. 52 $59,932.60Total Amount

820130 OBJECT MARKER EA 2 2 6.00 $43.33 $260.00

EA 4 1 8.00 $50.00 $400.00

EA 6 2 13.00 $88.46 $1,150.00

EA 7 1 5.00 $50.00 $250.00

EA 8 1 4.00 $80.00 $320.00

Unit Sub Total 7EA 36.00 $66.11 $2,380.00

Item Code 820130 Total No. of Proj. 7 $2,380.00Total Amount

820131 OBJECT MARKER (TYPE K) EA 3 1 8.00 $50.00 $400.00

EA 6 2 8.00 $46.25 $370.00

EA 9 1 4.00 $35.00 $140.00

EA 11 1 1.00 $95.00 $95.00

Unit Sub Total 5EA 21.00 $47.86 $1,005.00

Item Code 820131 Total No. of Proj. 5 $1,005.00Total Amount

820132 OBJECT MARKER (TYPE L) EA 2 3 45.00 $52.78 $2,375.00
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820132 OBJECT MARKER (TYPE L) EA 5 3 24.00 $37.08 $890.00

EA 6 1 1.00 $30.00 $30.00

EA 10 7 93.00 $48.48 $4,509.00

Unit Sub Total 14EA 163.00 $47.88 $7,804.00

Item Code 820132 Total No. of Proj. 14 $7,804.00Total Amount

820133 OBJECT MARKER (TYPE N) EA 2 1 3.00 $49.00 $147.00

Unit Sub Total 1EA 3.00 $49.00 $147.00

Item Code 820133 Total No. of Proj. 1 $147.00Total Amount

820134 OBJECT MARKER (TYPE P) EA 2 4 28.00 $72.89 $2,041.00

EA 4 2 4.00 $77.50 $310.00

EA 5 1 2.00 $75.00 $150.00

EA 6 2 48.00 $40.00 $1,920.00

EA 10 3 8.00 $79.38 $635.00

EA 11 1 5.00 $50.00 $250.00

EA 12 1 12.00 $82.00 $984.00

Unit Sub Total 14EA 107.00 $58.79 $6,290.00

Item Code 820134 Total No. of Proj. 14 $6,290.00Total Amount

820135 OBJECT MARKER (TYPE R) EA 4 1 1.00 $75.00 $75.00

EA 12 1 3.00 $109.00 $327.00

Unit Sub Total 2EA 4.00 $100.50 $402.00

Item Code 820135 Total No. of Proj. 2 $402.00Total Amount

820141 OBJECT MARKER (TYPE K-1) EA 1 1 4.00 $75.00 $300.00

EA 3 1 8.00 $49.50 $396.00

Unit Sub Total 2EA 12.00 $58.00 $696.00

Item Code 820141 Total No. of Proj. 2 $696.00Total Amount

820151 OBJECT MARKER (TYPE L-1) EA 1 3 23.00 $35.30 $812.00

EA 2 8 87.00 $62.44 $5,432.00

EA 3 7 22.00 $55.73 $1,226.00

EA 4 9 153.00 $53.20 $8,140.00

EA 5 4 9.00 $108.44 $976.00
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820151 OBJECT MARKER (TYPE L-1) EA 6 2 23.00 $40.00 $920.00

EA 8 1 7.00 $50.00 $350.00

EA 10 2 30.00 $48.00 $1,440.00

Unit Sub Total 36EA 354.00 $54.51 $19,296.00

Item Code 820151 Total No. of Proj. 36 $19,296.00Total Amount

820152 OBJECT MARKER (TYPE L-2) EA 3 1 16.00 $125.00 $2,000.00

EA 9 1 30.00 $40.00 $1,200.00

Unit Sub Total 2EA 46.00 $69.57 $3,200.00

Item Code 820152 Total No. of Proj. 2 $3,200.00Total Amount

820180 INSTALL MEDIAN MILEAGE PANEL EA 7 5 378.00 $78.31 $29,600.00

Unit Sub Total 5EA 378.00 $78.31 $29,600.00

Item Code 820180 Total No. of Proj. 5 $29,600.00Total Amount

832001 METAL BEAM GUARD RAILING M 1 4 452.00 $82.54 $37,310.00

M 2 7 1,283.00 $109.58 $140,588.00

M 3 1 31.00 $90.00 $2,790.00

M 4 3 129.80 $103.48 $13,432.00

M 7 8 4,819.00 $90.33 $435,280.00

M 8 2 295.00 $161.36 $47,600.00

M 11 11 4,185.00 $123.30 $516,020.00

M 12 1 104.00 $90.00 $9,360.00

Unit Sub Total 37M 11,298.80 $106.42 $1,202,380.00

Item Code 832001 Total No. of Proj. 37 $1,202,380.00Total Amount

832002 METAL BEAM GUARD RAILING (STEEL POST) EA 6 1 390.00 $63.00 $24,570.00

Unit Sub Total 1EA 390.00 $63.00 $24,570.00

832002 METAL BEAM GUARD RAILING (STEEL POST) M 1 1 12.00 $250.00 $3,000.00

M 2 1 99.00 $100.00 $9,900.00

M 3 2 224.00 $150.94 $33,810.00

M 5 14 2,820.80 $127.79 $360,458.00

M 6 7 507.00 $97.46 $49,411.25

M 7 2 5,243.00 $112.43 $589,470.00

M 8 2 632.00 $114.08 $72,100.00
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832002 METAL BEAM GUARD RAILING (STEEL POST) M 10 4 4,172.00 $65.48 $273,172.00

M 12 1 130.00 $150.00 $19,500.00

Unit Sub Total 34M 13,839.80 $101.94 $1,410,821.25

Item Code 832002 Total No. of Proj. 35 $1,435,391.25Total Amount

832003 METAL BEAM GUARD RAILING (WOOD POST) M 1 3 610.00 $77.08 $47,020.00

M 2 5 6,005.00 $76.03 $456,575.00

M 3 6 553.00 $87.05 $48,138.00

M 4 14 8,297.00 $67.17 $557,329.00

M 5 1 8.00 $115.00 $920.00

M 6 2 25.80 $228.37 $5,892.00

M 7 12 3,193.00 $99.84 $318,779.00

M 8 5 223.00 $203.27 $45,330.00

M 9 2 680.00 $98.53 $67,000.00

M 10 2 293.00 $83.73 $24,533.00

M 11 3 133.00 $127.97 $17,020.00

M 12 10 1,198.00 $108.96 $130,530.00

Unit Sub Total 65M 21,218.80 $81.02 $1,719,066.00

Item Code 832003 Total No. of Proj. 65 $1,719,066.00Total Amount

832004 METAL BEAM GUARD RAILING (SPECIAL) M 1 1 12.00 $480.00 $5,760.00

Unit Sub Total 1M 12.00 $480.00 $5,760.00

Item Code 832004 Total No. of Proj. 1 $5,760.00Total Amount

832008 METAL BEAM GUARD RAILING (ELEMENT) EA 1 1 940.00 $135.00 $126,900.00

Unit Sub Total 1EA 940.00 $135.00 $126,900.00

Item Code 832008 Total No. of Proj. 1 $126,900.00Total Amount

832061 METAL BEAM GUARD RAILING (2.1 M WOOD 
POST)

M 7 1 8.00 $150.00 $1,200.00

Unit Sub Total 1M 8.00 $150.00 $1,200.00

Item Code 832061 Total No. of Proj. 1 $1,200.00Total Amount

833000 METAL RAILING M 4 1 100.00 $250.00 $25,000.00

Unit Sub Total 1M 100.00 $250.00 $25,000.00
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Item Code 833000 Total No. of Proj. 1 $25,000.00Total Amount

833020 CHAIN LINK RAILING M 2 1 3.00 $700.00 $2,100.00

M 7 1 188.00 $50.00 $9,400.00

M 11 1 8.00 $270.00 $2,160.00

Unit Sub Total 3M 199.00 $68.64 $13,660.00

Item Code 833020 Total No. of Proj. 3 $13,660.00Total Amount

833023 CHAIN LINK RAILING (TYPE 3L) M 7 1 180.00 $590.00 $106,200.00

Unit Sub Total 1M 180.00 $590.00 $106,200.00

Item Code 833023 Total No. of Proj. 1 $106,200.00Total Amount

833032 CHAIN LINK RAILING (TYPE 7) M 1 1 10.00 $300.00 $3,000.00

M 2 1 32.00 $200.00 $6,400.00

M 4 1 181.00 $350.00 $63,350.00

M 7 2 902.00 $250.88 $226,290.00

Unit Sub Total 5M 1,125.00 $265.81 $299,040.00

Item Code 833032 Total No. of Proj. 5 $299,040.00Total Amount

833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) M 10 2 587.00 $68.82 $40,400.00

Unit Sub Total 2M 587.00 $68.82 $40,400.00

Item Code 833033 Total No. of Proj. 2 $40,400.00Total Amount

833073 WILDLIFE PASSAGE WAY (TYPE M) EA 2 1 4.00 $2,000.00 $8,000.00

Unit Sub Total 1EA 4.00 $2,000.00 $8,000.00

Item Code 833073 Total No. of Proj. 1 $8,000.00Total Amount

833077 PEDESTRIAN BARRICADE EA 2 1 3.00 $1,000.00 $3,000.00

EA 8 1 1.00 $2,000.00 $2,000.00

Unit Sub Total 2EA 4.00 $1,250.00 $5,000.00

Item Code 833077 Total No. of Proj. 2 $5,000.00Total Amount

833080 CONCRETE BARRIER (TYPE K) M 4 1 47,700.00 $93.00 $4,436,100.00

M 5 1 290.00 $65.00 $18,850.00

M 6 1 4,160.00 $92.00 $382,720.00
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833080 CONCRETE BARRIER (TYPE K) M 7 1 240.00 $90.00 $21,600.00

M 10 3 1,200.00 $130.54 $156,646.00

M 11 2 1,600.00 $123.60 $197,760.00

Unit Sub Total 9M 55,190.00 $94.47 $5,213,676.00

Item Code 833080 Total No. of Proj. 9 $5,213,676.00Total Amount

833088 TUBULAR HANDRAILING M 4 1 140.00 $400.00 $56,000.00

M 7 1 147.00 $170.00 $24,990.00

Unit Sub Total 2M 287.00 $282.20 $80,990.00

Item Code 833088 Total No. of Proj. 2 $80,990.00Total Amount

833090 TUBULAR HANDRAILING (MODIFIED) M 4 1 44.00 $200.00 $8,800.00

Unit Sub Total 1M 44.00 $200.00 $8,800.00

Item Code 833090 Total No. of Proj. 1 $8,800.00Total Amount

833125 CONCRETE BARRIER (TYPE 25) M 4 1 1,118.00 $225.00 $251,550.00

M 7 1 4.00 $1,500.00 $6,000.00

M 8 1 1.00 $4,000.00 $4,000.00

M 11 1 24.00 $275.00 $6,600.00

Unit Sub Total 4M 1,147.00 $233.78 $268,150.00

Item Code 833125 Total No. of Proj. 4 $268,150.00Total Amount

833128 CONCRETE BARRIER (TYPE 25 MODIFIED) M 2 1 44.00 $650.00 $28,600.00

M 10 1 91.00 $225.00 $20,475.00

Unit Sub Total 2M 135.00 $363.52 $49,075.00

Item Code 833128 Total No. of Proj. 2 $49,075.00Total Amount

833136 CONCRETE BARRIER (TYPE 25R MODIFIED) M 7 1 10.00 $480.00 $4,800.00

Unit Sub Total 1M 10.00 $480.00 $4,800.00

Item Code 833136 Total No. of Proj. 1 $4,800.00Total Amount

833138 CONCRETE BARRIER (TYPE 25R) M 8 1 2.70 $950.00 $2,565.00

Unit Sub Total 1M 2.70 $950.00 $2,565.00
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Item Code 833138 Total No. of Proj. 1 $2,565.00Total Amount

833140 CONCRETE BARRIER (TYPE 26) M 4 1 143.00 $740.00 $105,820.00

Unit Sub Total 1M 143.00 $740.00 $105,820.00

Item Code 833140 Total No. of Proj. 1 $105,820.00Total Amount

833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 10 1 223.00 $315.00 $70,245.00

Unit Sub Total 1M 223.00 $315.00 $70,245.00

Item Code 833142 Total No. of Proj. 1 $70,245.00Total Amount

833148 CONCRETE BARRIER (TYPE 26R MODIFIED) M 7 2 340.00 $362.65 $123,300.00

Unit Sub Total 2M 340.00 $362.65 $123,300.00

Item Code 833148 Total No. of Proj. 2 $123,300.00Total Amount

833162 CONCRETE BARRIER (TYPE 27B) M 3 1 180.00 $520.00 $93,600.00

M 11 1 18.00 $600.00 $10,800.00

Unit Sub Total 2M 198.00 $527.27 $104,400.00

Item Code 833162 Total No. of Proj. 2 $104,400.00Total Amount

833182 CONCRETE BARRIER (TYPE 27R) M 11 1 31.00 $575.00 $17,825.00

Unit Sub Total 1M 31.00 $575.00 $17,825.00

Item Code 833182 Total No. of Proj. 1 $17,825.00Total Amount

833183 CONCRETE BARRIER (TYPE 27SV) M 7 1 1.00 $400.00 $400.00

Unit Sub Total 1M 1.00 $400.00 $400.00

Item Code 833183 Total No. of Proj. 1 $400.00Total Amount

833187 CONCRETE BARRIER (TYPE 27 MODIFIED) M 11 1 53.00 $560.00 $29,680.00

Unit Sub Total 1M 53.00 $560.00 $29,680.00

Item Code 833187 Total No. of Proj. 1 $29,680.00Total Amount

839220 DOUBLE METAL BEAM GUARD RAILING (WOOD 
POST)

M 2 4 206.00 $149.04 $30,703.00

M 11 1 2,690.00 $105.00 $282,450.00
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Unit Sub Total 5M 2,896.00 $108.13 $313,153.00

Item Code 839220 Total No. of Proj. 5 $313,153.00Total Amount

839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 2 2 1,180.00 $82.37 $97,200.00

M 7 1 480.00 $90.00 $43,200.00

M 11 3 3,490.00 $77.85 $271,680.00

Unit Sub Total 6M 5,150.00 $80.02 $412,080.00

Item Code 839302 Total No. of Proj. 6 $412,080.00Total Amount

839303 SINGLE THRIE BEAM BARRIER (STEEL POST) M 4 2 11,340.00 $77.85 $882,840.00

M 5 2 7,680.00 $73.70 $566,035.00

M 6 3 23,730.00 $74.73 $1,773,367.50

M 7 2 32,440.00 $70.97 $2,302,405.00

M 10 4 2,158.00 $70.93 $153,066.00

Unit Sub Total 13M 77,348.00 $73.40 $5,677,713.50

Item Code 839303 Total No. of Proj. 13 $5,677,713.50Total Amount

839311 DOUBLE THRIE BEAM BARRIER (WOOD POST) M 2 1 30.00 $120.00 $3,600.00

M 4 1 100.00 $115.00 $11,500.00

M 11 3 9,840.00 $107.49 $1,057,672.50

Unit Sub Total 5M 9,970.00 $107.60 $1,072,772.50

Item Code 839311 Total No. of Proj. 5 $1,072,772.50Total Amount

839312 DOUBLE THRIE BEAM BARRIER (STEEL POST) M 4 4 10,370.00 $115.30 $1,195,633.00

M 5 6 3,991.00 $134.14 $535,357.00

M 6 1 16.00 $130.00 $2,080.00

M 7 1 500.00 $101.50 $50,750.00

M 10 4 11,902.00 $105.48 $1,255,400.00

Unit Sub Total 16M 26,779.00 $113.49 $3,039,220.00

Item Code 839312 Total No. of Proj. 16 $3,039,220.00Total Amount

839313 DOUBLE THRIE BEAM BARRIER (BRIDGE) M 4 1 26.00 $369.00 $9,594.00

Unit Sub Total 1M 26.00 $369.00 $9,594.00

Item Code 839313 Total No. of Proj. 1 $9,594.00Total Amount
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839472 CONCRETE BARRIER (TYPE 50W) M 7 1 330.00 $475.00 $156,750.00

Unit Sub Total 1M 330.00 $475.00 $156,750.00

Item Code 839472 Total No. of Proj. 1 $156,750.00Total Amount

839481 CONCRETE BARRIER (TYPE 50) M 7 2 169.00 $265.53 $44,875.00

Unit Sub Total 2M 169.00 $265.53 $44,875.00

Item Code 839481 Total No. of Proj. 2 $44,875.00Total Amount

839484 CONCRETE BARRIER (TYPE 50A MODIFIED) M 7 1 11.00 $1,300.00 $14,300.00

Unit Sub Total 1M 11.00 $1,300.00 $14,300.00

Item Code 839484 Total No. of Proj. 1 $14,300.00Total Amount

839491 CONCRETE BARRIER (TYPE 50E) M 7 1 100.00 $500.00 $50,000.00

M 11 1 50.00 $695.00 $34,750.00

Unit Sub Total 2M 150.00 $565.00 $84,750.00

Item Code 839491 Total No. of Proj. 2 $84,750.00Total Amount

839514 HANDRAILING M 2 1 71.00 $220.00 $15,620.00

Unit Sub Total 1M 71.00 $220.00 $15,620.00

Item Code 839514 Total No. of Proj. 1 $15,620.00Total Amount

839521 CABLE RAILING M 2 4 288.00 $111.84 $32,210.00

M 4 1 60.00 $80.00 $4,800.00

M 5 3 298.00 $137.96 $41,113.00

M 7 6 584.60 $84.36 $49,318.00

M 11 1 150.00 $60.00 $9,000.00

M 12 6 576.00 $67.57 $38,920.00

Unit Sub Total 21M 1,956.60 $89.63 $175,361.00

Item Code 839521 Total No. of Proj. 21 $175,361.00Total Amount

839525 CONNECT GUARD RAILING TO STRUCTURE EA 12 1 2.00 $4,300.00 $8,600.00

Unit Sub Total 1EA 2.00 $4,300.00 $8,600.00

Item Code 839525 Total No. of Proj. 1 $8,600.00Total Amount
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839527 CABLE RAILING (MODIFIED) M 3 1 14.00 $86.00 $1,204.00

M 4 1 400.00 $90.00 $36,000.00

Unit Sub Total 2M 414.00 $89.86 $37,204.00

Item Code 839527 Total No. of Proj. 2 $37,204.00Total Amount

839528 BURIED POST ANCHOR EA 1 1 1.00 $400.00 $400.00

Unit Sub Total 1EA 1.00 $400.00 $400.00

Item Code 839528 Total No. of Proj. 1 $400.00Total Amount

839540 TRANSITION RAILING (TYPE STB) EA 2 1 1.00 $3,000.00 $3,000.00

EA 5 2 4.00 $3,200.00 $12,800.00

EA 6 1 2.00 $3,000.00 $6,000.00

EA 7 2 21.00 $2,924.00 $61,404.00

EA 11 1 2.00 $3,300.00 $6,600.00

Unit Sub Total 7EA 30.00 $2,993.47 $89,804.00

Item Code 839540 Total No. of Proj. 7 $89,804.00Total Amount

839541 TRANSITION RAILING (TYPE WB) EA 1 2 10.00 $2,440.00 $24,400.00

EA 2 12 75.00 $3,101.40 $232,605.00

EA 3 5 19.00 $4,342.32 $82,504.00

EA 4 7 120.00 $2,548.50 $305,820.00

EA 5 3 22.00 $3,170.45 $69,750.00

EA 6 8 30.00 $2,835.33 $85,060.00

EA 7 10 60.00 $3,397.08 $203,825.00

EA 8 2 5.00 $3,460.00 $17,300.00

EA 9 1 4.00 $6,700.00 $26,800.00

EA 10 4 70.00 $2,058.29 $144,080.00

EA 11 7 225.00 $4,411.33 $992,550.00

EA 12 4 6.00 $4,319.17 $25,915.00

Unit Sub Total 65EA 646.00 $3,422.00 $2,210,609.00

Item Code 839541 Total No. of Proj. 65 $2,210,609.00Total Amount

839542 TRANSITION RAILING (TYPE DTB) EA 5 3 4.00 $3,037.50 $12,150.00

EA 10 2 10.00 $2,780.00 $27,800.00

EA 11 2 7.00 $3,557.14 $24,900.00
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Unit Sub Total 7EA 21.00 $3,088.10 $64,850.00

Item Code 839542 Total No. of Proj. 7 $64,850.00Total Amount

839545 RETURN SECTION (THRIE BEAM BARRIER) EA 11 1 4.00 $150.00 $600.00

Unit Sub Total 1EA 4.00 $150.00 $600.00

Item Code 839545 Total No. of Proj. 1 $600.00Total Amount

839546 TERMINAL SECTION (THRIE BEAM BARRIER) EA 4 1 2.00 $100.00 $200.00

Unit Sub Total 1EA 2.00 $100.00 $200.00

Item Code 839546 Total No. of Proj. 1 $200.00Total Amount

839547 TERMINAL CONNECTOR (THRIE BEAM BARRIER) EA 4 2 8.00 $150.00 $1,200.00

EA 5 1 5.00 $150.00 $750.00

EA 6 1 4.00 $500.00 $2,000.00

Unit Sub Total 4EA 17.00 $232.35 $3,950.00

Item Code 839547 Total No. of Proj. 4 $3,950.00Total Amount

839551 TERMINAL SECTION (TYPE B) EA 1 2 6.00 $200.00 $1,200.00

EA 5 1 4.00 $150.00 $600.00

EA 6 2 6.00 $366.67 $2,200.00

EA 7 1 7.00 $600.00 $4,200.00

EA 12 2 2.00 $600.00 $1,200.00

Unit Sub Total 8EA 25.00 $376.00 $9,400.00

Item Code 839551 Total No. of Proj. 8 $9,400.00Total Amount

839552 TERMINAL SECTION (TYPE C) EA 5 1 4.00 $215.00 $860.00

EA 7 1 6.00 $600.00 $3,600.00

EA 12 1 3.00 $600.00 $1,800.00

Unit Sub Total 3EA 13.00 $481.54 $6,260.00

Item Code 839552 Total No. of Proj. 3 $6,260.00Total Amount

839553 END SECTION EA 1 2 5.00 $150.00 $750.00

EA 4 2 3.00 $100.00 $300.00

EA 5 1 4.00 $330.00 $1,320.00

EA 6 2 10.00 $300.00 $3,000.00
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839553 END SECTION EA 7 2 4.00 $337.50 $1,350.00

EA 10 2 9.00 $888.89 $8,000.00

Unit Sub Total 11EA 35.00 $420.57 $14,720.00

Item Code 839553 Total No. of Proj. 11 $14,720.00Total Amount

839555 END CAP EA 1 1 2.00 $150.00 $300.00

EA 3 1 2.00 $100.00 $200.00

EA 4 2 111.00 $100.00 $11,100.00

EA 5 1 6.00 $275.00 $1,650.00

EA 6 1 8.00 $200.00 $1,600.00

EA 7 2 19.00 $297.58 $5,654.00

EA 9 1 4.00 $350.00 $1,400.00

EA 10 2 5.00 $180.00 $900.00

EA 11 3 195.00 $132.45 $25,827.00

Unit Sub Total 14EA 352.00 $138.16 $48,631.00

Item Code 839555 Total No. of Proj. 14 $48,631.00Total Amount

839559 TERMINAL SYSTEM (TYPE ET) EA 1 5 14.00 $3,071.43 $43,000.00

EA 2 2 2.00 $3,400.00 $6,800.00

EA 3 5 16.00 $3,081.25 $49,300.00

EA 4 2 5.00 $3,740.00 $18,700.00

EA 5 3 9.00 $3,772.22 $33,950.00

EA 6 2 4.00 $2,700.00 $10,800.00

EA 7 2 3.00 $1,766.67 $5,300.00

EA 10 2 7.00 $3,100.00 $21,700.00

EA 11 3 4.00 $3,675.00 $14,700.00

EA 12 3 4.00 $3,575.00 $14,300.00

Unit Sub Total 29EA 68.00 $3,213.97 $218,550.00

Item Code 839559 Total No. of Proj. 29 $218,550.00Total Amount

839561 RAIL TENSIONING ASSEMBLY EA 10 1 8.00 $1,600.00 $12,800.00

EA 11 3 91.00 $161.21 $14,670.00

Unit Sub Total 4EA 99.00 $277.47 $27,470.00

Item Code 839561 Total No. of Proj. 4 $27,470.00Total Amount
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839565 TERMINAL SYSTEM (TYPE SRT) EA 1 6 41.00 $1,978.05 $81,100.00

EA 2 5 46.00 $2,426.09 $111,600.00

EA 3 4 11.00 $2,472.73 $27,200.00

EA 4 3 5.00 $2,440.00 $12,200.00

EA 5 7 48.00 $3,012.94 $144,621.00

EA 6 8 60.00 $2,468.67 $148,120.00

EA 7 8 32.00 $3,393.56 $108,594.00

EA 8 1 11.00 $2,833.00 $31,163.00

EA 10 3 43.00 $2,476.74 $106,500.00

EA 11 6 99.00 $2,177.05 $215,528.00

EA 12 3 7.00 $3,071.43 $21,500.00

Unit Sub Total 54EA 403.00 $2,501.55 $1,008,126.00

Item Code 839565 Total No. of Proj. 54 $1,008,126.00Total Amount

839566 TERMINAL SYSTEM (TYPE CAT) EA 1 1 2.00 $5,000.00 $10,000.00

EA 5 2 3.00 $3,976.67 $11,930.00

EA 6 1 1.00 $5,100.00 $5,100.00

Unit Sub Total 4EA 6.00 $4,505.00 $27,030.00

Item Code 839566 Total No. of Proj. 4 $27,030.00Total Amount

839567 TERMINAL SYSTEM (TYPE CAT) BACKUP EA 1 1 2.00 $1,000.00 $2,000.00

EA 5 2 3.00 $1,133.33 $3,400.00

EA 6 1 1.00 $520.00 $520.00

Unit Sub Total 4EA 6.00 $986.67 $5,920.00

Item Code 839567 Total No. of Proj. 4 $5,920.00Total Amount

839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 1 2.00 $700.00 $1,400.00

EA 2 3 9.00 $791.11 $7,120.00

EA 3 4 11.00 $895.45 $9,850.00

EA 4 2 8.00 $1,052.50 $8,420.00

EA 5 8 23.00 $934.39 $21,491.00

EA 6 8 45.00 $848.16 $38,167.00

EA 7 10 58.00 $722.79 $41,922.00

EA 8 3 9.00 $1,488.89 $13,400.00

EA 9 1 2.00 $1,000.00 $2,000.00
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839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 10 4 30.00 $1,187.67 $35,630.00

EA 11 5 20.00 $807.50 $16,150.00

EA 12 8 30.00 $980.00 $29,400.00

Unit Sub Total 57EA 247.00 $910.73 $224,950.00

Item Code 839568 Total No. of Proj. 57 $224,950.00Total Amount

839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 6 2 2.00 $925.00 $1,850.00

EA 10 2 4.00 $1,837.50 $7,350.00

EA 11 1 4.00 $1,100.00 $4,400.00

EA 12 1 2.00 $2,000.00 $4,000.00

Unit Sub Total 6EA 12.00 $1,466.67 $17,600.00

Item Code 839569 Total No. of Proj. 6 $17,600.00Total Amount

839570 RETURN SECTION EA 10 1 2.00 $1,900.00 $3,800.00

Unit Sub Total 1EA 2.00 $1,900.00 $3,800.00

Item Code 839570 Total No. of Proj. 1 $3,800.00Total Amount

839571 RETURN CAP EA 7 1 4.00 $58.00 $232.00

EA 11 1 18.00 $60.50 $1,089.00

Unit Sub Total 2EA 22.00 $60.05 $1,321.00

Item Code 839571 Total No. of Proj. 2 $1,321.00Total Amount

839576 END CAP (TYPE A) EA 2 1 2.00 $200.00 $400.00

EA 7 1 3.00 $420.00 $1,260.00

EA 12 1 3.00 $400.00 $1,200.00

Unit Sub Total 3EA 8.00 $357.50 $2,860.00

Item Code 839576 Total No. of Proj. 3 $2,860.00Total Amount

839578 END CAP (TYPE TC) EA 7 1 3.00 $490.00 $1,470.00

Unit Sub Total 1EA 3.00 $490.00 $1,470.00

Item Code 839578 Total No. of Proj. 1 $1,470.00Total Amount

839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 1 2 3.00 $733.33 $2,200.00

EA 2 4 18.00 $851.11 $15,320.00

EA 3 4 9.00 $598.89 $5,390.00

Page  230



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 4 5 27.00 $753.70 $20,350.00

EA 5 2 4.00 $1,250.00 $5,000.00

EA 6 2 6.00 $804.17 $4,825.00

EA 7 3 3.00 $1,006.67 $3,020.00

EA 9 1 1.00 $850.00 $850.00

EA 10 2 89.00 $789.89 $70,300.00

EA 11 5 10.00 $922.60 $9,226.00

Unit Sub Total 30EA 170.00 $802.83 $136,481.00

Item Code 839581 Total No. of Proj. 30 $136,481.00Total Amount

839582 END ANCHOR ASSEMBLY (TYPE CA) EA 4 1 2.00 $1,200.00 $2,400.00

EA 7 2 6.00 $2,370.00 $14,220.00

EA 10 1 2.00 $1,000.00 $2,000.00

EA 11 1 18.00 $842.00 $15,156.00

Unit Sub Total 5EA 28.00 $1,206.29 $33,776.00

Item Code 839582 Total No. of Proj. 5 $33,776.00Total Amount

839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 2 6.00 $2,782.50 $16,695.00

EA 3 4 13.00 $3,396.31 $44,152.00

EA 4 4 19.00 $2,621.05 $49,800.00

EA 5 4 22.00 $4,289.09 $94,360.00

EA 6 3 10.00 $1,670.00 $16,700.00

EA 7 7 106.00 $3,301.04 $349,910.00

EA 8 2 3.00 $5,666.67 $17,000.00

EA 10 2 14.00 $3,128.57 $43,800.00

EA 11 3 10.00 $5,676.00 $56,760.00

EA 12 3 6.00 $4,099.58 $24,597.50

Unit Sub Total 34EA 209.00 $3,415.19 $713,774.50

Item Code 839584 Total No. of Proj. 34 $713,774.50Total Amount

839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 1 1 2.00 $3,200.00 $6,400.00

EA 2 13 59.00 $2,290.00 $135,110.00

EA 3 3 12.00 $2,706.67 $32,480.00

EA 4 12 229.00 $2,043.89 $468,050.00

EA 5 6 7.00 $2,997.57 $20,983.00
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839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 6 4 23.00 $1,704.35 $39,200.00

EA 7 12 92.00 $2,810.12 $258,531.00

EA 8 9 24.00 $3,828.13 $91,875.00

EA 9 2 34.00 $2,514.71 $85,500.00

EA 10 4 72.00 $2,071.53 $149,150.00

EA 11 6 49.00 $3,320.41 $162,700.00

EA 12 4 22.00 $3,077.27 $67,700.00

Unit Sub Total 76EA 625.00 $2,428.29 $1,517,679.00

Item Code 839585 Total No. of Proj. 76 $1,517,679.00Total Amount

839591 CRASH CUSHION, SAND FILLED EA 6 1 7.00 $4,600.00 $32,200.00

EA 7 1 2.00 $5,580.00 $11,160.00

EA 10 3 5.00 $4,140.00 $20,700.00

EA 12 1 22.00 $375.00 $8,250.00

Unit Sub Total 6EA 36.00 $2,008.61 $72,310.00

Item Code 839591 Total No. of Proj. 6 $72,310.00Total Amount

839601 CRASH CUSHION (TYPE CAT) EA 2 5 20.00 $5,733.75 $114,675.00

EA 4 1 6.00 $5,400.00 $32,400.00

EA 5 1 1.00 $5,300.00 $5,300.00

EA 6 3 5.00 $5,997.40 $29,987.00

EA 7 1 1.00 $4,900.00 $4,900.00

EA 10 1 10.00 $2,400.00 $24,000.00

EA 11 3 90.00 $4,278.89 $385,100.00

Unit Sub Total 15EA 133.00 $4,483.92 $596,362.00

Item Code 839601 Total No. of Proj. 15 $596,362.00Total Amount

839602 CRASH CUSHION (TYPE CAT) BACKUP EA 2 4 16.00 $606.56 $9,705.00

EA 4 1 6.00 $400.00 $2,400.00

EA 5 1 1.00 $1,150.00 $1,150.00

EA 6 3 5.00 $464.20 $2,321.00

EA 7 1 1.00 $500.00 $500.00

EA 10 1 10.00 $2,300.00 $23,000.00

EA 11 3 90.00 $185.83 $16,725.00

Unit Sub Total 14EA 129.00 $432.57 $55,801.00
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Item Code 839602 Total No. of Proj. 14 $55,801.00Total Amount

839603 CRASH CUSHION (ADIEM) EA 3 1 2.00 $22,000.00 $44,000.00

EA 4 1 1.00 $44,000.00 $44,000.00

EA 5 1 1.00 $25,000.00 $25,000.00

Unit Sub Total 3EA 4.00 $28,250.00 $113,000.00

Item Code 839603 Total No. of Proj. 3 $113,000.00Total Amount

839604 CRASH CUSHION (REACT 9CBB) EA 3 1 6.00 $50,000.00 $300,000.00

EA 4 1 2.00 $46,000.00 $92,000.00

EA 7 4 10.00 $47,726.10 $477,261.00

EA 11 2 6.00 $58,666.67 $352,000.00

Unit Sub Total 8EA 24.00 $50,885.88 $1,221,261.00

Item Code 839604 Total No. of Proj. 8 $1,221,261.00Total Amount

839605 CRASH CUSHION (REACT 9SCBS) EA 2 1 1.00 $61,600.00 $61,600.00

EA 4 1 2.00 $46,000.00 $92,000.00

EA 7 1 7.00 $57,400.00 $401,800.00

EA 11 1 5.00 $55,000.00 $275,000.00

EA 12 2 2.00 $52,500.00 $105,000.00

Unit Sub Total 6EA 17.00 $55,023.53 $935,400.00

Item Code 839605 Total No. of Proj. 6 $935,400.00Total Amount

839631 CRASH CUSHION MODULE, SAND FILLED EA 1 1 28.00 $285.00 $7,980.00

EA 4 1 42.00 $265.00 $11,130.00

Unit Sub Total 2EA 70.00 $273.00 $19,110.00

Item Code 839631 Total No. of Proj. 2 $19,110.00Total Amount

839701 CONCRETE BARRIER (TYPE 60) M 1 1 470.00 $175.00 $82,250.00

M 2 3 3,157.00 $118.21 $373,200.00

M 4 5 8,610.00 $129.47 $1,114,750.00

M 5 5 7,280.00 $120.91 $880,257.00

M 6 3 11,120.00 $136.67 $1,519,810.00

M 7 8 6,541.00 $137.06 $896,536.00

M 10 1 240.00 $170.00 $40,800.00
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839701 CONCRETE BARRIER (TYPE 60) M 11 3 811.00 $316.95 $257,050.00

M 12 3 4,465.00 $112.23 $501,120.00

Unit Sub Total 32M 42,694.00 $132.71 $5,665,773.00

Item Code 839701 Total No. of Proj. 32 $5,665,773.00Total Amount

839702 CONCRETE BARRIER (TYPE 60A) M 4 2 366.00 $194.86 $71,320.00

M 6 1 144.00 $250.00 $36,000.00

M 7 3 983.00 $161.18 $158,440.00

M 10 1 28.00 $300.00 $8,400.00

Unit Sub Total 7M 1,521.00 $180.25 $274,160.00

Item Code 839702 Total No. of Proj. 7 $274,160.00Total Amount

839703 CONCRETE BARRIER (TYPE 60C) M 1 1 100.00 $250.00 $25,000.00

M 2 3 1,664.00 $183.82 $305,872.00

M 4 3 4,592.00 $179.45 $824,030.00

M 5 2 2,780.00 $182.27 $506,700.00

M 6 2 8,090.00 $203.94 $1,649,900.00

M 7 6 5,015.00 $243.99 $1,223,620.00

M 10 1 4,210.00 $180.00 $757,800.00

Unit Sub Total 18M 26,451.00 $200.10 $5,292,922.00

Item Code 839703 Total No. of Proj. 18 $5,292,922.00Total Amount

839704 CONCRETE BARRIER (TYPE 60D) M 4 2 105.00 $299.05 $31,400.00

M 7 4 761.00 $160.96 $122,490.00

M 10 1 27.00 $200.00 $5,400.00

M 11 1 130.00 $620.00 $80,600.00

M 12 4 526.00 $237.96 $125,167.50

Unit Sub Total 12M 1,549.00 $235.67 $365,057.50

Item Code 839704 Total No. of Proj. 12 $365,057.50Total Amount

839705 CONCRETE BARRIER (TYPE 60E) M 2 2 152.00 $838.84 $127,504.00

M 4 2 331.00 $457.70 $151,500.00

M 5 2 200.00 $556.00 $111,200.00

M 6 2 92.00 $610.09 $56,128.00

M 7 6 454.00 $674.29 $306,127.00
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839705 CONCRETE BARRIER (TYPE 60E) M 10 1 150.00 $500.00 $75,000.00

M 12 1 46.00 $830.00 $38,180.00

Unit Sub Total 16M 1,425.00 $607.47 $865,639.00

Item Code 839705 Total No. of Proj. 16 $865,639.00Total Amount

839706 CONCRETE BARRIER (TYPE 60G) M 7 2 3,590.00 $191.00 $685,700.00

M 11 1 34.00 $680.00 $23,120.00

Unit Sub Total 3M 3,624.00 $195.59 $708,820.00

Item Code 839706 Total No. of Proj. 3 $708,820.00Total Amount

839708 CONCRETE BARRIER (TYPE 60GC) M 7 1 1,330.00 $240.00 $319,200.00

Unit Sub Total 1M 1,330.00 $240.00 $319,200.00

Item Code 839708 Total No. of Proj. 1 $319,200.00Total Amount

839709 CONCRETE BARRIER (TYPE 60GE) M 7 1 80.00 $600.00 $48,000.00

Unit Sub Total 1M 80.00 $600.00 $48,000.00

Item Code 839709 Total No. of Proj. 1 $48,000.00Total Amount

839710 CONCRETE BARRIER (TYPE 60S) M 5 4 6,345.00 $142.44 $903,790.00

M 7 1 4,600.00 $187.00 $860,200.00

M 11 1 2,190.00 $170.00 $372,300.00

Unit Sub Total 6M 13,135.00 $162.64 $2,136,290.00

Item Code 839710 Total No. of Proj. 6 $2,136,290.00Total Amount

839711 CONCRETE BARRIER (TYPE 60SA) M 5 1 60.00 $210.00 $12,600.00

Unit Sub Total 1M 60.00 $210.00 $12,600.00

Item Code 839711 Total No. of Proj. 1 $12,600.00Total Amount

839712 CONCRETE BARRIER (TYPE 60SC) M 5 2 1,050.00 $205.92 $216,220.00

M 7 2 3,100.00 $380.73 $1,180,260.00

M 11 1 110.00 $240.00 $26,400.00

M 12 1 440.00 $360.00 $158,400.00

Unit Sub Total 6M 4,700.00 $336.44 $1,581,280.00
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Item Code 839712 Total No. of Proj. 6 $1,581,280.00Total Amount

839713 CONCRETE BARRIER (TYPE 60SE) M 12 1 80.00 $675.00 $54,000.00

Unit Sub Total 1M 80.00 $675.00 $54,000.00

Item Code 839713 Total No. of Proj. 1 $54,000.00Total Amount

839714 CONCRETE BARRIER (TYPE 80) M 5 1 180.00 $945.00 $170,100.00

Unit Sub Total 1M 180.00 $945.00 $170,100.00

Item Code 839714 Total No. of Proj. 1 $170,100.00Total Amount

839717 CONCRETE BARRIER (TYPE 732 MODIFIED) M 1 2 106.00 $366.04 $38,800.00

M 2 2 255.00 $264.52 $67,452.00

M 3 1 1,653.00 $235.00 $388,455.00

M 4 1 20.00 $556.00 $11,120.00

M 5 1 100.00 $425.00 $42,500.00

M 6 1 36.00 $775.00 $27,900.00

M 7 3 404.00 $271.16 $109,550.00

M 10 1 223.00 $185.00 $41,255.00

M 11 1 2,513.00 $150.00 $376,950.00

M 12 1 158.00 $220.00 $34,760.00

Unit Sub Total 14M 5,468.00 $208.26 $1,138,742.00

Item Code 839717 Total No. of Proj. 14 $1,138,742.00Total Amount

839718 CONCRETE BARRIER (TYPE 732R) M 7 1 5,045.00 $264.00 $1,331,880.00

M 11 1 226.00 $300.00 $67,800.00

Unit Sub Total 2M 5,271.00 $265.54 $1,399,680.00

Item Code 839718 Total No. of Proj. 2 $1,399,680.00Total Amount

839720 CONCRETE BARRIER (TYPE 732) M 1 1 300.00 $180.00 $54,000.00

M 3 1 98.00 $280.00 $27,440.00

M 4 2 500.00 $216.00 $108,000.00

M 7 2 300.00 $331.87 $99,560.00

M 8 1 106.00 $260.00 $27,560.00

M 10 3 1,464.00 $411.43 $602,340.00

M 11 1 189.00 $250.00 $47,250.00
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Unit Sub Total 11M 2,957.00 $326.73 $966,150.00

Item Code 839720 Total No. of Proj. 11 $966,150.00Total Amount

839721 CONCRETE BARRIER (TYPE 732A) M 7 2 649.00 $189.41 $122,930.00

Unit Sub Total 2M 649.00 $189.41 $122,930.00

Item Code 839721 Total No. of Proj. 2 $122,930.00Total Amount

839723 CONCRETE BARRIER (TYPE 732B) M 7 1 520.00 $340.00 $176,800.00

M 11 1 72.00 $250.00 $18,000.00

Unit Sub Total 2M 592.00 $329.05 $194,800.00

Item Code 839723 Total No. of Proj. 2 $194,800.00Total Amount

839725 CONCRETE BARRIER (TYPE 736) M 2 2 344.00 $220.00 $75,680.00

M 6 2 872.00 $263.53 $229,800.00

M 7 1 75.00 $210.00 $15,750.00

M 11 1 8.00 $910.00 $7,280.00

M 12 1 110.00 $250.00 $27,500.00

Unit Sub Total 7M 1,409.00 $252.67 $356,010.00

Item Code 839725 Total No. of Proj. 7 $356,010.00Total Amount

839726 CONCRETE BARRIER (TYPE 736A) M 7 1 489.00 $210.00 $102,690.00

M 11 1 48.00 $920.00 $44,160.00

M 12 2 200.00 $302.50 $60,500.00

Unit Sub Total 4M 737.00 $281.34 $207,350.00

Item Code 839726 Total No. of Proj. 4 $207,350.00Total Amount

839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 2 1 310.00 $300.00 $93,000.00

M 7 4 1,622.00 $267.73 $434,250.00

M 9 1 135.00 $400.00 $54,000.00

Unit Sub Total 6M 2,067.00 $281.20 $581,250.00

Item Code 839727 Total No. of Proj. 6 $581,250.00Total Amount

839728 CONCRETE BARRIER (TYPE 736R) M 11 1 7.00 $1,070.00 $7,490.00

Unit Sub Total 1M 7.00 $1,070.00 $7,490.00
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Item Code 839728 Total No. of Proj. 1 $7,490.00Total Amount

839731 CONCRETE BARRIER (TYPE 736B) M 7 2 1,012.00 $370.00 $374,440.00

M 12 1 36.00 $520.00 $18,720.00

Unit Sub Total 3M 1,048.00 $375.15 $393,160.00

Item Code 839731 Total No. of Proj. 3 $393,160.00Total Amount

839734 CONCRETE BARRIER (TYPE 736SV) M 6 1 3,120.00 $560.00 $1,747,200.00

M 7 5 3,945.00 $387.21 $1,527,550.00

M 11 1 77.00 $500.00 $38,500.00

M 12 1 500.00 $380.00 $190,000.00

Unit Sub Total 8M 7,642.00 $458.42 $3,503,250.00

Item Code 839734 Total No. of Proj. 8 $3,503,250.00Total Amount

840501 THERMOPLASTIC TRAFFIC STRIPE M 2 1 2,130.00 $2.35 $5,005.50

M 4 3 1,590.00 $4.67 $7,430.00

M 8 2 230.00 $19.74 $4,540.00

Unit Sub Total 6M 3,950.00 $4.30 $16,975.50

Item Code 840501 Total No. of Proj. 6 $16,975.50Total Amount

840513 PROFILED THERMOPLASTIC TRAFFIC STRIPE M 3 1 25,900.00 $2.00 $51,800.00

M 6 1 17,500.00 $4.20 $73,500.00

Unit Sub Total 2M 43,400.00 $2.89 $125,300.00

Item Code 840513 Total No. of Proj. 2 $125,300.00Total Amount

840515 THERMOPLASTIC PAVEMENT MARKING M2 1 16 1,176.00 $53.11 $62,456.90

M2 2 27 5,028.00 $49.06 $246,670.70

M2 3 23 2,142.10 $53.54 $114,696.00

M2 4 21 2,728.00 $54.89 $149,745.50

M2 5 22 2,176.00 $47.37 $103,073.30

M2 6 39 9,829.00 $36.89 $362,569.26

M2 7 42 12,951.00 $33.28 $431,012.00

M2 8 26 3,323.20 $37.74 $125,431.00

M2 9 1 220.00 $40.00 $8,800.00

M2 10 19 2,199.00 $47.95 $105,453.00
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840515 THERMOPLASTIC PAVEMENT MARKING M2 11 21 5,588.00 $34.93 $195,190.00

M2 12 18 2,148.00 $38.81 $83,371.00

Unit Sub Total 275M2 49,508.30 $40.16 $1,988,468.66

Item Code 840515 Total No. of Proj. 275 $1,988,468.66Total Amount

840519 THERMOPLASTIC CROSSWALK AND PAVEMENT 
MARKING

M2 2 1 110.00 $69.00 $7,590.00

M2 4 2 301.00 $40.25 $12,115.00

M2 7 1 22.00 $40.00 $880.00

M2 12 1 330.00 $31.20 $10,296.00

Unit Sub Total 5M2 763.00 $40.47 $30,881.00

Item Code 840519 Total No. of Proj. 5 $30,881.00Total Amount

840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LS 4 1 1.00 $5,000.00 $5,000.00

Unit Sub Total 1LS 1.00 $5,000.00 $5,000.00

840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 1 3 31,560.00 $1.17 $37,020.00

M 2 30 970,890.00 $0.60 $580,578.00

M 3 12 304,090.00 $0.62 $188,350.00

M 4 2 2,700.00 $2.30 $6,200.00

M 5 21 223,500.00 $0.76 $169,310.40

M 6 47 1,751,431.00 $0.62 $1,087,262.50

M 7 1 5,310.00 $1.70 $9,027.00

M 8 26 695,540.00 $0.71 $496,752.00

M 10 26 482,720.00 $0.69 $332,232.00

Unit Sub Total 168M 4,467,741.00 $0.65 $2,906,731.90

Item Code 840560 Total No. of Proj. 169 $2,911,731.90Total Amount

840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 21 404,590.00 $1.03 $417,770.50

M 2 5 42,970.00 $1.14 $48,920.00

M 3 19 46,286.00 $2.11 $97,726.50

M 4 32 422,670.00 $1.29 $545,051.90

M 5 14 219,540.00 $0.95 $209,419.00

M 6 14 135,290.00 $0.97 $131,317.50

M 7 45 1,518,584.00 $0.93 $1,406,640.50

M 8 1 3,800.00 $1.25 $4,750.00
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840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 10 1 22,200.00 $1.00 $22,200.00

M 11 5 39,673.00 $1.10 $43,688.00

M 12 24 126,740.00 $1.22 $154,049.70

Unit Sub Total 181M 2,982,343.00 $1.03 $3,081,533.60

Item Code 840561 Total No. of Proj. 181 $3,081,533.60Total Amount

840562 150 MM THERMOPLASTIC TRAFFIC STRIPE M 3 1 1,060.00 $2.75 $2,915.00

M 4 1 820.00 $1.05 $861.00

M 6 1 2,650.00 $2.00 $5,300.00

M 7 2 1,250.00 $1.15 $1,432.50

M 11 1 5,010.00 $1.90 $9,519.00

M 12 2 4,240.00 $1.12 $4,730.00

Unit Sub Total 8M 15,030.00 $1.65 $24,757.50

Item Code 840562 Total No. of Proj. 8 $24,757.50Total Amount

840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1 16 3,293.00 $4.11 $13,532.90

M 2 4 2,090.00 $4.10 $8,567.50

M 3 19 11,117.00 $2.96 $32,935.50

M 4 20 27,021.00 $2.96 $79,918.50

M 5 8 10,732.00 $2.67 $28,636.00

M 6 14 19,781.00 $2.05 $40,606.50

M 7 34 89,069.00 $2.57 $228,629.20

M 8 3 9,974.00 $3.12 $31,072.00

M 11 18 26,891.00 $2.54 $68,421.00

M 12 19 14,080.00 $3.17 $44,675.10

Unit Sub Total 155M 214,048.00 $2.70 $576,994.20

840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M2 3 1 70.00 $9.00 $630.00

Unit Sub Total 1M2 70.00 $9.00 $630.00

Item Code 840563 Total No. of Proj. 156 $577,624.20Total Amount

840564 200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M)

M 1 1 65.00 $4.00 $260.00

M 2 1 580.00 $3.00 $1,740.00

M 3 3 6,003.00 $2.04 $12,273.25

M 4 5 7,940.00 $2.72 $21,610.00
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840564 200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M)

M 5 2 112.00 $2.71 $304.00

M 6 2 7,580.00 $0.92 $7,000.00

M 7 17 50,737.00 $2.15 $109,079.00

M 11 6 3,249.00 $2.23 $7,254.00

M 12 10 6,650.00 $2.66 $17,705.50

Unit Sub Total 47M 82,916.00 $2.14 $177,225.75

Item Code 840564 Total No. of Proj. 47 $177,225.75Total Amount

840565 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(DASHED YELLOW)

M 7 1 40.00 $15.00 $600.00

Unit Sub Total 1M 40.00 $15.00 $600.00

Item Code 840565 Total No. of Proj. 1 $600.00Total Amount

840566 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(DASHED WHITE)

M 4 1 210.00 $6.00 $1,260.00

Unit Sub Total 1M 210.00 $6.00 $1,260.00

Item Code 840566 Total No. of Proj. 1 $1,260.00Total Amount

840567 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 1.83 M - 0.30 M)

M 1 1 52.00 $4.00 $208.00

M 3 2 185.00 $2.20 $407.50

M 7 3 1,180.00 $1.42 $1,675.00

M 11 3 206.00 $1.97 $406.00

M 12 3 1,830.00 $1.66 $3,032.60

Unit Sub Total 12M 3,453.00 $1.66 $5,729.10

Item Code 840567 Total No. of Proj. 12 $5,729.10Total Amount

840568 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M)

M 1 3 170.00 $1.77 $301.00

M 3 3 550.00 $4.17 $2,295.00

M 4 2 1,340.00 $0.72 $968.00

M 5 1 57.00 $0.80 $45.60

M 6 1 630.00 $0.55 $346.50

M 7 1 35.00 $0.79 $27.65

Unit Sub Total 11M 2,782.00 $1.43 $3,983.75
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Item Code 840568 Total No. of Proj. 11 $3,983.75Total Amount

840570 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M)

M 1 8 20,300.00 $1.30 $26,480.60

M 2 5 36,360.00 $0.76 $27,809.50

M 3 15 107,451.00 $1.03 $110,637.25

M 4 2 880.00 $1.50 $1,320.00

M 5 11 43,730.00 $0.81 $35,469.00

M 6 22 388,740.00 $0.57 $222,607.40

M 7 25 934,340.00 $0.69 $646,857.40

M 10 1 210.00 $0.60 $126.00

M 11 3 9,940.00 $1.13 $11,225.00

M 12 5 6,190.00 $1.56 $9,681.00

Unit Sub Total 97M 1,548,141.00 $0.71 $1,092,213.15

Item Code 840570 Total No. of Proj. 97 $1,092,213.15Total Amount

840571 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 5.18 M - 2.14 M)

M 1 4 323.00 $4.42 $1,426.50

M 2 3 721.00 $0.97 $698.00

M 3 6 4,431.00 $1.41 $6,263.00

M 4 7 3,940.00 $1.18 $4,652.00

M 5 2 590.00 $0.84 $494.00

M 6 7 10,800.00 $0.72 $7,807.20

M 7 18 40,228.00 $1.00 $40,030.60

M 11 5 1,292.00 $1.41 $1,818.00

M 12 16 4,209.00 $1.76 $7,406.00

Unit Sub Total 68M 66,534.00 $1.06 $70,595.30

Item Code 840571 Total No. of Proj. 68 $70,595.30Total Amount

840572 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED)

M 3 2 3,330.00 $7.73 $25,750.00

M 10 2 28,290.00 $4.50 $127,210.00

Unit Sub Total 4M 31,620.00 $4.84 $152,960.00

Item Code 840572 Total No. of Proj. 4 $152,960.00Total Amount

840573 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED, BROKEN 10.98 M - 3.66 M)

M 3 1 1,300.00 $8.00 $10,400.00
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840573 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED, BROKEN 10.98 M - 3.66 M)

M 10 1 1,660.00 $5.00 $8,300.00

Unit Sub Total 2M 2,960.00 $6.32 $18,700.00

Item Code 840573 Total No. of Proj. 2 $18,700.00Total Amount

840574 200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M)

M 4 1 182.00 $5.00 $910.00

M 12 5 3,860.00 $2.43 $9,376.00

Unit Sub Total 6M 4,042.00 $2.54 $10,286.00

Item Code 840574 Total No. of Proj. 6 $10,286.00Total Amount

840575 100 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE

M 3 2 47,900.00 $1.69 $81,170.00

M 7 1 43,800.00 $2.40 $105,120.00

Unit Sub Total 3M 91,700.00 $2.03 $186,290.00

Item Code 840575 Total No. of Proj. 3 $186,290.00Total Amount

840577 200 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE

M 3 1 160.00 $5.25 $840.00

Unit Sub Total 1M 160.00 $5.25 $840.00

Item Code 840577 Total No. of Proj. 1 $840.00Total Amount

840651 PAINTED STALL LINES AND PAVEMENT 
MARKINGS

M 1 2 1,100.00 $15.00 $16,500.00

Unit Sub Total 2M 1,100.00 $15.00 $16,500.00

Item Code 840651 Total No. of Proj. 2 $16,500.00Total Amount

840653 PAINT TRAFFIC STRIPE M 7 2 29,315.00 $0.37 $10,705.00

Unit Sub Total 2M 29,315.00 $0.37 $10,705.00

Item Code 840653 Total No. of Proj. 2 $10,705.00Total Amount

840655 PAINT TRAFFIC STRIPE (1-COAT) M 1 7 24,510.00 $0.82 $20,190.00

M 2 1 10,900.00 $0.65 $7,085.00

M 7 2 133,520.00 $0.50 $67,186.00

Unit Sub Total 10M 168,930.00 $0.56 $94,461.00

Item Code 840655 Total No. of Proj. 10 $94,461.00Total Amount
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840656 PAINT TRAFFIC STRIPE (2-COAT) M 1 2 446.00 $1.78 $794.50

M 2 1 810.00 $12.00 $9,720.00

M 4 5 8,250.00 $2.31 $19,042.00

M 5 12 226,410.00 $0.44 $99,143.00

M 6 5 289,550.00 $0.43 $124,042.50

M 7 13 435,404.00 $0.57 $247,848.00

M 9 11 959,995.00 $0.40 $385,348.00

M 10 6 104,450.00 $0.76 $78,891.50

M 11 22 585,468.00 $0.53 $309,268.50

M 12 8 157,520.00 $0.56 $87,604.00

Unit Sub Total 85M 2,768,303.00 $0.49 $1,361,702.00

Item Code 840656 Total No. of Proj. 85 $1,361,702.00Total Amount

840660 PAINT PAVEMENT MARKING M2 6 3 1,144.00 $25.31 $28,960.00

M2 7 3 167.00 $37.43 $6,250.00

M2 11 1 14.00 $20.00 $280.00

Unit Sub Total 7M2 1,325.00 $26.78 $35,490.00

Item Code 840660 Total No. of Proj. 7 $35,490.00Total Amount

840661 TWO-COMPONENT PAINT PAVEMENT MARKING M2 3 2 112.00 $80.00 $8,960.00

Unit Sub Total 2M2 112.00 $80.00 $8,960.00

Item Code 840661 Total No. of Proj. 2 $8,960.00Total Amount

840665 PAINT PAVEMENT MARKING (1-COAT) M2 7 1 29.00 $30.00 $870.00

M2 9 1 6.00 $52.00 $312.00

Unit Sub Total 2M2 35.00 $33.77 $1,182.00

Item Code 840665 Total No. of Proj. 2 $1,182.00Total Amount

840666 PAINT PAVEMENT MARKING (2-COAT) M2 1 2 21.00 $150.00 $3,150.00

M2 2 2 150.00 $164.20 $24,630.00

M2 3 1 7.80 $216.00 $1,684.80

M2 4 2 131.00 $40.08 $5,250.00

M2 6 2 94.00 $20.60 $1,936.00

M2 7 4 1,008.00 $28.23 $28,459.00

M2 9 5 1,158.00 $36.62 $42,406.00
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840666 PAINT PAVEMENT MARKING (2-COAT) M2 10 5 414.00 $79.02 $32,716.00

M2 12 1 130.00 $45.00 $5,850.00

Unit Sub Total 24M2 3,113.80 $46.91 $146,081.80

Item Code 840666 Total No. of Proj. 24 $146,081.80Total Amount

840772 PAVEMENT MARKINGS (TAPE) M2 4 1 3.00 $25.00 $75.00

M2 9 2 920.00 $66.68 $61,350.00

Unit Sub Total 3M2 923.00 $66.55 $61,425.00

Item Code 840772 Total No. of Proj. 3 $61,425.00Total Amount

842000 PARKING BUMPER (PRECAST CONCRETE) EA 1 1 14.00 $100.00 $1,400.00

EA 4 2 34.00 $46.65 $1,586.00

EA 7 1 15.00 $50.00 $750.00

Unit Sub Total 4EA 63.00 $59.30 $3,736.00

Item Code 842000 Total No. of Proj. 4 $3,736.00Total Amount

850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1 7 6,800.00 $2.45 $16,666.50

EA 3 4 762.00 $5.82 $4,435.00

EA 4 15 92,360.00 $2.29 $211,452.50

EA 5 12 31,964.00 $1.77 $56,721.00

EA 6 2 990.00 $2.50 $2,475.00

EA 7 33 390,913.00 $1.43 $558,222.00

EA 8 6 34,270.00 $1.52 $51,993.40

EA 10 7 3,110.00 $3.27 $10,164.00

EA 11 13 86,870.00 $1.39 $120,671.00

EA 12 19 49,628.00 $1.71 $84,759.90

Unit Sub Total 118EA 697,667.00 $1.60 $1,117,560.30

850101 PAVEMENT MARKER (NON-REFLECTIVE) M 7 1 9,000.00 $2.00 $18,000.00

Unit Sub Total 1M 9,000.00 $2.00 $18,000.00

Item Code 850101 Total No. of Proj. 119 $1,135,560.30Total Amount

850102 PAVEMENT MARKER (REFLECTIVE) EA 4 6 1,272.00 $5.67 $7,214.00

EA 8 2 560.00 $3.24 $1,814.00

EA 12 1 850.00 $4.50 $3,825.00
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Unit Sub Total 9EA 2,682.00 $4.79 $12,853.00

Item Code 850102 Total No. of Proj. 9 $12,853.00Total Amount

850103 PAVEMENT MARKER (REFLECTIVE-SPECIAL 
TYPE G)

EA 10 1 120.00 $15.00 $1,800.00

Unit Sub Total 1EA 120.00 $15.00 $1,800.00

Item Code 850103 Total No. of Proj. 1 $1,800.00Total Amount

850104 PAVEMENT MARKER (REFLECTIVE-SPECIAL 
TYPE H)

EA 4 1 86.00 $7.00 $602.00

Unit Sub Total 1EA 86.00 $7.00 $602.00

Item Code 850104 Total No. of Proj. 1 $602.00Total Amount

850110 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE C)

EA 1 1 12.00 $3.00 $36.00

EA 3 1 30.00 $3.50 $105.00

EA 4 2 932.00 $3.27 $3,044.00

EA 7 2 2,930.00 $3.06 $8,957.50

Unit Sub Total 6EA 3,904.00 $3.11 $12,142.50

Item Code 850110 Total No. of Proj. 6 $12,142.50Total Amount

850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1 13 20,690.00 $3.55 $73,456.50

EA 2 12 14,430.00 $4.31 $62,185.50

EA 3 21 28,325.00 $4.84 $137,046.25

EA 4 27 32,416.00 $4.73 $153,479.50

EA 5 34 53,835.00 $3.61 $194,233.40

EA 6 47 119,939.00 $3.47 $416,646.50

EA 7 43 204,420.00 $3.39 $693,321.50

EA 8 19 40,563.00 $3.10 $125,808.50

EA 10 23 34,319.00 $3.73 $128,148.00

EA 11 20 61,190.00 $2.85 $174,391.50

EA 12 21 20,612.00 $4.03 $83,020.00

Unit Sub Total 280EA 630,739.00 $3.55 $2,241,737.15

850111 PAVEMENT MARKER (RETROREFLECTIVE) M 7 1 6,400.00 $3.00 $19,200.00

Unit Sub Total 1M 6,400.00 $3.00 $19,200.00
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Item Code 850111 Total No. of Proj. 281 $2,260,937.15Total Amount

850112 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE G)

EA 1 1 9.00 $6.00 $54.00

EA 3 1 140.00 $3.50 $490.00

EA 4 3 9,921.00 $3.05 $30,289.00

EA 5 1 40.00 $5.00 $200.00

EA 7 4 18,380.00 $3.19 $58,564.00

EA 12 4 448.00 $5.72 $2,561.00

Unit Sub Total 14EA 28,938.00 $3.18 $92,158.00

Item Code 850112 Total No. of Proj. 14 $92,158.00Total Amount

850113 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE H)

EA 3 1 170.00 $3.50 $595.00

EA 4 2 2,690.00 $3.13 $8,410.00

EA 7 4 16,150.00 $3.05 $49,289.00

EA 12 3 105.00 $11.10 $1,166.00

Unit Sub Total 10EA 19,115.00 $3.11 $59,460.00

Item Code 850113 Total No. of Proj. 10 $59,460.00Total Amount

850120 PAVEMENT MARKER (REFLECTIVE-RECESSED) EA 2 1 2,770.00 $14.00 $38,780.00

Unit Sub Total 1EA 2,770.00 $14.00 $38,780.00

Item Code 850120 Total No. of Proj. 1 $38,780.00Total Amount

850122 PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED)

EA 1 11 9,352.00 $9.43 $88,180.00

EA 2 21 49,469.00 $9.50 $470,046.70

EA 3 2 340.00 $16.15 $5,490.00

EA 6 5 23,030.00 $8.86 $204,131.00

EA 7 3 10,610.00 $8.10 $85,940.00

EA 8 6 15,843.00 $7.29 $115,461.50

EA 11 2 1,080.00 $7.00 $7,560.00

Unit Sub Total 50EA 109,724.00 $8.90 $976,809.20

Item Code 850122 Total No. of Proj. 50 $976,809.20Total Amount

860201 SIGNAL AND LIGHTING LS 2 2 2.00 $85,450.50 $170,901.00

LS 3 2 2.00 $179,749.50 $359,499.00
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860201 SIGNAL AND LIGHTING LS 4 6 6.00 $88,104.17 $528,625.00

LS 6 4 4.00 $177,036.25 $708,145.00

LS 7 3 3.00 $113,548.17 $340,644.50

LS 8 3 3.00 $273,933.00 $821,799.00

LS 10 3 3.00 $147,218.67 $441,656.00

LS 11 1 1.00 $46,000.00 $46,000.00

LS 12 1 1.00 $234,542.24 $234,542.24

Unit Sub Total 25LS 25.00 $146,072.47 $3,651,811.74

Item Code 860201 Total No. of Proj. 25 $3,651,811.74Total Amount

860251 SIGNAL AND LIGHTING (LOCATION 1) LS 2 1 1.00 $124,640.00 $124,640.00

LS 3 1 1.00 $146,323.00 $146,323.00

LS 6 1 1.00 $147,225.00 $147,225.00

LS 8 1 1.00 $290,000.00 $290,000.00

LS 10 1 1.00 $100,000.00 $100,000.00

LS 11 2 2.00 $119,221.00 $238,442.00

Unit Sub Total 7LS 7.00 $149,518.57 $1,046,630.00

Item Code 860251 Total No. of Proj. 7 $1,046,630.00Total Amount

860252 SIGNAL AND LIGHTING (LOCATION 2) LS 2 1 1.00 $109,742.00 $109,742.00

LS 3 1 1.00 $170,355.00 $170,355.00

LS 6 1 1.00 $151,700.00 $151,700.00

LS 8 1 1.00 $290,000.00 $290,000.00

LS 10 1 1.00 $100,000.00 $100,000.00

LS 11 2 2.00 $97,539.00 $195,078.00

Unit Sub Total 7LS 7.00 $145,267.86 $1,016,875.00

Item Code 860252 Total No. of Proj. 7 $1,016,875.00Total Amount

860261 SIGNAL AND LIGHTING (LOCATION 11) LS 4 1 1.00 $140,000.00 $140,000.00

Unit Sub Total 1LS 1.00 $140,000.00 $140,000.00

Item Code 860261 Total No. of Proj. 1 $140,000.00Total Amount

860297 SIGNAL AND LIGHTING (CITY) LS 7 2 2.00 $125,009.00 $250,018.00

Unit Sub Total 2LS 2.00 $125,009.00 $250,018.00
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Item Code 860297 Total No. of Proj. 2 $250,018.00Total Amount

860301 SIGNAL AND LIGHTING LS 4 1 1.00 $86,995.00 $86,995.00

LS 6 3 3.00 $169,000.00 $507,000.00

LS 8 1 1.00 $119,135.50 $119,135.50

LS 11 5 5.00 $144,807.60 $724,038.00

Unit Sub Total 10LS 10.00 $143,716.85 $1,437,168.50

Item Code 860301 Total No. of Proj. 10 $1,437,168.50Total Amount

860400 LIGHTING (TEMPORARY) LS 1 1 1.00 $32,999.90 $32,999.90

LS 7 4 4.00 $54,460.00 $217,840.00

LS 12 1 1.00 $24,000.00 $24,000.00

Unit Sub Total 6LS 6.00 $45,806.65 $274,839.90

Item Code 860400 Total No. of Proj. 6 $274,839.90Total Amount

860401 LIGHTING LS 1 2 2.00 $65,000.00 $130,000.00

LS 2 2 2.00 $158,903.50 $317,807.00

LS 3 4 4.00 $27,333.75 $109,335.00

LS 4 3 3.00 $199,333.33 $598,000.00

LS 5 1 1.00 $57,500.00 $57,500.00

LS 6 1 1.00 $30,000.00 $30,000.00

LS 12 3 3.00 $23,833.33 $71,500.00

Unit Sub Total 16LS 16.00 $82,133.88 $1,314,142.00

Item Code 860401 Total No. of Proj. 16 $1,314,142.00Total Amount

860402 LIGHTING (CITY STREET) LS 11 1 1.00 $89,000.00 $89,000.00

Unit Sub Total 1LS 1.00 $89,000.00 $89,000.00

Item Code 860402 Total No. of Proj. 1 $89,000.00Total Amount

860403 HIGHWAY LIGHTING LS 3 3 3.00 $153,233.33 $459,700.00

LS 8 1 1.00 $110,000.00 $110,000.00

Unit Sub Total 4LS 4.00 $142,425.00 $569,700.00

Item Code 860403 Total No. of Proj. 4 $569,700.00Total Amount

860415 LIGHTING (STAGE CONSTRUCTION) LS 4 1 1.00 $48,000.00 $48,000.00

Page  249



ITEM 
CODE ITEM  DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY

AVE  PRICE 
PER UNIT

TOTAL 
AMOUNT

CONTRACT  ITEM COST DATA

State of California - Department of Transportation

Unit Sub Total 1LS 1.00 $48,000.00 $48,000.00

Item Code 860415 Total No. of Proj. 1 $48,000.00Total Amount

860420 LIGHTING (TUNNEL) LS 7 1 1.00 $2,349,200.00 $2,349,200.00

Unit Sub Total 1LS 1.00 $2,349,200.00 $2,349,200.00

Item Code 860420 Total No. of Proj. 1 $2,349,200.00Total Amount

860460 LIGHTING AND SIGN ILLUMINATION LS 4 3 3.00 $137,595.00 $412,785.00

LS 7 1 1.00 $230,000.00 $230,000.00

LS 10 2 2.00 $130,000.00 $260,000.00

LS 11 4 4.00 $179,000.00 $716,000.00

LS 12 2 2.00 $96,000.00 $192,000.00

Unit Sub Total 12LS 12.00 $150,898.75 $1,810,785.00

Item Code 860460 Total No. of Proj. 12 $1,810,785.00Total Amount

860461 LIGHTING (LOCATION 1) LS 1 1 1.00 $100,300.00 $100,300.00

LS 2 2 2.00 $79,000.00 $158,000.00

LS 8 1 1.00 $20,000.00 $20,000.00

Unit Sub Total 4LS 4.00 $69,575.00 $278,300.00

Item Code 860461 Total No. of Proj. 4 $278,300.00Total Amount

860462 LIGHTING (LOCATION 2) LS 1 1 1.00 $147,700.00 $147,700.00

LS 2 2 2.00 $108,000.00 $216,000.00

LS 8 1 1.00 $25,000.00 $25,000.00

Unit Sub Total 4LS 4.00 $97,175.00 $388,700.00

Item Code 860462 Total No. of Proj. 4 $388,700.00Total Amount

860463 LIGHTING (LOCATION 3) LS 1 1 1.00 $190,500.00 $190,500.00

LS 2 1 1.00 $62,000.00 $62,000.00

LS 8 1 1.00 $25,000.00 $25,000.00

Unit Sub Total 3LS 3.00 $92,500.00 $277,500.00

Item Code 860463 Total No. of Proj. 3 $277,500.00Total Amount

860464 LIGHTING (LOCATION 4) LS 8 1 1.00 $25,000.00 $25,000.00
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Unit Sub Total 1LS 1.00 $25,000.00 $25,000.00

Item Code 860464 Total No. of Proj. 1 $25,000.00Total Amount

860465 LIGHTING (LOCATION 5) LS 8 1 1.00 $25,000.00 $25,000.00

Unit Sub Total 1LS 1.00 $25,000.00 $25,000.00

Item Code 860465 Total No. of Proj. 1 $25,000.00Total Amount

860466 LIGHTING (LOCATION 6) LS 8 1 1.00 $25,000.00 $25,000.00

Unit Sub Total 1LS 1.00 $25,000.00 $25,000.00

Item Code 860466 Total No. of Proj. 1 $25,000.00Total Amount

860501 SIGN ILLUMINATION LS 11 1 1.00 $55,000.00 $55,000.00

LS 12 1 1.00 $7,500.00 $7,500.00

Unit Sub Total 2LS 2.00 $31,250.00 $62,500.00

Item Code 860501 Total No. of Proj. 2 $62,500.00Total Amount

860503 EXTINGUISHABLE MESSAGE SIGN EA 7 1 5.00 $14,000.00 $70,000.00

Unit Sub Total 1EA 5.00 $14,000.00 $70,000.00

860503 EXTINGUISHABLE MESSAGE SIGN LS 3 1 1.00 $90,000.00 $90,000.00

Unit Sub Total 1LS 1.00 $90,000.00 $90,000.00

Item Code 860503 Total No. of Proj. 2 $160,000.00Total Amount

860504 EXTINGUISHABLE MESSAGE SIGN SYSTEM LS 10 2 2.00 $40,000.00 $80,000.00

Unit Sub Total 2LS 2.00 $40,000.00 $80,000.00

Item Code 860504 Total No. of Proj. 2 $80,000.00Total Amount

860508 MODIFY SIGN ILLUMINATION LS 7 1 1.00 $25,000.00 $25,000.00

LS 8 1 1.00 $6,000.00 $6,000.00

LS 12 1 1.00 $50,000.00 $50,000.00

Unit Sub Total 3LS 3.00 $27,000.00 $81,000.00

Item Code 860508 Total No. of Proj. 3 $81,000.00Total Amount

860520 HIGHWAY ADVISORY RADIO SYSTEM LS 3 1 1.00 $90,000.00 $90,000.00

LS 10 1 1.00 $47,000.00 $47,000.00
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Unit Sub Total 2LS 2.00 $68,500.00 $137,000.00

Item Code 860520 Total No. of Proj. 2 $137,000.00Total Amount

860530 CHANGEABLE MESSAGE SIGN SYSTEM LS 2 3 3.00 $27,689.67 $83,069.00

LS 3 2 2.00 $97,500.00 $195,000.00

LS 9 1 1.00 $156,220.00 $156,220.00

LS 10 3 3.00 $59,092.00 $177,276.00

Unit Sub Total 9LS 9.00 $67,951.67 $611,565.00

Item Code 860530 Total No. of Proj. 9 $611,565.00Total Amount

860551 LIGHTING AND SIGN ILLUMINATION (LOCATION 1) LS 12 1 1.00 $20,000.00 $20,000.00

Unit Sub Total 1LS 1.00 $20,000.00 $20,000.00

Item Code 860551 Total No. of Proj. 1 $20,000.00Total Amount

860552 LIGHTING AND SIGN ILLUMINATION (LOCATION 2) LS 12 1 1.00 $125,000.00 $125,000.00

Unit Sub Total 1LS 1.00 $125,000.00 $125,000.00

Item Code 860552 Total No. of Proj. 1 $125,000.00Total Amount

860553 LIGHTING AND SIGN ILLUMINATION (LOCATION 3) LS 12 1 1.00 $85,000.00 $85,000.00

Unit Sub Total 1LS 1.00 $85,000.00 $85,000.00

Item Code 860553 Total No. of Proj. 1 $85,000.00Total Amount

860601 FLASHING BEACON LS 3 1 1.00 $21,500.00 $21,500.00

LS 5 1 1.00 $45,000.00 $45,000.00

LS 8 1 1.00 $31,000.00 $31,000.00

Unit Sub Total 3LS 3.00 $32,500.00 $97,500.00

Item Code 860601 Total No. of Proj. 3 $97,500.00Total Amount

860602 FLASHING BEACON AND SIGN ILLUMINATION LS 7 1 1.00 $469,280.00 $469,280.00

Unit Sub Total 1LS 1.00 $469,280.00 $469,280.00

Item Code 860602 Total No. of Proj. 1 $469,280.00Total Amount

860603 FLASHING BEACON AND LIGHTING LS 3 1 1.00 $87,800.00 $87,800.00

Unit Sub Total 1LS 1.00 $87,800.00 $87,800.00
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Item Code 860603 Total No. of Proj. 1 $87,800.00Total Amount

860604 FLASHING BEACON SYSTEM LS 2 1 1.00 $57,000.00 $57,000.00

LS 6 1 1.00 $92,800.00 $92,800.00

LS 7 1 1.00 $82,039.00 $82,039.00

Unit Sub Total 3LS 3.00 $77,279.67 $231,839.00

Item Code 860604 Total No. of Proj. 3 $231,839.00Total Amount

860605 FLASHING BEACON (CANTILEVER) LS 5 1 1.00 $20,000.00 $20,000.00

Unit Sub Total 1LS 1.00 $20,000.00 $20,000.00

Item Code 860605 Total No. of Proj. 1 $20,000.00Total Amount

860615 MODIFY FLASHING BEACON LS 3 1 1.00 $30,000.00 $30,000.00

LS 7 1 1.00 $10,000.00 $10,000.00

LS 8 1 1.00 $18,500.00 $18,500.00

Unit Sub Total 3LS 3.00 $19,500.00 $58,500.00

Item Code 860615 Total No. of Proj. 3 $58,500.00Total Amount

860640 IRRIGATION CONTROLLER ENCLOSURE 
CABINET

EA 4 1 4.00 $3,000.00 $12,000.00

EA 5 3 3.00 $11,331.00 $33,993.00

EA 7 5 23.00 $3,914.35 $90,030.00

EA 11 1 1.00 $3,000.00 $3,000.00

Unit Sub Total 10EA 31.00 $4,484.61 $139,023.00

860640 IRRIGATION CONTROLLER ENCLOSURE 
CABINET

LS 7 1 1.00 $1,500.00 $1,500.00

Unit Sub Total 1LS 1.00 $1,500.00 $1,500.00

Item Code 860640 Total No. of Proj. 11 $140,523.00Total Amount

860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 11 1 1.00 $11,880.00 $11,880.00

Unit Sub Total 1LS 1.00 $11,880.00 $11,880.00

Item Code 860701 Total No. of Proj. 1 $11,880.00Total Amount

860703 INTERCONNECTION CONDUIT AND CABLE LS 2 1 1.00 $56,000.00 $56,000.00

LS 11 1 1.00 $4,100.00 $4,100.00
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Unit Sub Total 2LS 2.00 $30,050.00 $60,100.00

860703 INTERCONNECTION CONDUIT AND CABLE M 11 1 370.00 $113.00 $41,810.00

Unit Sub Total 1M 370.00 $113.00 $41,810.00

Item Code 860703 Total No. of Proj. 3 $101,910.00Total Amount

860761 LIGHTING CONDUIT (BRIDGE) LS 7 1 1.00 $90,000.00 $90,000.00

Unit Sub Total 1LS 1.00 $90,000.00 $90,000.00

860761 LIGHTING CONDUIT (BRIDGE) M 10 1 343.00 $30.00 $10,290.00

M 11 2 375.00 $79.33 $29,750.00

Unit Sub Total 3M 718.00 $55.77 $40,040.00

Item Code 860761 Total No. of Proj. 4 $130,040.00Total Amount

860766 SIZE 103 CONDUIT M 1 1 340.00 $80.00 $27,200.00

Unit Sub Total 1M 340.00 $80.00 $27,200.00

Item Code 860766 Total No. of Proj. 1 $27,200.00Total Amount

860791 COMMUNICATION CONDUIT LS 6 1 1.00 $470,000.00 $470,000.00

LS 8 1 1.00 $10,000.00 $10,000.00

LS 10 1 1.00 $20,000.00 $20,000.00

Unit Sub Total 3LS 3.00 $166,666.67 $500,000.00

860791 COMMUNICATION CONDUIT M 10 1 5,100.00 $40.00 $204,000.00

Unit Sub Total 1M 5,100.00 $40.00 $204,000.00

Item Code 860791 Total No. of Proj. 4 $704,000.00Total Amount

860792 COMMUNICATION CONDUIT (BRIDGE) LS 7 1 1.00 $25,000.00 $25,000.00

Unit Sub Total 1LS 1.00 $25,000.00 $25,000.00

860792 COMMUNICATION CONDUIT (BRIDGE) M 7 3 1,291.00 $219.62 $283,532.00

M 10 1 292.00 $80.00 $23,360.00

M 11 2 180.00 $320.83 $57,750.00

Unit Sub Total 6M 1,763.00 $206.83 $364,642.00

Item Code 860792 Total No. of Proj. 7 $389,642.00Total Amount

860796 SPRINKLER CONTROL CONDUIT (BRIDGE) M 5 1 85.00 $150.00 $12,750.00
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860796 SPRINKLER CONTROL CONDUIT (BRIDGE) M 7 1 120.00 $350.00 $42,000.00

Unit Sub Total 2M 205.00 $267.07 $54,750.00

Item Code 860796 Total No. of Proj. 2 $54,750.00Total Amount

860797 ELECTRIC SERVICE (IRRIGATION) LS 3 1 1.00 $10,000.00 $10,000.00

LS 4 1 1.00 $30,000.00 $30,000.00

LS 5 4 4.00 $20,093.25 $80,373.00

LS 6 2 2.00 $15,800.00 $31,600.00

LS 7 4 4.00 $30,319.50 $121,278.00

LS 11 1 1.00 $53,889.00 $53,889.00

LS 12 1 1.00 $16,848.00 $16,848.00

Unit Sub Total 14LS 14.00 $24,570.57 $343,988.00

Item Code 860797 Total No. of Proj. 14 $343,988.00Total Amount

860798 BOOSTER PUMP ELECTRICAL SYSTEM LS 6 1 1.00 $2,000.00 $2,000.00

Unit Sub Total 1LS 1.00 $2,000.00 $2,000.00

Item Code 860798 Total No. of Proj. 1 $2,000.00Total Amount

860810 INDUCTIVE LOOP DETECTOR EA 7 1 180.00 $700.00 $126,000.00

EA 11 5 289.00 $354.19 $102,360.00

EA 12 7 447.00 $333.80 $149,208.00

Unit Sub Total 13EA 916.00 $412.19 $377,568.00

860810 INDUCTIVE LOOP DETECTOR LS 5 1 1.00 $22,750.00 $22,750.00

LS 7 2 2.00 $168,400.00 $336,800.00

LS 8 1 1.00 $12,300.00 $12,300.00

LS 12 3 3.00 $14,133.33 $42,400.00

Unit Sub Total 7LS 7.00 $59,178.57 $414,250.00

Item Code 860810 Total No. of Proj. 20 $791,818.00Total Amount

860811 DETECTOR LOOP EA 8 2 30.00 $278.33 $8,350.00

EA 9 1 4.00 $1,510.00 $6,040.00

Unit Sub Total 3EA 34.00 $423.24 $14,390.00

860811 DETECTOR LOOP LS 6 1 1.00 $5,000.00 $5,000.00

LS 8 3 3.00 $15,800.00 $47,400.00
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Unit Sub Total 4LS 4.00 $13,100.00 $52,400.00

Item Code 860811 Total No. of Proj. 7 $66,790.00Total Amount

860889 MODIFY TRAFFIC MONITORING STATION LS 1 1 1.00 $21,226.00 $21,226.00

LS 7 5 5.00 $35,080.00 $175,400.00

LS 8 1 1.00 $25,000.00 $25,000.00

LS 10 1 1.00 $12,000.00 $12,000.00

LS 11 2 2.00 $14,000.00 $28,000.00

LS 12 1 1.00 $65,000.00 $65,000.00

Unit Sub Total 11LS 11.00 $29,693.27 $326,626.00

Item Code 860889 Total No. of Proj. 11 $326,626.00Total Amount

860890 MODIFY TRAFFIC MONITORING STATION 
(COUNT)

LS 7 1 1.00 $80,000.00 $80,000.00

LS 8 1 1.00 $24,500.00 $24,500.00

LS 10 1 1.00 $12,400.00 $12,400.00

Unit Sub Total 3LS 3.00 $38,966.67 $116,900.00

Item Code 860890 Total No. of Proj. 3 $116,900.00Total Amount

860925 TRAFFIC MONITORING STATION (COUNT) LS 2 4 4.00 $11,750.00 $47,000.00

LS 3 1 1.00 $26,900.00 $26,900.00

Unit Sub Total 5LS 5.00 $14,780.00 $73,900.00

Item Code 860925 Total No. of Proj. 5 $73,900.00Total Amount

860930 TRAFFIC MONITORING STATION LS 2 7 7.00 $21,523.86 $150,667.00

LS 3 2 2.00 $243,000.00 $486,000.00

LS 6 1 1.00 $50,000.00 $50,000.00

LS 9 1 1.00 $25,000.00 $25,000.00

LS 10 4 4.00 $73,875.00 $295,500.00

Unit Sub Total 15LS 15.00 $67,144.47 $1,007,167.00

Item Code 860930 Total No. of Proj. 15 $1,007,167.00Total Amount

860931 TRAFFIC MONITORING STATION (LOCATION 1) LS 5 1 1.00 $20,000.00 $20,000.00

LS 6 1 1.00 $40,000.00 $40,000.00

LS 7 2 2.00 $70,500.00 $141,000.00
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860931 TRAFFIC MONITORING STATION (LOCATION 1) LS 12 1 1.00 $30,000.00 $30,000.00

Unit Sub Total 5LS 5.00 $46,200.00 $231,000.00

Item Code 860931 Total No. of Proj. 5 $231,000.00Total Amount

860932 TRAFFIC MONITORING STATION (LOCATION 2) LS 5 1 1.00 $20,000.00 $20,000.00

LS 6 1 1.00 $50,000.00 $50,000.00

LS 7 2 2.00 $84,500.00 $169,000.00

LS 12 1 1.00 $25,000.00 $25,000.00

Unit Sub Total 5LS 5.00 $52,800.00 $264,000.00

Item Code 860932 Total No. of Proj. 5 $264,000.00Total Amount

860933 TRAFFIC MONITORING STATION (LOCATION 3) LS 5 1 1.00 $17,600.00 $17,600.00

LS 7 1 1.00 $125,000.00 $125,000.00

Unit Sub Total 2LS 2.00 $71,300.00 $142,600.00

Item Code 860933 Total No. of Proj. 2 $142,600.00Total Amount

860934 TRAFFIC MONITORING STATION (LOCATION 4) LS 7 1 1.00 $25,000.00 $25,000.00

Unit Sub Total 1LS 1.00 $25,000.00 $25,000.00

Item Code 860934 Total No. of Proj. 1 $25,000.00Total Amount

860990 CLOSED CIRCUIT TELEVISION SYSTEM LS 2 2 2.00 $69,820.00 $139,640.00

LS 3 2 2.00 $432,500.00 $865,000.00

LS 6 1 1.00 $40,000.00 $40,000.00

LS 10 2 2.00 $42,681.50 $85,363.00

Unit Sub Total 7LS 7.00 $161,429.00 $1,130,003.00

Item Code 860990 Total No. of Proj. 7 $1,130,003.00Total Amount

861088 MODIFY RAMP METERING SYSTEM LS 7 10 10.00 $134,731.20 $1,347,312.00

LS 12 4 4.00 $73,043.88 $292,175.50

Unit Sub Total 14LS 14.00 $117,106.25 $1,639,487.50

Item Code 861088 Total No. of Proj. 14 $1,639,487.50Total Amount

861100 RAMP METERING SYSTEM LS 3 1 1.00 $265,000.00 $265,000.00

LS 12 2 2.00 $68,750.00 $137,500.00
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Unit Sub Total 3LS 3.00 $134,166.67 $402,500.00

Item Code 861100 Total No. of Proj. 3 $402,500.00Total Amount

861203 HIGH SPEED WEIGH-IN-MOTION SYSTEM LS 7 1 1.00 $780,000.00 $780,000.00

Unit Sub Total 1LS 1.00 $780,000.00 $780,000.00

Item Code 861203 Total No. of Proj. 1 $780,000.00Total Amount

861300 RELOCATE LIGHTING STANDARD EA 2 1 1.00 $10,000.00 $10,000.00

Unit Sub Total 1EA 1.00 $10,000.00 $10,000.00

Item Code 861300 Total No. of Proj. 1 $10,000.00Total Amount

861491 MODIFY SIGNAL (LOCATION 1) LS 5 1 1.00 $6,000.00 $6,000.00

Unit Sub Total 1LS 1.00 $6,000.00 $6,000.00

Item Code 861491 Total No. of Proj. 1 $6,000.00Total Amount

861492 MODIFY SIGNAL (LOCATION 2) LS 5 1 1.00 $7,000.00 $7,000.00

Unit Sub Total 1LS 1.00 $7,000.00 $7,000.00

Item Code 861492 Total No. of Proj. 1 $7,000.00Total Amount

861493 MODIFY SIGNAL (LOCATION 3) LS 5 1 1.00 $7,000.00 $7,000.00

Unit Sub Total 1LS 1.00 $7,000.00 $7,000.00

Item Code 861493 Total No. of Proj. 1 $7,000.00Total Amount

861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 12 1 1.00 $46,000.00 $46,000.00

Unit Sub Total 1LS 1.00 $46,000.00 $46,000.00

Item Code 861497 Total No. of Proj. 1 $46,000.00Total Amount

861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 12 1 1.00 $46,000.00 $46,000.00

Unit Sub Total 1LS 1.00 $46,000.00 $46,000.00

Item Code 861498 Total No. of Proj. 1 $46,000.00Total Amount

861499 MODIFY SIGNAL AND LIGHTING (LOCATION 3) LS 12 1 1.00 $36,000.00 $36,000.00

Unit Sub Total 1LS 1.00 $36,000.00 $36,000.00
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Item Code 861499 Total No. of Proj. 1 $36,000.00Total Amount

861500 MODIFY SIGNAL AND LIGHTING (LOCATION 4) LS 12 1 1.00 $50,000.00 $50,000.00

Unit Sub Total 1LS 1.00 $50,000.00 $50,000.00

Item Code 861500 Total No. of Proj. 1 $50,000.00Total Amount

861501 MODIFY SIGNAL AND LIGHTING LS 2 1 1.00 $40,850.00 $40,850.00

LS 3 1 1.00 $12,113.00 $12,113.00

LS 6 1 1.00 $64,000.00 $64,000.00

LS 7 1 1.00 $173,168.00 $173,168.00

LS 10 1 1.00 $100,000.00 $100,000.00

LS 11 1 1.00 $18,000.00 $18,000.00

LS 12 1 1.00 $10,000.00 $10,000.00

Unit Sub Total 7LS 7.00 $59,733.00 $418,131.00

Item Code 861501 Total No. of Proj. 7 $418,131.00Total Amount

861502 MODIFY SIGNAL LS 1 1 1.00 $8,750.00 $8,750.00

LS 2 5 5.00 $16,692.00 $83,460.00

LS 6 2 2.00 $170,800.00 $341,600.00

LS 8 1 1.00 $22,000.00 $22,000.00

Unit Sub Total 9LS 9.00 $50,645.56 $455,810.00

Item Code 861502 Total No. of Proj. 9 $455,810.00Total Amount

861503 MODIFY LIGHTING LS 3 2 2.00 $29,500.00 $59,000.00

LS 4 1 1.00 $60,000.00 $60,000.00

LS 5 7 7.00 $20,912.86 $146,390.00

LS 6 2 2.00 $207,713.50 $415,427.00

LS 7 4 4.00 $73,073.25 $292,293.00

LS 10 1 1.00 $36,000.00 $36,000.00

LS 11 2 2.00 $48,000.00 $96,000.00

LS 12 3 3.00 $36,610.83 $109,832.50

Unit Sub Total 22LS 22.00 $55,224.66 $1,214,942.50

Item Code 861503 Total No. of Proj. 22 $1,214,942.50Total Amount

861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 4 1 1.00 $84,000.00 $84,000.00
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861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 6 1 1.00 $570,000.00 $570,000.00

LS 7 10 10.00 $233,940.00 $2,339,400.00

LS 11 1 1.00 $12,400.00 $12,400.00

Unit Sub Total 13LS 13.00 $231,215.38 $3,005,800.00

Item Code 861504 Total No. of Proj. 13 $3,005,800.00Total Amount

861511 MODIFY LIGHTING (LOCATION 1) EA 8 1 1.00 $10,500.00 $10,500.00

Unit Sub Total 1EA 1.00 $10,500.00 $10,500.00

861511 MODIFY LIGHTING (LOCATION 1) LS 12 1 1.00 $21,000.00 $21,000.00

Unit Sub Total 1LS 1.00 $21,000.00 $21,000.00

Item Code 861511 Total No. of Proj. 2 $31,500.00Total Amount

861512 MODIFY LIGHTING (LOCATION 2) EA 8 1 1.00 $12,500.00 $12,500.00

Unit Sub Total 1EA 1.00 $12,500.00 $12,500.00

861512 MODIFY LIGHTING (LOCATION 2) LS 12 1 1.00 $37,000.00 $37,000.00

Unit Sub Total 1LS 1.00 $37,000.00 $37,000.00

Item Code 861512 Total No. of Proj. 2 $49,500.00Total Amount

861513 MODIFY LIGHTING (LOCATION 3) LS 12 1 1.00 $4,000.00 $4,000.00

Unit Sub Total 1LS 1.00 $4,000.00 $4,000.00

Item Code 861513 Total No. of Proj. 1 $4,000.00Total Amount

862026 LIGHTING (AREA) LS 2 1 1.00 $246,400.00 $246,400.00

Unit Sub Total 1LS 1.00 $246,400.00 $246,400.00

Item Code 862026 Total No. of Proj. 1 $246,400.00Total Amount

862065 REPLACE PULL BOX EA 7 1 8.00 $2,500.00 $20,000.00

Unit Sub Total 1EA 8.00 $2,500.00 $20,000.00

Item Code 862065 Total No. of Proj. 1 $20,000.00Total Amount

867014 12 SINGLEMODE FIBER OPTIC CABLE M 7 3 8,705.00 $8.57 $74,600.00

Unit Sub Total 3M 8,705.00 $8.57 $74,600.00
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Item Code 867014 Total No. of Proj. 3 $74,600.00Total Amount

867017 48 SINGLEMODE FIBER OPTIC CABLE M 7 2 106,700.00 $5.54 $590,725.00

Unit Sub Total 2M 106,700.00 $5.54 $590,725.00

Item Code 867017 Total No. of Proj. 2 $590,725.00Total Amount

867021 72 SINGLEMODE FIBER OPTIC CABLE M 7 1 3,130.00 $25.00 $78,250.00

Unit Sub Total 1M 3,130.00 $25.00 $78,250.00

Item Code 867021 Total No. of Proj. 1 $78,250.00Total Amount

867130 FIBER OPTIC SPLICE CLOSURE EA 7 3 71.00 $1,753.17 $124,475.00

Unit Sub Total 3EA 71.00 $1,753.17 $124,475.00

Item Code 867130 Total No. of Proj. 3 $124,475.00Total Amount

869001 MISCELLANEOUS ELECTRICAL LS 11 1 1.00 $11,000.00 $11,000.00

Unit Sub Total 1LS 1.00 $11,000.00 $11,000.00

Item Code 869001 Total No. of Proj. 1 $11,000.00Total Amount

869006 CONDUCTOR (NO. 6) M 1 1 300.00 $1.50 $450.00

Unit Sub Total 1M 300.00 $1.50 $450.00

Item Code 869006 Total No. of Proj. 1 $450.00Total Amount

869034 NO. 5(T) PULL BOX EA 1 1 22.00 $1,000.00 $22,000.00

Unit Sub Total 1EA 22.00 $1,000.00 $22,000.00

Item Code 869034 Total No. of Proj. 1 $22,000.00Total Amount

869035 NO. 5 PULL BOX EA 7 1 51.00 $450.00 $22,950.00

EA 12 1 82.00 $750.00 $61,500.00

Unit Sub Total 2EA 133.00 $634.96 $84,450.00

Item Code 869035 Total No. of Proj. 2 $84,450.00Total Amount

869039 COMMUNICATION PULL BOX EA 7 3 97.00 $1,936.29 $187,820.00

Unit Sub Total 3EA 97.00 $1,936.29 $187,820.00
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Item Code 869039 Total No. of Proj. 3 $187,820.00Total Amount

869042 ADJUST PULL BOX EA 7 2 6.00 $966.67 $5,800.00

Unit Sub Total 2EA 6.00 $966.67 $5,800.00

Item Code 869042 Total No. of Proj. 2 $5,800.00Total Amount

869047 SPLICE VAULT EA 7 3 30.00 $5,790.00 $173,700.00

Unit Sub Total 3EA 30.00 $5,790.00 $173,700.00

Item Code 869047 Total No. of Proj. 3 $173,700.00Total Amount

869075 SYSTEM TESTING AND DOCUMENTATION LS 7 5 5.00 $39,860.00 $199,300.00

Unit Sub Total 5LS 5.00 $39,860.00 $199,300.00

Item Code 869075 Total No. of Proj. 5 $199,300.00Total Amount

869080 TRAINING LS 3 1 1.00 $2,000.00 $2,000.00

Unit Sub Total 1LS 1.00 $2,000.00 $2,000.00

Item Code 869080 Total No. of Proj. 1 $2,000.00Total Amount

991061 ELECTRICAL WORK LS 3 2 2.00 $946,614.50 $1,893,229.00

Unit Sub Total 2LS 2.00 $946,614.50 $1,893,229.00

Item Code 991061 Total No. of Proj. 2 $1,893,229.00Total Amount

994425 BENCH EA 4 1 2.00 $2,500.00 $5,000.00

EA 11 1 11.00 $2,000.00 $22,000.00

Unit Sub Total 2EA 13.00 $2,076.92 $27,000.00

Item Code 994425 Total No. of Proj. 2 $27,000.00Total Amount

994650 BUILDING WORK LS 1 3 3.00 $950,248.40 $2,850,745.20

LS 3 3 3.00 $943,478.00 $2,830,434.00

LS 6 2 2.00 $271,901.50 $543,803.00

LS 7 1 1.00 $3,890,000.00 $3,890,000.00

LS 8 1 1.00 $1,700,000.00 $1,700,000.00

LS 9 2 2.00 $922,500.00 $1,845,000.00

LS 11 1 1.00 $199,453.00 $199,453.00
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Unit Sub Total 13LS 13.00 $1,066,110.40 $13,859,435.20

Item Code 994650 Total No. of Proj. 13 $13,859,435.20Total Amount

994901 TRASH RECEPTACLE EA 11 1 12.00 $1,600.00 $19,200.00

Unit Sub Total 1EA 12.00 $1,600.00 $19,200.00

Item Code 994901 Total No. of Proj. 1 $19,200.00Total Amount

999990 MOBILIZATION LS 1 14 14.00 $192,369.25 $2,693,169.50

LS 2 19 19.00 $333,616.42 $6,338,712.00

LS 3 20 20.00 $185,761.81 $3,715,236.18

LS 4 55 55.00 $272,194.45 $14,970,694.80

LS 5 26 26.00 $137,113.85 $3,564,960.00

LS 6 23 23.00 $397,883.22 $9,151,314.00

LS 7 83 83.00 $435,792.71 $36,170,794.68

LS 8 9 9.00 $316,214.78 $2,845,933.00

LS 9 3 3.00 $431,402.67 $1,294,208.00

LS 10 14 14.00 $790,500.04 $11,067,000.50

LS 11 26 26.00 $341,164.31 $8,870,272.00

LS 12 24 24.00 $124,673.25 $2,992,158.00

Unit Sub Total 316LS 316.00 $328,083.71 $103,674,452.66

Item Code 999990 Total No. of Proj. 316 $103,674,452.66Total Amount
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APPENDIX A
Conversion Factors From English Units to SI Units

Unit Abbr. Multiply: Unit Abbr.

Acre ACRE 0.4046856 Hectare HA
Calendar Day CDAY 1 Calendar Day CDAY

Cubic Foot CF 0.02831685 Cubic Meter M3
Cubic Yard CY 0.7645549 Cubic Meter M3

Each EA 1 Each EA
Gallon GAL 3.785412 Liter L
Hour HR 1 Hour H

Pound LB 0.4535924 Kilogram KG
Linear Foot LF 0.3048 Meter M
Lane Mile LNMI 1.609344 Lane Kilometer LNKM
Lump Sum LS 1 Lump Sum LS

Thousand Foot
Board Measure

MFBM 2.359737 Cubic Meter M3

Mile MI 1.609344 Kilometer KM
Square Foot SQFT 0.09290304 Square Meter M2
Square Yard SQYD 0.8361274 Square Meter M2

Station (100 Ft) STA 0.3048 Station (100 m) STA
Tablet TAB 1 Tablet TAB
Ton TON 0.9071847 Tonne (1000 kg) TONN

Track Foot TF 1 Track Foot TF
Working Day WDAY 1 Working Day WDAY

APPENDIX B
Conversion Factors From SI Units to English Units

Unit Abbr. Multiply: Unit Abbr.

Hectare HA 2.471054 Acre ACRE
Calendar Day CDAY 1 Calendar Day CDAY
Cubic Meter M3 35.31467 Cubic Foot CF
Cubic Meter M3 1.307951 Cubic Yard CY

Each EA 1 Each EA
Liter L 0.2641720 Gallon GAL
Hour H 1 Hour HR

Kilogram KG 2.204623 Pound LB
Meter M 3.280840 Linear Foot LF

Lane Kilometer LNKM 0.6213712 Lane Mile LNMI
Lump Sum LS 1 Lump Sum LS

Cubic Meter M3 0.4237760 Thousand Foot Board
Measure

MFBM

Kilometer KM 0.6213712 Mile MI
Square Meter M2 10.76391 Square Foot SQFT
Square Meter M2 1.195990 Square Yard SQYD

Station (100 m) STA 3.280840 Station (100 Ft) STA
Tablet TAB 1 Tablet TAB

Tonne (1000 kg) TONN 1.102312 Ton TON
Track Foot TF 1 Track Foot TF

Working Day WDAY 1 Working Day WDAY
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